Management and
Develapmant
Corporalicn

ARMDC - Development, LL.C
(as Developer)
On Behalf of:
Northview Midrise, LLC
The Project Owner

Bids Due
March 29,2018
11:00 AM.

ARMDC - Development, LLC

c¢/o HACP
Procurement Dept.

100 Ross St.
2" FL. Suite 200
Pittsburgh, PA 15219

PROJECT
MANUAL

New Construction of

22t vA wmw owaisaa

Northview Midrise (PA-09)
ARMDC IFB No. 2017-23-E-P-M-REBID

ELECTRICAL CONSTRUCTION ARMDC IFB No. 2017-23-E-REBID
PLUMBING CONSTRUCTION ARMDC IFB No. 2017-23-P-REBID

HVAC CONSTRUCTION ARMDC IFB No, 2017-23-M-REBID

CONSULTANT: Rothschild Doyno Architects

Attn:

Mr. Kim Detrick,
Director of
Procurement

Issued: March 4%, 2018

Caster D. Binion
President

ARMDC - Development, LLC (as Developer)
On Behalf of: NORTHVIEW MIDRISE, LLC - The Project Owner
¢/o Housing Authority of the City of Pittsburgh
Point of Contact: Kim.Detrick@hacp.org
or 412-456-5116 Opt 1




ARMDC - Development, LLC (as Developer)
On Behalf of: Northview Midrise, LL.C, The Project Owner

NOTICE TO PROSPECTIVE BIDDERS

March 5, 2018

INVITATION FOR BIDS (IFB)

NEW CONSTRUCTION OF NORTHVIEW MIDRISE (PA-09)

ARMDC - Development, LLC as Developer acting on behalf of HACP, the Project Owner (“Owner™)
will receive separate sealed bids for the New Construction of Northview Midrise (AMP-09); for the
following contracts:

Electrical Construction ARMDC IFB No. 2017-23-E-REBID
Plumbing Construction ARMDC IFB No. 2017-23-P-REBID
HVAC Construction ARMDC IFR No. 2017-23-M-RERID

The contract for General Construction is already in place.

The estimated values of the project per contract noted above are in the following ranges:

Electrical Construction $2,325,173 - $2,814.683
Plumbing Construction $2,933,600 - $3,551,200
HVAC Construction $2,408,250 - $2,915,250

Bid documents will be available on March 5, 2018. A Pre-Bid Conference will be held on March 15,
2018 at 11:00 a.m., at on Housing Authority of the City of Pittsburgh, Northview Heights Midrise
Gymnastum, 533 Mt. Pleasant Road, Pittsburgh, PA 15214, A site visit of the property will be conducted
thereafter. Bidders shall be prepared to review all aspects of the site necessary to prepare a bid. The last
day for submission of written questions will be March 22, 2018 until 11:00 a.m. Bids will be received
by ARMDC - Development, LLC c/o the Housing Authority of the City of Pittshurgh (“HACP "),
Procurement Department, 100 Ross Street - Suite 200 (2" Floor), Pittsburgh, PA, 15219 until 11:00
a.m. on March 29, 2018, at which time and place all bids will be publicly opened and read aloud.

The work must be substantially complete within 455 calendar days of the Notice to Proceed.

Point of contact for ARMDC - Development, LLC ¢/o HACP is Mr. Kim Detrick at (412) 456-5116 Opt
1.
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TO OBTAIN DOCUMENTS:

Bid documents may be obtained from the Housing Authority of the City of Pittsburgh’s Web page,
www,hacp.org . Bidder can register in the website and download the bid documents, The registration and
download of the documents are free of charge, Electronic versions of Bid Documents, including bid
forms, project manual, specifications, and drawings can be picked up in person, free of charge, Monday
through Friday from 8:30 a.m. to 4:30 p.m, at ;

Housing Authority of the City of Pittsburgh
Procurement Department

100 Ross Streets 2™ Floor Suite 200
Pittsburgh, PA 15219

Mr, Kim Detrick —Director of Procurement

PLACE OF SUBMISSION:

The original signed bid sheet and supporting documents and required information must be executed and submitted in
a sealed envelope. The face of the enveloped shall be clearly marked with the word Bid Documents, the IFB
number, project title or other identify number and the bidder’s name. Offers by telegram, telephone, or telecopier,
and fax will not be accepted by HACP, Please submit and a electronic version of MS Word in the PDF format on
CD/Flash drive in the sealed envelope,

Submit bid to:

Mr. Kim Detrick — Procurement Director / Chief Contracting Officer
Procurement Department

Housing Authority of the City of Pittsburgh

100 Ross Streets 2" Floor Suite 200

Pittsburgh, PA 15219

412-456-5007 (FAX) (For question only)

Kim.detrick@hacp.org {(For question only)

AWARD OF CONTRACT (8):

It is the intention of the Owner to award a contract to the lowest responsive and responsible bidder.

All bids shall remain open for the period specified in the IFB, which in no case shall be less than sixty
(60) calendar days from the bid opening.

All bids of $10,000 or more must be accompanied by a negotiable bid guarantee that shall not be less than
5% of the amount of the bid. No bid guarantee is required for bids under $10,000. In accordance with 2
CFR 200.318(h) formerly 24 CFR Section 85.36(b)(8), the Owner is permitted to make awards only to
responsible bidders possessing the ability to perform successfully under the terms and conditions of the
proposed contract. Prior to award of any contract, the Owner shall conduct a pre-contract survey,
Consideration will be given to such matters as bidder integrity, compliance with public policy, record of
past performance, and financial and technical resources.

The successful bidder will be required to furnish an assurance of completion (performance and payment
bond) each equal to 100% of the contract price.

The Owner reserves the right to reject any or all bids or to waive any informality in the bidding,
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EQUAL EMPLOYMENT OPPORTUNITY RE.QUIREMENTS:

The Contractor will be required to comply with all applicable Equal Employment Opportunity
requirements for Federally-Assisted Construction Contracts, The Contractor must insure that employees
and applicants for employment are not discriminated against because of race, color, religion, sexual
preference, handicap or national origin.

A, Section 3 Participation

The work to be performed under this contract is subject to the requirements of Section 3 of the Housing
and Urban Development Act of 1968, as amended, 12 U.S.C, 1701u and with HUD"s regulations set forth
at 24 CFR Part 135 (“Section 3”). The purpose of Section 3 is to ensure that employment and other
economic opportunities generated by HUD assistance shall be directed to low and very low-income
persons, particularly persons who are recipients of HUD assistance for housing,

Please describe ways the Bidder will assist the Owner to comply with HUD’s Section 3
requirements for hiring HACP residents and/or local disadvantaged individuals and businesses by
reviewing the Section 3 Clause and by completing Document 00433 — Section 3 Form,

Section 3 of the Housing and Urban Development Act of 1968, as amended (12 U.S.C. 1701, et seq.) (the
“Act”)  requires the Owner and the Housing Authority of the City of Pittsburgh to ensure that
employment and other economic and business opportunities generated by financial assistance firom the
Department of Housing and Urban Development (“HUID™), to the greatest extent feasible, are directed to
public housing residents and other low income persons, particularly recipients of government housing
assistance, and business concerns that provide economic opportunities to low and very low income
persons.

To comply with the Act the Owner requires its contractors to provide equal employment opportunity
to all employees and applicants for employment without regard to race, color, religion, sex, national
origin, disability, veteran’s or marital status, or economic status and to take affirmative action to
ensure that both job applicants and existing employees are given fair and equal treatment.

The goal of this pelicy is to obtain a reasonable level of success in the recruitment, employment, and
utilization of HACP residents and other eligible persons and/or businesses by contractors working
on contracts partially or wholly funded with HUD monies, The Owner shall examine and consider a
contractor’s potential for success in providing employment and business opportunities to those
covered under Section 3 prior to acting on any proposed contract award. In response to any RFP,
RFQ or IFB, the Owner will require submission of the Section 3 Opportunities Plan and roster of
current employees, and certification that the bidder will comply with the requirements of Section 3
either by hiring Section 3 employees to directly perform under the contract or by committing a
dollar amount to HACP’s Section 3 program in an amount consistent with the chart below. Below
are the HACP Section 3 Guidelines as listed in the HACP Section 3 Program Manual:
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RESIDENT HIRING REQUIREMENTS / RESIDENT HIRING SCALE

TOTAL LABOR DOLLARS RESIDENT LABOR AS A % OF
USE TOTAL CONTRACT TOTAL LABOR
AMOUNT FOR SERVICE A, DOLLARS

CONTRACTS
Labor dollars $25,000 but less than 10% of the labor dollars
$100,000

$100,000, but less than $200,000 9% of the labor dollars

At least $200,000, but less than $300,000 8% of the labor dollars

At least $300,000, but less than $400,000 7% of the labor dollars

At least $400,000, but less than $500,000 6% of the labor dollars

At least $500,000, but less than $1 million 5% of the labor dollars

At least $1 million, but less than $2 4% of the labor dollars
million

At least $2 million, but less than $4 3% of the labor dollars
million

At least $4 million, but less than $7 2% of the labor dollars
million

$7 million or more ¥ to 1 % of the labor dollars

A copy of HUD’s Section 3 requirement is provided herein. If you have any questions regarding the
Section 3 Requirements or would like to discuss goals and planning for Section 3 Requirements please
contact Mr. Lloyd Wilson, Section 3 Coordinator, by e-mail at Jloyd.wilson@hacp.org or by contacting
him at ARMDC - Development, LLC c/o the Housing Authority of the City of Pittsburgh, Resident
Employment Program located at the Bedford Hope Center, 2305 Bedford Ave, Pittsburgh, PA 15219,
telephone (412) 395-3950, ext. 1048. Proposals must demonstrate how the Offeror intends to meet or
exceed the Authority’s Section 3 requirements. Proposals submitted without a Section 3 plan may be
deemed nonresponsive. Also, please complete the Section 3 Opportunities Plan and include with your

proposal,

Any bid or proposal received from a contractor that does not contain a Section 3 Opportonities
Plan or certification and back-up documentation acceptable to the Owner shall be deemed non-
responsive by the Qwner.

B, MBE/WBE Participation Plan

Owner MBE and WBE Goals. 1t is the policy of the Owner to ensure that Minority Business Enterprises
(MBEs) and Women-owned Businesses (WBEs) are provided maximum opportunity to participate in
contracts let by the Owner. In accordance with Executive Order 11625, the Owner has established a
minimum threshold of twenty-five percent (25%) of the total dollar amount for MBE utilization in this
contract. The Owner has established a ten percent (10%) minimum threshold for participation of WBEs,
and, the Owner strongly encourages and affirmatively promotes the use of MBEs and WBEs in all
Owner contracts, For these purposes, an MBE is defined as "any legal entity other than a joint venture,
organized to engage in commercial transactions, that is at least fifty-one percent (51%) owned and
controlled by one or more minority persons." Also, a minority person is defined as a member of a
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socially or economically disadvantaged minority group, which includes African-Americans, Hispanic-
Americans, Native-Americans, and Asian-Americans, A WBE/MBE is defined as "any legal entity other
than a joint venture, organized to engage in commerctal transactions, that is at least fifty-one percent
(51%) owned and controlled by a female,

Proposals submitted in response to this solicitation MUST include an MBE/WBE
participation plan, which, at a minimum demonstrates “Best Efforts” have been taken to
achieve compliance with MBE/WBE goals. The Owner’s Procurement Policy defines “Best
Efforts” in compliance with MBE/WBE goals to mean that the contractor must certify and
document with its bid or proposal that it has contacted in writing at least ten (10) certified
MBE and ten (10) certified WBE subcontractors to participate in the proposed contract
with or lesser number if the contractor provides documentation that ten (10) certified
MBE/WBE contractors could not be identified. Each contractor shall certify as to same
under penalty of perjury and shall sabmit the back-up documentation with its bid or
proposal.

Any bid or proposal received from a contractor that dees not contain such certification and
back-up documentation acceptable to the Owner may be deemed non-responsive by the
Owner.

If you have any questions regarding the the Owner MBE/WBE goals please contact Mr, Anthony
Mannella, MBE/WBE Compliance Specialist, by e-mail at anthony.mannella@hacp.org or by contacting
him at ARMDC - Development, LLC ¢/o the Procurement Department, Housing Authority of the City of
Pittsburgh, 100 Ross Street, Suite 200 Pittsburgh PA 15219, telephone (412) 456-5116 opt.1. Proposals
must demonstrate how the Offeror intends to meet or exceed these goals.

The Owner’s Minority and Woman Business (MBE/WBE) participation goals are as follows:

-- MBE Goal: 25%
-- WBE Goal: 10%

Additionally, please be advised that participation credit will be applied in accordance with the following
classifications, as follows:

-- Broker: 10% of contract face value
-- Supplier: 60% of contract face value
-~ Bona Fide Contractor: 100% of contract face value
-- All Professional Service Firms: 100% of contract face value

Vendor definitions for the above classifications are to be referenced in either the respective vendor
MBE/WBE certifications or as defined in 49 CFR Part 26.

Please describe ways the Bidder will utilize MBE/WBE businesses to meet the goals above by completing
Document 00434 — MBE/WBE Solicitation & Commitment Record.

Caster D. Binion
President
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ARMDC - Development, LL.C (as Developer)
On Behalf of: Northview Midrise, LL.C, The Project Owner

SPECIAL PROVISIONS

NOTICE TO ALL PROSPECTIVE BIDDERS
New Construction of Northview Midrise (PA-09)

ARMDC IFB NO. 2017-23-E-P-M-REBID
Each successful bidder(s) shall be required to comply with the following special provisions:
A. Required Documents/Information

After bid opening and determination of the responsive and responsible bidder, but prior to Notice to
Proceed each successful bidder for this project shall provide the following documents/information to the
Owner within ten (10) business days of receiving written notice thereof:

(1) Insurance

(2) Payment and Performance Bonds

(3) Construction Schedule

(4) Submittal Log and Corresponding Submittals

(5) Any required certification

Please accept these special provisions by completing the information requested below:

Signature of Authorized Officer: Date:

Name of Contractor:

Address:

Telephone Number;

Special Provisions
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ARMDC - Development, LL.C (as Developer)
On Behalf of: NORTHVIEW MIDRISE, LLC, The Project Owner

NEW CONSTRUCTION OF
NORTHVIEW MIDRISE (PA-09)

ARMDC IFB NO. 2017-23-E-P-M-REBID

PROJECT MANUAL

ARMDC - Development, LLC (as Developer)
On Behalf of: Northview Midrise, 1.1.C - The Project Owner
c/o Housing Authority of the City of Pittsburgh
100 Ross Street, Suite 200
Pittsburgh, PA 15219
Phone: (412) 456-5020
Fax: (412) 456-5591

I[ssued: March 4, 2018
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ARMDC - Development, LLC (as Developer)

On Behalf of: NORTHVIEW MIDRISE, LLC, The Project Owner

New Construction of
Northview Midrise (PA-09)

ARMDC IFB No. 2017-23-E-P-M-REBID

PROJECT MANUAL
TABLE OF CONTENTS
Document 00020 Notices to Prospective Bidders
Document 00021 Special Provisions
INTRODUCTORY PAGES
Document 00001 Title Page
Document 00003 Tables of Contents
Document 00004 IFB List of Documents
PART ONE: BIDDING REQUIREMENTS
Pre-Bid Document 00090 Identification of Owner
Information
Instructions HUD 5369 Instructions to Bidders for Contracts
To Ridders Document 00130 Pre-Bid Conference
Information Document 00210 Project Schedule
Available
To Bidders
PART TWO: CONTRACT FORMS
Bid Form Document 00320 Scope of Work Electrical Construction (2017-23-E-Rebid)
Document 00321 Form of Bid for Electrical Construction (2017-23-E Rebid)
Document 00330 Scope of Work Plumbing Construction (2017-23-P-Rebid)
Document 00331 Form of Bid for Plumbing Construction (2017-23-P-Rebid)
Document 00340 Scope of Work for HVAC Construction (2017-23-M-Rebid)
Document 00341 Form of Bid for HYAC Construction (2017-23-M- Rebid)
Supplements Document 00410 Bid Bond
To Bid Forms Document 00420 Statement of Bidder's Qualifications
Document 00433 Section 3 Opportunities Plan
Document (0434 MBE/WBE Solicitation & Commitment Record
Document 00435 Bidder Manpower
Document 00436 Previous Related Experience
HUD 5369-A Representations, Certifications and Other Statements of
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Bidders

HUD-2530 Previous Participation Certificate
Document 00437 Special Provisions — Payment Processing Requirements
Document (00485 Non-Collusion Affidavit

Agreement AIA Document A101  Form of Agreement

Forms Document 00590 Contracting Officer Certification

Bonds and Document 00610 Performance Bond

Certificates Document 00620 Payment Bond

PART THREE: CONDITIONS

Conditions

of the HUD 5370 General Conditions of the Contract for Construction

Contract ARMDC Document  Supplemental General Conditions

Document 00830 Wage Determination Schedules

PART FOUR: TECHNICAL SPECIFICATIONS

PLEASE ALSO REFER TO DRAWINGS

DIVISION SECTION TITLE

'COVER SHEET
All Specifications are dated November 29, 2017

INTRODUCTORY PAGES

000001 Title Page — Revised February 28, 2018 G,P,H,E
000010 Project Directory — Revised February 28, 2018 G,P,H,E
000020 Drawing List — Revised February 28, 2018 G,P,H,E
000030 Table of Contents — Revised February 28, 2018 G,P,H,E
DIVISION 01 GENERAL REQUIREMENTS

011000 Summary of Work G,P,H,E

011200 Multiple Contracts Summary G,P,H,E

012300 Alternates — Revised February 28, 2018 G,P,H,E
012900 Payment Procedure G,P,H.E

013100 Project Management and Coordination G,P,H,E

013200 Construction Progress Documentation G,P,H,E

013300 Submittal Procedures G,P,H,E

013520 Green Building Criterja with LEED and EGC — Revised February 28, 2018 G,P,H,E
414000 Quality Requirements G,P,H,E

015000 Temporary Facilities and Controts G,P,HLE
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016000
017300
017419
017700
017823
017839
017900
019113

Product Requirements G,P,H,E
Execution Requirements G,P,H,E

Construction Waste Management and Disposal — Revised February 28, 2018 G,P,H,E

Closeout Procedures G,P,H,E

Operation and Maintenance Data G,P,H,E
Project Record Documents G,P,H,E
Demonstration and Training G,P,H,E

General Commissioning Requirements — Revised February 28, 2018 G,P,H

DIVISION 02 EXISTING CONDITIONS ~ NOT USED

DIVISION 03 CONCRETE

033000
035410

Cast-in-Place Concrete — Revised February 28, 2018 G,P,H,E

Gypsum Floor Underlayment G

DIVISION 04 MASONRY

042000
047200

Unit Masonry G
Cast Stone Masonry G

DIVISION 05 METALS

(50519
051200
055000
055213
057300

Post Installed Anchors G
Structural Steel G

Metal Fabrications G,H
Pipe and Tube Railings G
Decorative Metal Railings G

DIVISION 06 WOOD, PLASTICS, AND COMPOSITES

061000
061300
061600
061760
(62020
066100

Rough Carpentry G

Heavy Timber Construction G

Sheathing G

Shop Fabricated Wood Trusses G,H
Interior Finish Carpentry G

Architectural Fiberglass Column Cover G

DIVISION 07 THERMAL AND MOISTURE PROTECTION

071150
071310
072000
072500
072600
073113
074456
074620
075419
076200
077200
077253

Bituminous Dampproofing G

Self-adhering Sheet Waterproofing G

Thermal Insulation — Revised February 28, 2018 G
Weather Barrier G

Vapor Retarders G

Asphalt Shingle Roofing System G

Mineral Fiber Reinforced Cementious Panels G
Fiber Cement Siding G

PVC Roofing G

Sheet Metal Flashing and Trim G

Roof Accessories G

Snow Guards G
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078100 Applied Fireproofing G,E,H,P

078410 Through- Penetration Firestop Systems G,E,H,P
0678420 Fire-Resistive Joint Systems G,E,H,P

079200 Joint Sealants G,E,H,P

DIVISION 08 OPENINGS

081113 Hollow Metal Doors and Frames GG

082110 Wood Doors G

083110 Access Doors G,P,H.E

083320 Overhead Coiling Grille G

(084113 Aluminum Framed Entrances and Storefronts G, E
084610 Swinging Automatic Entrance Doors G, E
085400 Fiberglass Windows G

087100 Door Hardware G,E

088000 Glazing G

088300 Mirrors G

089000 Louvers and Vents G,H

DIVISION 09 FINISHES

(92600 Gypsum Drywall System G

092650 Gypsum Drywall Shaft Wall Assemblies G
094000 Fiberglass Reinforced Plastic Panels G

095120 Acoustic Ceiling Tile — Revised February 28, 2018 G
096500 Resilient Flooring G

096513 Resilient Base and Accessories G

099113 Exterior Painting G

099123 Interior Painting G

099300 Wood Stains and Transparent Finishes G
DIVISION 10 SPECIALTIES

102113 Toilet Compartments G

102600 Wall and Door Protection G

104310 Signs G

105060 Wire Mesh Partitions G

105500 Fire Extinguishers and Cabinets G

105500 Postal Specialties G

105723 Wire Shelving G

108010 Toilet and Bath Accessories — Revised February 28, 2018 G,P

DIVISION 11 EQUIPMENT

114510

Residential Appliances -- Revised February 28, 2018 G,E,H,P

DIVISION 12 FURNISHINGS

123560
125050

Residential Casework G
Window Treatments G
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DIVISION 13 SPECIAL CONSTRUCTION

137000 Lock Box G

DIVISION 14 CONVEYING SYSTEMS

142100 Electric Traction Elevators G,E,H,P

145600 Chutes G,E,H,P

DIVISION 21 FIRE PROTECTION

210500 Common Work Results for Fire Suppression F

211100 Facility Fire-Suppression Water-Service Piping F
211200 Fire Suppression Standpipes F

211313 Wet-Pipe Sprinkler Systems F

DIVISION 22 PLUMBING

220500 Common Work Results for Plumbing P

220516 Expansion Fittings and Loops for Plumbing Piping P
220517 Sleeves and Sleeve Seals for Plumbing Piping P

220518 Escutcheons for Plumbing Piping P

220523 Plumbing Valves P

220529 Hangers and Supports P

220719 Plumbing Piping Insulation P

221113 Facility Water Distribution Piping P

221116 Domestic Water Piping P

221313 Facility Sanitary Sewers P

221316 Sanitary Waste and Vent Piping P

221413 Facility Storm Drainage Piping P

221423 Storm Drainage Piping Specialtics P

221429 Sump Pumps P

223400 Domestic Water Heaters P

224000 Plumbing Fixtures P

224010 Plumbing Specialties P

224713 Drinking Fountains P

DIVISION 23 HEATING VENTILATION AND AIR CONDITIONING
230500 Common Work Results for HVAC H

230529 Hangers and Supports H

230548 Mechanical Sound, Vibration, and Seismic Control H
230553 Mechanical Identification H

230593 Testing, Adjusting, and Balancing — Revised February 28, 2018 H
230700 Mechanical Insulation H

230710 Ductwork Insulation H

230800 Commissioning of HYAC — Revised February 28, 2018 H
232300 Refrigerant Piping H

232115 Ground Loop Geothermal Piping — Revised February 28, 2018 H
233113 Ductwork H
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233300 Ductwork Accessories H

233416 Fans H

233713 Air QOutlets and Inlets H

233723 Gravity Ventilators H

238126 Split System Heat Pump Units H
238136 Variable Refrigerant Flow System H
238239 Unit Heaters H

DIVISION 26 ELECTRICAL

260100 Site Lighting System E

260400 Codes and Fees E

260051 Common Work Results for Electrical E
260519 Building Wire and Cable E

260500 Commonwork Results for Electrical
260526 Grounding and Bonding E

260529 Electrical Hangers and Supports E
260533 Raceways and Boxes for Electrical Systems E
260553 Electrical Identification E

260943 Network Lighting Controls Acuity Brands- Light Network Controls E
262442 Panel Boards E

262726 Wiring Devices E

262800 Wiring Connections E

262810 Motors E

262813 Fuses E

202816 Enclosed Switches E

263213 Engine Generators — Revised February 28, 2018 E
263600 Transfer Switches E

264113 Lightning Protection for Structures E
265100 Interior Luminaires E

DIVISION 28 FIRE PROTECTION

283111 Fire Protection Alarm System F
DIVISION 31 EARTHWORK

311000 Site Cleaning G

312000 Earth Moving G

DIVISION 32 EXTERIOR IMPROVEMENTS
321216 Asphalt Paving G

321313 Concrete Paving G

321723 Pavement Markings G

321726 Tactile Warning Surface G

323219 Unit Masonry G

323300 Site Amenities G

328400 Irrigation System G,E,P

329000 Trees, Plants, Groundcover G
329119 Topsoil G
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329223 Seeding G

DIVISION 33 UTILITIES

330500 Commen Work Results for Utilities G,E,H,P
334200 Stormwater Conveyance G,P
END TABLE OF CONTENTS

END OF TABLE OF CONTENTS

DRAWINGS LISTED FROM THE NOVEMBER 29, 2017 SET Revised February 28, 2018
GENERAL DOCUMENTS

COVER SHEET

CS1  Cover Sheet

CS2  Sheet List

CS3  Architect Certifications

CS LEED and EGC Scope

CS5 PHFA Minimum Design Standards
BC1 Building Code

BC2 Building Code

BC3 Building Code

SURVEY

1 ALTA Survey

1 of 2 Subdivision of Housing Authority of the City of Pittsburgh
2 of 2 Subdivision of Housing Authority of the City of Pittsburgh

CIVIL

C051 Existing Conditions & Demolition Plan
C052 Off-site Geothermal Plan

C100 Site Plan

C101 Off-site Geothermal Plan

C200 Grading Plan

C300 Utility Plan

C400 Frosion and Sediment Control Plan
C400.1 Erosion and Sediment Control Plan — Off-site Geothermal
C401 Erosion and Sediment Control Details
C402 Erosion and Sediment Control Details
C500 Storm Sewer Profiles

C501 Storm Sewer Profiles

C502 Combined Sewer and Sanitary Profiles
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C600 Site Details

C601 Site Details

C602 Site Details

C700 PCSM Plan

C700.1 PCSM Details — Offsite Geothermal
C701 PCSM Details

C702 PCSM Details

LANDSCAPING

L-1  Tree Removal Plan

L-2  Site Plan

L-3  Fine Grading Plan

L-4  Site Details

L-6  Site Details

L-7  Plan Enlargements

L-8  Site Details

L-9  Landscape Plan

L-10 Landscape Details

I11.1 Irrigation Plan

11.2 Irrigation Details

SL-01 Site Lighting General notes
SL-02 Site Lighting Plan Details
SL-03 Site Lighting Plan Details
SL-04 Site Lighting Plan

ARCHITECTURAL

ASP  Architectural Site Perspectives
A101 First Floor Plan

Al102 Second Floor Plan

A103 Third Floor Plan

Al104 Fourth Floor Plan

A105 Attic Plan

Al106 Roof Plan

A107 First Fioor Plan - West

A108 First Floor Plan - East

A109 Second Floor Plan - West
A110 Second Floor Plan - East

All11l Third Floor Plan - West

A112 Third Floor Plan - East

A113 Fourth Floor Plan - West
Al14 Fourth Floor Plan — Fast

Al115 Roof Plan - West

Al120 First Floor - Reflected Ceiling Plan - West
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Al21
Al122
Al123
Al24
A125
A200
A201
A202
A203
A204
A300
A301
A302
A310
A311
A400
A401
A402
A410
A411
A412
A413
A420
A421
A430
A431
A432
A440
Ad4]
Ad42
A450
A451
A301
A502
A510
AS11
A520
A600
A601
A602
A700
A701
A710

First Floor Reflected Ceiling Plan - East
Upper Floor Reflected Ceiling Plan - West, Typ.
Upper Floor Reflected Ceiling Plan - East, Typ.
Fourth Floor - Reflected Ceiling Plan - West
Fourth Floor - Reflected Ceiling Plan — East
Building Elevations

Building Elevations

Building Elevations

Building Elevations

Building Elevations

Building Sections

Building Sections

Building Sections

Air Barrier and Compartmentalization Diagrams
Air Barrier and Compartmentalization Diagrams
Wall Sections

Wall Sections

Wall Sections

Stair 1 Section & Details

Stair 2 Section & Details

Elevator Section & Details

Trash Chute

Interior Elevations

Interior Elevations

Enlarged Plan of Entry Area

Enlarged Commons

Enlarged Services

Enlarged Plans and Elevations

Enlarged Plans and Elevations

Enlarged Plans and Elevations — Storage
Community Decks

Pergola Details

Enlarged Section Details

Fire Rated Details

Windows Details

Storefront Details

Ceiling Details

Wall Types

Wall Types

Horizontal Assemblies

Door Schedule

Window Schedule

Finish Schedule
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ATl
AT712
AT713
A714
AT720
AB00
A801
A802
A803
A804
F101

F102

First Floor Finish Plan

Second Floor Finish Plan

Third Fioor Finish Plan

Fourth Floor Finish Plan

Signage Summary

Unit Reference

Unit 1.1 and 1.2 Plans & Elevations

Unit 1A Plans & Elevations

Unit 2.1 and 2,2 Plans & Elevations

Unit 2A Plans & Elevations

Furniture Plans and Schedule (for reference only)
Furniture Plans and Schedule (for reference only)

STRUCTURAL

S001
5002
S003
S101
5102
S103
S104
5105
3106
S107
S108
S109
S110
S111
S112
S401
S402
S403
S404
S501
S502
S503
S504
S505

General Notes

General Notes

Special Ingpections

First Floor - Foundation Plan - West

First Floor - Foundation Plan - Entry Area

First Floor - Foundation Plan - East

Second Floor Framing Plan - West

Second Floor - Roof Framing Plan - Entry Arca

‘Second Floor Framing Plan - East

Third Floor Framing Plan - West
Third Floor Framing Plan - East
Fourth Floor Framing Plan - West
Fourth Floor Framing Plan - East
Roof Framing Plan - West

Roof Framing Plan - East
Typical Foundation Details
Typical Foundation Details
Typical Foundation Details
Foundations details

Typical Superstructure Details
Typical Superstructure Details
Superstructure Sections
Superstructure Details
Superstructure Details

MECHANICAL (HVAC)

MD601 Mechanical Geothermal Site Demolition Plan
M601 Mechanical Geothermal Site New Work plan
MQO00 Mechanical Coversheet
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M101
M102
M103
M104
M105
M106
M107
M108§
M109
M110
M111
M112
M201
M202
M203
M204
M301
M302
M303
M304
M305
M306
M307
M308
M309
M310
M401
M402
M403
M404
M405
M3501
M502

First Floor Mechanical Plan - West

First Floor Mechanical Plan - Center

First Floor Mechanical Plan - East

Second Floor Mechanical Plan - West
Roof Mechanical Plan - Center

Second Floor Mechanical Plan - East

Third Floor Mechanical Plan - West

Third Floor Mechanical Plan - East

Fourth Floor Mechanical Plan - West
Fourth Floor Mechanical Plan - East
Mechanical Roof Plan - West

Mechanical Roof Plan — East

Enlarged Mechanical Unit Plans

Enlarged Mechanical Unit Plans

Enlarged Mechanical Unit Plans

Enlarged Mechanical Unit Plans

First Floor Mechanical Piping Plan - West
First Floor Mechanical Piping Plan - Center
First Floor Mechanical Piping Plan ~ East
Second Floor Mechanical Piping Plan - West
Mechanical Piping Roof Plan - Center
Second Floor Mechanical Piping Plan - East
Third Floor Mechanical Piping Plan - West
Third Floor Mechanical Piping Plan - Fast
Fourth Floor Mechanical Piping Plan - West
Fourth Floor Mechanical Piping Plan - East
Mechanical Details

Mechanical Details

Mechanical Details

Mechanical Details

Mechanical Details

Mechanical Schedules

Mechanical Schedules

ELECTRICAL

E000
E010
E101
E102
E103
E104
E105
E106

Electrical Symbols, Notes, & Abbreviations

Electrical Site Plan

ELECTRICAL 18T FLR WEST WING LIGHTING PLANS
ELECTRICAL IST FLR EAST WING LIGHTING PLANS
ELECTRICAL 2ND FLLR WEST WING LIGHTING PLANS
ELECTRICAL 2ND FLR EAST WING POWER PLLANS
ELECTRICAL 3RD FLR WEST WING LIGHTING PLANS
ELECTRICAL 3RD FLR EAST WING LIGHTING PLANS
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E107
E108
E109
E201
E202
E203
E204
E205
E206
E207
E208
E209
E210
E211
E212
E213
E301
E401
E402
E403
E404
E501
E600
E601
E602
E603
E604

ELECTRICAL 4TH FLR WEST WING LIGHTING PLANS
ELECTRICAL 4TH FLR EAST WING LIGHTING PLANS
ELECTRICAL LIGHTING PLANS (ATTIC)
ELECTRICAL 1ST FLR WEST WING POWER PLANS
ELECTRICAL 1ST FLR EAST WING POWER PLANS
ELECTRICAL 2ND FLR WEST WING POWER PLLANS
ELECTRICAL 2ND FLR EAST WING POWER PLLANS
ELECTRICAIL 3RD FLR WEST WING POWER PLANS
ELECTRICAL 3RD FLR EAST WING POWER PLANS
ELECTRICAL 4TH FLR WEST WING POWER PLANS
ELECTRICAL 4TH FLR EAST WING POWER PLANS
ELECTRICAL FIRST FLOOR HVAC POWER PLANS
ELECTRICAL SECOND FLLOOR HVAC POWER PLANS
ELECTRICAL THIRD FLOOR HVAC POWER PLANS
ELECTRICAL FOURTH FLOOR HVAC POWER PLANS
ELECTRICAL ROOF HVAC HVAC POWER PLANS
Electrical Typical Units

Electrical Risers

Electrical Risers

Electrical Risers

Electrical Risers

Electrical Details

Electrical Schedules

Electrical Schedules

Electrical Schedules

Electrical Schedules

Electrical Schedules

PLUMBING AND FIRE PROTECTION

P0OO01
P101
P102
P103
P104
P105
P106
P107
P108
P109
P110
P111
P112
P113

Plumbing Symbols and Legend .
Plumbing First Floor Overall Plan
Plumbing Second Floor Overall Plan
Plumbing Third Floor Overall Plan
Plumbing Fourth Floor Overall Plan
Plumbing Roof Overall Plan
Plumbing First Floor Plan - West
Plumbing First Floor Plan - East
Plumbing Second Floor Plan - West
Plumbing Second Floor Plan - East
Plumbing Third Floor Plan - West
Plumbing Third Floor Plan - Right
Plumbing Fourth Floor Plan - East
Plumbing Fourth Floor Plan - Right
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P114 Plumbing Core Floor Plans

P400 Plumbing Enlarged Plans

P401 Plumbing Enlarged Plans

P402 Plumbing Enlarged Plans

P500 Plumbing Details

P501 Plumbing Details

P502 Radon Piping Details

P600 Domestic Water Riser Diagram

P601 Domestic Water Riser Diagram

P602 Domestic Water Riser Diagram

P603 Domestic Water Riser Diagram

P604 Sanitary Riser Diagram

P605 Sanitary Riser Diagram

P606 Sanitary Riser Diagram

P607 Sanitary Riser Diagram

FP001 Fire Protection Notes and Details

FP101 Fire Protection First Floor Overall Plan
FP102 Fire Protection Second Floor Overall Plan
FP103 Fire Protection Third Floor Overall Plan
FP104 Fire Protection Fourth Floor Overall Plan
FP106 Fire Protection First Floor Plan - West
FP107 Fire Protection First Floor Plan - Right
FP108 Fire Protection Second Floor Plan - West
FP109 Fire Protection Second Floor Plan - East
FP110 Fire Protection Third Floor Plan - West
FP111 Fire Protection Third Floor Plan - East
I'P112 Fire Protection Fourth Floor Plan - West
FP113 Fire Protection Fourth Floor Plan - East
FP114 Fire Protection Core Floor Plans

FP400 Fire Protection Enlarged Plans
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ARMDC - Development, LLC (as Developer)
On Behalf of: NORTHVIEW MIDRISE, LLC, The Project Owner

New Construction of
Northview Midrise (PA-09)

ARMDC IFB No. 2017-23-E-P-M-REBID

INVITATION FOR BIDS
LIST OF DOCUMENTS

The Owner will receive separate sealed bids for the New Construction of Northview Midrise (PA-09), for
the following contracts:

Electrical Construction ARMDC IFB No. 2017-23-E- Rebid
Plumbing Construction ARMDC IFB No. 2017-23-P-Rebid
HVYAC Construction ARMDC IFB No. 2017-23-M-Rebid

A complete Invitation for Bids (IFB) consists of the following documents:

THE PROJECT MANUAL, dated March 4, 2018 consisting of?

Bidding Requirements, Contract Forms, Conditions of the Contract, and Wage
Determinations,.

THE PROJECT DRAWINGS and the SPECIFICATIONS, as prepared by Rothchild Doyno Architects,
dated November 29, 2017(Revision February 28, 2018).

THE BID PACKAGE dated March 4, 2018 containing:

Blank bid document forms to be completed by the bidder;

ADDENDA will be issued as required.

List of Documents
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ARMDC - DEVELOPMENT, LLC
(as Developer)
On Behalf of;
NORTHVIEW MIDRISE, LLC, The Project Owner

IDENTIFICATION OF DEVELOPER AND OWNER

The Developer of this project is ARMDC - Development, LLC, a Pennsylvania Nonprofit Corporation, a corporate
instrumentality of the Housing Authority of the City of Pitisburgh (HACP), a body corporate and politic created
under the provisions of the Housing Authorities Law, an Act passed by the 1937 session of the Legislature of the
Commonwealth of Pennsylvania, P.L. 955, approved May 28, 1937, as amended,

The Owner of this project is NORTHVIEW MIDRISE, LLC, a Pennsylvania limited liability company, created
under the Uniform Pennsylvania Limited Liability Company Act of 2016, 15 Pa,C.S, § 8811, et seq., as amended.

ARMDC - Northview Midrise, Inc. is Managing Member of Northview Midrise, LLC.

Caster D, Binion
President & CEO
Northview Midrise, LLC

Bernard McGinley
Treasurer
Northview Midrise, LLC

[dentification of Owner
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U.S. Department of Housing and
Urban Development

Office of Public and Indian Housing
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Instructions to Bidders for Contracts
Public and Indian Housing Programs
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1. Bid Preparation and Submission

(a) Bidders ara expected to examine the specifications, drawings,
all instructions, and, if applicable, the censtruction site (see alsa the
contract clause entitled Site Investigation and Conditions Affect-
ing the Work of the General Conditions of the Contract for Construc-
tiom}. Faiflure to do so will be at the bidders' risk,

(b} All bids must be submitted on the forms provided by the Public
Housing Agancy/Indian Housing Authority (PHA/IHA). Bldders shall
furnish all the information required by the solicitation. Bids must be
signed and the bidder's name typed or printed on the bid sheet and
aach continuation sheet which raquires the entry of infarmation by
the bidder. Erasures or other changes must be initialed by the person
signing the bid. Bids sighed by an agent shall be accompanised by
evidence of that agent’s authority. (Bidders should retain a copy of
their bid for their records.}

(c) Bidders must submit as part of their bid a completed form HUD-
5369-A, "Representations, Certifications, and Other Statements of
Bidders."

(d) Allbid documents shall be sealed in an envelope which shall be
clearly marked with the words "Bid Documents,” the Invitation for
Bids (IFB) number, any project or other identifying number, the
bidder's name, and the date and time for receipt of bids,

{8) Ifthis solicitation requires bidding on all items, failure to do sc will
disqualify the bid. If bidding on all items is not reguired, bidders
should insert the words "No Bid" in the space provided for any item
on which no price is submitted,

(fy Unless expressly authorized elsewhere in this sclicitation, alter-
nate bids will not be considered,

(g} Unless expressly authorized elsewhere in this solicitation, bids
submitted by telegraph or facsimile (fax) machines will not be
considered,

{h) If the proposed contract is for a Mutual Help project {as de-
s¢ribed in 24 CFR Part 805, Subpart E) that involves Mutual Help
contributions of work, material, or equiprnent, supplemental informa-
tion regarding the bid advertisement is providad as an attachmant to
this solicitation.

2. Explanations and Interpretations to Prospective
Bidders

(a) Any prospective bidder desiring an explanation or interpretation
of the solicitation, specifications, drawings, etc., must roquest it at
least 7 days before the scheduled time for bid opening. Reguests
may be oral or written, Oral requasts must be confirmed in writing.
The only cral clarifications that wili be provided will be those clearly
related fo solicitation procedures, i.e., not substantive technical
information. No other oral explanation or inierpretation will be
provided. Any information given a prospective bidder concerning
this solicitation will be furnished promptly to all other prospective
bidders as a written amendment to the solicitation, if that information
is necessary in submitting bids, or If the lack of it would be prejudicial
to other prospective bidders.,

(b) Any information obtained by, or provided to, a bidder other than
by fermal amandment to the solicitation shall not constitute a change
te the solicitation.

3. Amendments to Invitations for Bids

(a) If this solicitation is amended, then all terms and conditions
which are not medified remain unchanged,

(b) Bidders shall acknowledge receipt of any amendment te this
solicitation (1) by signing and retuming the amendment, (2) by
identifying the amendment number and date on the bid form, or (3)
by letter, telegram, or facsimile, if these methods are authorized in
the solicitation. The PHA/IHA must receive acknowledgement by the
tima and at the place spacified for receipt of bids, Bids which fall to
acknowledge the bidder's receipt of any amendment will result in the
rejection of the bid if the amendment{s) contained infarmation which
substantively changad the PHA's/IHA's requirements.

(¢c) Amendments will be on file in the offices of the PHAMHA and the
Architect at least 7 days before bid opening.

4. Responsibility of Prospective Contractor

(2} The PHA/IHA will award contracts only to responsible prospec-
tive contractors who have the ability to perform successfully under
the terms and conditions of the proposed contract, In determining
the responsihility of a bidder, the PHA/IHA will consider such matters
as the bidder's;

(1) Integrity;

(2} Compliance with public policy;

(3) Record of past performance; and

(4) Financial and technical resources {including construction
and technical equipment).

{b) Before a bid is considered for award, the bidder may be re-
guested by the PHA/IHA 1o submit a statemant or cther documenta-
tion regarding any of the items in paragraph (a) above. Failure by the
bidder to provide such additional infermation shalf render the bidder
nonresponsible and ineligible for award.
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5. lLate Submissions, Modifications, and Withdrawal of Bids

{a) Any bid received at the place designated in the solicitation after
the exact time specified for receipt will not be considered unless it is
receivad before award is made and it:

(1) Was sent by registered or certified maif not later than the
fifth calendar day before the date specified for raceipt of offers {e.g.,
an offer submitted in response fo a solicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);

(2) Was sent by mail, or if authorized by the solicitation, was
senthy telegram or via facsimile, and it is determined by the PHA/IHA
that tha late receipt was due solely to mishandling by the PHA/IHA
after recelpt at the PHA/IHA,; or

(3) Was sent by U.8, Postal Service Express Mail Next Day
Service - Post Office 1o Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior to the date specified for
receipt of progosals. The term "working days” excludes weekends
and observed holidays.

(o) Any modification or withdrawal of a bid is subject to the same
conditicns as in paragraph (a} of this provision,

{c} The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent either by registered or
certified mall is the .8, or Canadian Postal Service postmark bath
on the envelope or wrapper and on the original receipt from the U.S,
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawal shall be processad as if
fnailed late. "Postmark” means a printed, stamped, or ctherwise
placed impression (exclusive of a postage meter machine impras-
sion) that is readily identitiable without further action as having been
supplied and affixed by employees of the U.8. or Canadian Postal
Service on the date of malling. Therefore, bidders should requast the
postal clerk 1o place a hand cancellation bull's-eye postmark on both
the receipt and the envelope or wrapper,

(d) The only acceptable evidance to establish the time of receipt at the
PHA/IHA is the time/date stamp of PHA/IHA on the proposal wrapper or
other documentary evidence of receipt maintained by the PHA/IHA,

{e) The only acceptable evidence to establish the date of mailing of
a late bid, medification, or withdrawal sent by Express Mail Next Day
Service-Post Office to Addresses is the date entered by the post
offica receiving clerk on the "Express Mall Next Day Service-Post
Office to Addresses” label and the postmark on both the envelope or
wrapper and on the original receipt from the U.S. Fostal Service.
“Postmark” has the same meaning as definad In paragraph (c) of this
provision, excluding postmarks of the Canadian Postal Service.
Therefore, bidders should request the postal clerk 1o place a leglble
hand cancellation bull's eye postmark on koth the receipt and Failure
by a bidder to acknowledge recaipt of the envelope or wrapper.

(fy Notwithstanding paragraph (a) of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
favorable to the PHA/IHA will be considerad at any time it is received
and may be accepted.

{g) Bids may be withdrawn by written notice, or if authorized by this
solicitation, by telegram (including mailgram) or facsimile machine
transmission received at any time before the exact time set for
opening of bids; provided that written confirmation of telegraphic or
facsimile withdrawals over the signature of the bidder is mailed and
postmarked prior to the specified bid cpening time. A bid may be
withdrawn in person by a bidder or its authorized representative if,
before the exact time setfor opening of bids, the identity of the person
requasting withdrawal is established and the person signs a recaipt
for the bid.

i

6. Bid Opening

All bids received by the date and fime of raceipt specified in the
solicitation will bs publicly opened and read. The time and place of
opening will be as specified in the solicitation. Bidders and other
intarested persens may be present.

7. Service of Protest
{(a} Definitions. As used in this provision;

“Interested party” means an actual or prospective bidder whose
direct economic interest would be affected by the award of the
contract.

“Protest” means a written objection by an interested party to this
solicitation or to & proposed or actual award of a contract pursuant
to this solicitation,

(b} Protests shall be served on the Contracting Cfficer by obtaining
written and dated acknowledgemant from —

ARMDC - Developer, LLC (as Developer)

On Behalf of: Northview Highrise, LLC -

The Project Owner c/o Housing Authority

of the City of Pittsburgh Legal Department
200 Rossg St. 7th Floor , Pittsburgh PA, 15219

[Contracting Officer designate the official or location where a protest
may he served on the Coniracting Officer]

(c) All protests shall be resolved in accordance with the PHA's/
IHA’s protest policy and procedures, capies of which are maintained
at the PHA/IHA,

8. Contract Award

(a) The PHA/NHA will evaluate bids in response to this solicitation
without discussions and will award a coniract to the responsible
bidder whese bid, conforming to the solicitation, will be most advan-
tageous to the PHA/IHA considering only price and any price-ralated
factors specified in the solicitation,

{(b) W the apparent low bid recelved In response to this solicitation
exceeds the PHA's/IHA's available funding for the proposed contract
work, the PHA/IHA may either accept separately priced items (see
8(s) below) or use the following procedure to determine contract
award. The PHA/IHA shall apply in turn to each bid {proceeding in
order from the apparent low bid to the high bid) each of the separately
priced bid deductible items, if any, in their priority order set forth In
this solicitation. If upon the application of the first deductible item to
all initial bids, a new Jow bid Is within the PHA's/IHA's available
funding, then award shall be made to that bidder. If no bid is within
the available funding amount, then the PHA/NHA shail apply the
second deductible item. The PHA/IHA shall continue this process
until an evaluated fow bid, if any, is within the PHA’sAIHA's available
funding. If upon the application of all deductibles, no bid is within the
PHA's/IHA’s avaliable funding, or if the solicitation does not request
separately priced deductibles, the PHA/IHA shall follow its written
policy and procedures in making any award undsr this sclicitation,

(¢) Inthe case of tie low bids, award shall be made in accordance
with the PHA's/IHA's written policy and procedures,

(d) The PHA/IHA may reject any and all bids, accept other than the
towest bid (e.g,, the apparent low bid is unreasonably low), and waive
informalities or minor irregularities in bids received, in accordance
with the PHA's/IHA's written policy and procedures,
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{8) Uniess precluded elsewhere in the soligitation, the PHA/IHA
may accept any item or combinaticn of ltems hid.

{f}y The PHA/IHA may reject any bid as nonresponsive if it is
materially unbalanced as to the prices for the various items of work
to be performed. A bid is materially unbalanced when it is based on
prices significantly less than cost for some work and prices which are
significantly overstated for other work,

(g) Awritten award shall be furnished to the successful bidder within
the period for acceptance specified in the bid and shall result in a
binding contract without further action by sither party,

9. Bid Guarantee (applicable to construction and equip-
. ment contracts exceeding $25,000)

All bids must be accompanied by a nagctiable bid guarantes which
shall not be less than five percent (5%) of the amount of the bid. The
bid guarantee may be a certified check, bank draft, U.S, Government
Bonds at par value, or a bid bond secured by a surety company
acceptable to the U.8, Government and authorized to do businass in
the state whera the work is to be performed. In the case whera the
work under the contract will be performed on an Indian reservation
area, the bid guarantee may also be an irrevocable Letter of Credit
(see provision 1G, Assurance of Complation, below). Certified
checks and bank drafts must be made payable to the order of the
PHA/IHA, The bid guarantee shall insure the execution of the
contract and the furnishing of a method of assurance of complation
by the successful biddsr as required by the solicitation. Failure to
sucmit a bid guarantee with the bid shall resuit in the rejection of the
bid. Bid guarantees submitted by unsuccessful bidders will be
returned as soon as practicable after bid opening.

10. Assurance of Completion

{a) Unless otherwise provided in State law, the successful bidder
shall furnish an assurance of completion prior te the execution of any
contract under this selicitation. This assurance may be [Contracting
Officer check applicable items] —

X' (1) a performance and payment bond in a penal sum of 100
parcent of the contract price; or, as may ke required or permitted by
State law;

[ 1 (2) separate parformance and payment bonds, sach for 50
pércent or more of the contract price;

[ 1 (3) a 20 percent cash escrow;
[ 1 (4) a 25 percentirrsvecable letter of credit; or,

[ 1 (8) an irrevocable letter of credit for 10 percent of the total
contract price with a monitoring and disbursements agreement with
the IHA (applicable cnly to contracts awarded by an IHA under the
Indian Housing Program),

(b} Bonds must be obtained from guarantee or surety companies
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performad. Individual sureties will
net be considered. U.8. Treasury Circular Number 570, published
annually in the Federal Register, lists companies approved to act as
sureties on bonds securing Government contracts, the maximum
underwriting limits on each contract bonded, and the States in which
the company is licensed te do business, Use of companies listed in
this circular is mandatory, Copies of the circular may be downloaded
on the U.5. Department of Treasury website http://
www.fms.treas.gov/cs70/index.html, or ordered for a minimum fee
by contacting the Government Printing Office at (202) 512-2168.

(c) Each bond shall clearly state the rate of pramium and the iotal
amount of premium charged. The current power of attorney for the
person who signs for the sursty company must be attached to the
bond. The effective date of the power of attorney shall not precede
the date of the bond. The effective date of the bond shall be onorafter
the execution date of the contract,

(d) Falkire by the successful bidder to obtain the required assur-
ance of completion within the time specified, or within such extended
period as the PHA/IHA may grant based upon reasens determined
adeguate by the PHA/IHA, shall render the bidder ineligible for
award, The PHA/IHA may then elther award the contract te the next
lowest rasponsible bidder or solicit new hids. The PHA/IHA may
retain the ineligible bidder's bid guarantee.

11. Preconstruction Conference (applicable to construction
contracts)

After award of a contract under this solicitation and prior to the start
of work, the successful bidder will be required to attend a
preconstruction conferencs with representatives of the PHA/IHA and
its architect/engineer, and other interested parties convened hy the
PHA/IHA. The conferenca will serve to acquaint the participants with
the general plan of the construction operation and all other require-
ments of the contract (e.g., Equal Employment Opportunity, Labor
Standards). The PHA/IHA will provide the successful bidder with the
date, time, and place of the confarence.

12. Indian Preference Requirements {applicable only if
this solicitation is for a contract to be performed on a
project for an Indian Housing Authority)

{a) HUD has dstermined that the contract awarded under this
solicitation is subject to the requirements of section 7{k) of the Indian
Seff-Determination and Education Assistance Act(26 U.5.C. 450s(b)).
Section 7{b) requires that any contract or subgontract entered into for
the benefit of Indians shall require that, to the greatest extent feasible

{1) Preferences and opportunities for training and employmeant
(other than core crew positions; see paragraph (h) below) in cennec-
tion with the administration of such contracts or subcontracts be
given to qualified “Indians.” The Act defines “Indians” to mean
persons who are members of an Indian tribe and defines “Indian
tribe” to mean any Indian tribe, band, nation, or other organized
group or community, including any Alaska Native villags or regional
or village corporation as definad in or established pursuant to the
Alaska Native Claims Settlement Act, which is recognized as eligible
far the speclal programs and services provided by the United States
to Indians because of their status as Indians; and,

{2) Preference in the award of contracls or subcontracts In
connection with the administration of contracts be given 1o Indian
erganizations and te Indian-owned economic enterprises, as de-
fined in section 3 of the indian Financing Act of 1974 (25 U.S.C.
1452), That Act defines “economic enterprise” to maan any Indian-
owned commercial, industrial, or business activity established or
organized for the purpose of profit, except that the Indian ownership
must constitute not less than 51 percent of the enterprise; “Indian
organization”to mean the governing body of any Indian tribe or entity
sstablished or recognized by such governing body; “Indian”to mean
any person who is a member of any tribe, band, group, pusblo, or
community which is recognized by the Federal Government as
eligible for services from the Bureau of Indian Affairs and any
“Native” as definad in the Alaska Native Claims Settlement Act: and
Indian “trize” to mean any Indian tribe, kand, group, pueblo, or
community including Native villages and Native groups {including
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corporations organized by Kenal, Juneau, Sitka, and Kodiak} as
defined In the Alaska Native Claims Settlement Act, which is recog-
nized by the Federal Government as eligible for services from the
Bureau of indian Affairs.

(p) ‘ (1) The sucecessful Contractor undgr this solicitation shall com-
ply with the requirements of this provision in awarding all subcon-
tracts under the contract and in providing training and employment
opportunities.

{2) A finding by the IHA that the contractor, either (i) awarded
a subcontract without using the procedure raquired by the IHA, (i)
falsely represented that subcontracts would be awarded to Indian
enterprises or organizations; or, {jii) failed to comply with the
contractor's employment and training preference bid statement shall
be grounds for termination of the contract or for the assessment of
penalties or other remedies,

(e) Ifspecified elsewhers in this solicitation, the IHA may restrict the
solicitation to qualified Indian-owned enterprises and Indian organi-
zations, If two or more (or a greater number as specified elsewhere
inthe solicitation) qualified Indian-owned enterprises or organiza-
tions submit responsive bids, award shall be made to the qualified
enterprise or organization with the lowest responsive bid. |f fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the tHA shall reject
allbids and readvertise the salicitation in accordance with paragraph
(d) below.

{d) If the IHA prefers not to restrict the sclicitation as described in
paragraph (c) above, or if after having restricted & sclicitation an
insufficient number of qualified Indian enterprises or organizations
submit bids, the IHA may advertise for bids from non-indian as well
as Indian-owned enterprises and Indian organizations, Award shall
be made to the qualified Indian enterprise or organization with the
lowesi responsive bid if that bid is -

{1) Within the maximum HUD-approved budget amount estab-
lished for the specific project or activity for which bids are being
solicited; and

(2) Nomorethan the percentage spacifiedin24 CFR905.175(c)
higher than the total bid price of the lowest responsive bid from any
qualified bidder, ¥ no respensive bid by a qualified Indian-owned
economic enterprise or organization is within the stated range of the
total hid price of the lowest responsive bid from any qualified
enterprise, award shall be made to the bidder with the lowest bid,

(e} Bldders seeking to qualify for preference in contracting or
stibcontracting shail submit proof of Indian ownership with their bids,
Proct of Indian ownership shall inglude but not be limited to:

. (1) Certification by a tribe or other evidence that the bidder is
an Indian. The IHA shall accept the certification of a tribe that an
individual is a member,

(2} Evidence such as stock ownership, structure, manage-
ment, control, financing and salary or profit sharing arrangements of
the enterprise,

(fy (1) All bidders must submit with thelr bids a statement dsscrib-
ing how they will provide Indian preference in the award ¢f subcon-
tracts. The speciiic requiremenis of that statement and the factors
to used by the IHA in determining the statement's adequacy are
included as an attachment to this solicitation. Any bid that fails to
include the required statement shall be rejected as nonresponsivs,
The IHA may require that comparable statements be providad by
subcontractors to the sugcessful Contractar, and may recuire the
Contractor to reject any bid or proposal by a subcontractor that fails
to include the statement.

(2) Biddars and prospective subcontractors shall submit a
certification {supported by credikle evidence) to the IHA in any
instance where the bidder or subconiractor believes it Is infeasible to
provide Indian preference in subcontracting. The acceptance or
rejection by the IHA of the certification shali be final. Rejection shall
disqualify the bid from further consideration,

(9) Alibldders must submit with their bids a statement detailing their
amployment and training opportunities and their plans to provide
preference to Indians in implamenting the contract; and the number
or percentage of Indians anticipated to be employed and trained.
Comparable statements from all proposad subcontractors must be
submitted. The criteria to be used by the IHA in detarmining the
statement(s}’s adequacy are included as an attachment to this
solicitation. Any bid that fails to include the required statement(s}), or
that includes a statement that does not meet minimum standards
reguired by the IHA shall be rejected as nonresponsiva.

(h} Core crew employees, A core crew employes is an individual
who i$ & bona fide employee of the coniractor at the time the bid s
submitted; or an individual who was not employed by the bidder at the
time the bid was submitted, but who is regularly employed by the
bidder in a supervisory or other key skilled position when waork is
available. Bidders shall submit with their bids a tist of all core crew
employees,

{i} Preference In contracting, subcontracting, employment, and
training shall apply not anly on-site, on the reservation, or within the
IHA's jurisdiction, but also to contracts with firms that operate outside
these areas (e.¢., employment in modular or manufactured housing
construction facilities).

(i} Bidders should contact the IHA 1o determine if any additional
local preference requirements are applicabie to this solicitation.

(k} The IHA [ ] dces [X] does not [Contracting Officer check
applicable box] maintain lists of Indian-owned economic enterprises
and Indian organizations by specialty (e.g., plumbing, electrical,
foundations}, which are available to bidders to assist them in meeting
their responsibility to provide preference in connection with the
administration of contracts and subcontracis.

Previous edition is obsolete
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ARMDC - Development, LL.C (as Developer)
On Behalf of: NORTHVIEW MIDRISE, LIL.C, The Project Owner

NEW CONSTRUCTION OF
NORTHVIEW MIDRISE (PA-09)

ARMDC IFB NO. 2017-23-E-P-M-REBID

NOTICE OF
PRE-BID CONFERENCE

A Pre-Bid Conference will be held on March 15, 2018,

A Pre-Bid Conference will be held on March 15, 2018 at 11:00 a.m., at the Housing
Authority of the City of Pittshurgh, Northview Heights Highrise Gymnasium, 533
Mt. Pleasant Road, Pittsburgh, PA 15214. A site visit of the property will be
conducted thereafter. Bidders shall be prepared to review all aspects of the site

necessary to prepare a bid.

Representatives of the Owner, the architect/engineer and other interested parties will
be in aftendance.

All bidders are urged to attend,

Bidders are responsible for examining the construction site. (Refer to "Instructions to
Bidders for Contracts," Document HUD 5369, Clause 1, "Bid Preparation and
Submission.") Notwithstanding the above, fack of attendance will not be a basis for
rejecting a bid.

Bidders are urged to examine the drawings and specifications prior to the Pre-Bid
Conference,

Nothing at the Pre-Bid Conference will change the terms of the [FB unless a
subsequent Addendum is issued. (Refer to "Instructions to Bidders for Contracts,”
Document HUD 5369, Clause 2, "Explanations and Interpretations to Prospective
Bidders,")

Pre-Bid Conference
013041



ARMDC - Development, LL.C (as Developer)
On Behalf of: NORTHVIEW MIDRISE, LLC, The Project Owner

New Construction of
Northview Midrise (PA-09)

ARMDC IFB No. 2017-23-E-P-M-REBID

PROJECT SCHEDULE
No Later Than
March 4, 2018 Invitation for Bids issued
March 15,2018 Pre-Bid Conference (Followed by Site Visit)
11:00 a.m,
March 22, 2018 Last day to submit wriiien quesiions
11:00 a.m.
March 29, 2018 Bids due
11:00 a.m,
April 30, 2018 Notice of Award
(estimated)
July 11,2018 Execution of Contracts
(estimated)
July 13,2018 Pre-Construction Conference
{estimated)
Auvgust 1, 2018 Construction Start
(estimated)
455 calendar days All work required under this contract shall be complete

from effective date
of Notice to Proceed

Project Schedule
00210 -1



ARMDOC - Development, LL.C (as Developer)
On Behalf of: NORTHVIEW MIDRISE, LLC, The Project Owner

New Construction of
Northview Midrise (PA-09)

ARMDC IFB No. 2017-23-E-REBID

SCOPE OF WORK FOR
ELECTRICAL CONSTRUCTION

The Contract for Electrical Construction shall consist of the following component parts:

1,

g

THE AGREEMENT
(Bound in the Project Manual)

THE BID Document 00320 - Scope of Work for Electrical Construction
Document 00321 - Form of Bid for Electrical Construction

THE FORM OF ATA Document A101 - Form of Agreement

AGREEMENT Document 00590 - Contracting Cfficer Certification

CONDITIONS AIA Document

OF THE Document HUD - 5370 General Conditions

CONTRACT ARMDC Document - Supplemental General Conditions
Document 00830 - Wage Determination Schedules

PRIMARY SPECIFICATIONS FOR THE ELECTRICAL CONSTRUCTION CONTRACT
{Bound in the Project Manual)

All Work contained in the Primary Specifications listed below is the Work of the Contractor for
this Electrical Construction Contract unless specifically indicated otherwise.

Any Reference in the Primary Specifications to the "Contractor," the "Prime Contractor,” or
the "Electrical Contractor” shall be interpreted as meaning the Contractor for this Electrical
Construction Contract,

The Electrical Contractor shall coordinate the schedule and activities of work performed under
this contract with that of those contracts identified as (G)-General, (P)-Plumbing, and (M)-
HVAC.

It is the contractual responsibility of the Contractor for Electrical Construction to
familiarize himself with the work of the other prime contractors so that the Project as a
whole can proceed in an orderly fashion. Failure to familiarize work by other trades would
not be an excuse for corrective measures at no cost to the Owner,

For example, the Electrical Contractor shall coordinate installation of electrical construction work
with the requirements of the Plumbing, HVAC, and General Coniractors,

Scope of Work
00320 -1



Reference Standard for Incidental Work: Incidental work, as used in this paragraph, is work
which is not a basic part of other Prime Contracts but which is required by reference.

For example, the General Contractor is required by his Primary Specifications to install and
repair all general work. In the event that the Electrical Contractor disturbs the general work, the
patching, repair shall be done and follow the same Specification requirements of the appropriate
Specification Section by the Electrical Contractor even if that specification section may not be
part of the Electrical Contractor's Primary Specification. The same applies to all trades where
incidental work occurs,

TECHNICAL SPECIFICATIONS FOR
NEW CONSTRUCTION OF NORTHVIEW MIDRISE (PA-09)

PLEASE ALSO REFER TO DRAWINGS

DIVISION SECTION TITLE

COVER SHEET
All Specifications are dated November 29, 2017

INTRODUCTORY PAGES

000001 Title Page — Revised February 28, 2018 G,P,H,E

000010 Project Directory - Revised February 28, 2018 G,P,H,E

000020 Drawing List — Revised February 28, 2018 G,P,H,E

000030 Table of Contents — Revised February 28, 2018 G,P,H,E

DIVISION 01 GENERAL REQUIREMENTS

011000 Summary of Work G,P,H,E

011200 Multiple Contracts Summary G,P,H,E

012300 Alternates — Revised February 28, 2018 G,P,H,E

012900 Payment Procedure G,P.H,E

013100 Project Management and Coordination G,P,H,E

013200 Construction Progress Documentation G,P,H,E

013300 Submittal Procedures G,P,HL,E

013520 Green Building Criteria with LEED and EGC — Revised February 28, 2018 G,P,H,E
014000 Quality Requirements G,P,H,E

015000 Temporary Facilities and Controls G,P,H,E

016000 Product Requirements G,P,H,E

017300 Execution Requirements G,P,H,E

017419 Construction Waste Management and Disposal — Revised February 28, 2018 G,P,H,E
017700 Closeout Procedures G,P,H,E

017823 Operation and Maintenance Data G,P,H,E

017839 Project Record Documents G,P,H,E

017900 Demonstration and Training G,P,H,E

019113 General Commissioning Requirements — Revised February 28, 2018 G,P,H

DIVISION 02 EXISTING CONDITIONS — NOT USED

Scope of Work
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DIVISION 03 CONCRETE

033000 Cast-in-Place Concrete — Revised February 28, 2018 G,P,H,E
035410 Gypsum Floor Underlayment G

DIVISION 04 MASONRY

(042000 Unit Masonry G

047200 Cast Stone Masonry G

DIVISION 05 METALS

050519 Post Installed Anchors G

051200 Structural Steel G

055000 Metal Fabrications G,H

055213 Pipe and Tube Railings G

057300 Decorative Metal Railings G

DIVISION 06 WOQOD, PLASTICS, AND COMPOSITES
061000 Rough Carpentry G

061300 Heavy Timber Construction G

061600 Sheathing G

061760 Shop Fabricated Wood Trusses G,H

062020 Interior Finish Carpentry G

066100 Architectural Fiberglass Column Cover G
DIVISION 07 THERMAL AND MOISTURE PROTECTION
071150 Bituminous Dampproofing G

071310 Self-adhering Sheet Waterproofing G

072000 Thermal Insulation — Revised February 28, 2018 G
072500 Weather Barrier G

072600 Vapor Retarders G

073113 Asphalt Shingle Roofing System G

074456 Mineral Fiber Reinforced Cementious Panels G
(074620 Fiber Cement Siding G

075419 PVC Roofing G

076200 Sheet Metal Flashing and Trim G

077200 Roof Accessories G

077233 Snow Guards G

078100 Applied Fireproofing G,E,H,P

078410 Through- Penetration Firestop Systems G,E,H,P
078420 Fire-Resistive Joint Systems G,E,H,P

079200 Joint Sealants G,E,H,P

DIVISION 08 OPENINGS

081113 Hollow Metal Doors and Frames G

082110 Wood Doors G

083110 Access Doors G,P,H,E

(83320 Overhead Coiling Grille G

084113 Aluminum Framed Entrances and Storefronts G, E
084610 Swinging Automatic Entrance Doors G, E
085400 Fiberglass Windows G

087100 Door Hardware G,E

Scope of Work
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088000 Glazing G

088300 Mirrors G

089000 Louvers and Vents G,H

DIVISION (9 FINISHES

092600 Gypsum Drywall System G

092650 Gypsum Drywall Shaft Wall Assemblies G
(94000 Fiberglass Reinforced Plastic Panels G
095120 Acoustic Ceiling Tile — Revised February 28, 2018 G
096500 Resilient Flooring G

096513 Resilient Base and Accessories G

099113 Exterior Painting G

099123 Interior Painting G

099300 Wood Stains and Transparent Finishes G
DIVISION 10 SPECIALTIES

102113 Toilet Compartments G

102600 Wall and Door Protection G

104310 Signs G

105060 Wire Mesh Partitions G

105500 Fire Extinguishers and Cabinets G

105500 Postal Specialties G

105723 Wire Shelving G

108010 Toilet and Bath Accessories - Revised February 28, 2018 G,P

DIVISION 11 EQUIPMENT
114510 Residential Appliances — Revised February 28, 2018 G,E,H,P

DIVISION 12 FURNISHINGS
123560 Residential Casework G
125050 Window Treatments G

DIVISION 13 SPECIAL CONSTRUCTION

137000 Lock Box G

DIVISION 14 CONVEYING SYSTEMS

142100 Electric Traction Elevators G,E,H,P

145600 Chutes G,E,H,P

DIVISION 21 FIRE PROTECTION

210500 Common Work Results for Fire Suppression F
211100 Facility Fire-Suppression Water-Service Piping F
211200 Fire Suppression Standpipes F

211313 Wet-Pipe Sprinkler Systems F

DIVISION 22 PLUMBING

220500 Common Work Results for Plumbing P

220516 Expansion Fittings and Loops for Plumbing Piping P

Scope of Work
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220517 Sleeves and Sleeve Seals for Plumbing Piping P

220518 Escutcheons for Plumbing Piping P

220523 Plumbing Vaives P

220529 Hangers and Supports P

220719 Plumbing Piping Insulation P

221113 Facility Water Distribution Piping P

221116 Domestic Water Piping P

221313 Facility Sanitary Sewers P

221316 Sanitary Waste and Vent Piping P

221413 Facility Storm Drainage Piping P

221423 Storm Drainage Piping Specialties P

221426 Sump Pumps P

223400 Domestic Water Heaters P

224000 Plumbing Fixtures P

224010 Plumbing Specialties P

224713 Drinking Fountains P

DIVISION 23 HEATING VENTILATION AND AIR CONDITIONING
230500 Common Work Results for HVAC H

230529 Hangers and Supports H

230548 Mechanical Sound, Vibration, and Seismic Control H
230553 Mechanical Identification H

230593 Testing, Adjusting, and Balancing — Revised February 28, 2018 H
230700 Mechanical Insulation H

230710 Ductwork Insulation H

230800 Commissioning of HVAC — Revised February 28, 2018 H
232300 Refrigerant Piping H

232115 Ground Loop Geothermal Piping — Revised February 28, 2018 H
233113 Ductwork H

233300 Ductwork Accessories H

233416 Fans H

233713 Air Qutlets and Inlets H

233723 Gravity Ventilators H

238126 Split System Heat Pump Units H

238136 Variable Refrigerant Flow System H

238239 Unit Heaters H

DIVISION 26 ELECTRICAL

260100 Site Lighting System B

260400 Codes and Fees E

260051 Common Work Results for Electrical E

260519 Building Wire and Cable E

260500 Commonwork Results for Electrical

260526 Grounding and Bonding E

260529 Electrical Hangers and Supports E

260533 Raceways and Boxes for Electrical Systems E

260553 Electrical Identification E

260943 Network Lighting Controls Acuity Brands- Light Network Controls E
262442 Panel Boards E

262726 Wiring Devices E

262800 Wiring Connections E

Scope of Work
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262810
262813
262816
263213
263600
264113
265100

Motors E

Fuses B

Enclosed Switches F

Engine Generators — Revised February 28, 2018 E
Transfer Switches E

Lightning Protection for Structures E

Interior Luminaires E

DIVISION 28 FIRE PROTECTION

283111

Fire Protection Alarm System F

DIVISION 31 EARTHWORK

311000
312000

Site Cleaning G
Earth Moving G

DIVISION 32 EXTERIOR IMPROVEMENTS

321216 Asphalt Paving G
321313 Concrete Paving G
321723 Pavement Markings G
321726 Tactile Warning Surface G
323219 Unit Masonry G
323300 Site Amenities G
328400 Irrigation System G,E,P
329000 Trees, Plants, Groundcover G
329119 Topsoil G
329223 Seeding G
DIVISION 33 UTILITIES
330500 Common Work Results for Utilities G,E,H,P
334200 Stormwater Conveyance G,P
END OF TABLE OF CONTENTS
LIST OF DRAWINGS

DRAWINGS LISTED FROM THE NOVEMBER 29, 2017 SET Revised February 28, 2018

GENERAL DOCUMENTS

COVER SHEET

CS1  Cover Sheet

CS2  Sheet List

CS3  Architect Certifications

CS4  LEED and EGC Scope

CS5 PHFA Minimum Design Standards
BC1 Building Code

Scope of Work
00320 -6



BC2 Building Code
BC3 Building Code
SURVEY

1 ALTA Survey

[ of 2 Subdivision of Housing Authority of the City of Pittsburgh
2 of 2 Subdivision of Housing Authority of the City of Pittsburgh

CIVIL
C051
C052
C100
C101
C200
C300
C400

C400.1 Erosion and Sediment Control Plan — Off-site Geothermal

C401
C402
C500
C501
C502
C600
C601
Co02
C700

Existing Conditions & Demolition Plan
Off-site Geothermal Plan

Site Plan

Off-site Geothermal Plan

Grading Plan

Utility Plan

Erosion and Sediment Control Plan

Erosion and Sediment Control Details
Erosion and Sediment Control Details
Storm Sewer Profiles

Storm Sewer Profiles

Combined Sewer and Sanitary Profiles
Site Details

Site Details

Site Details

PCSM Plan

C700.1 PCSM Details — Offsite Geothermal

C701
C702

PCSM Details
PCSM Details

LANDSCAPING

L-1
L-2
L-3
L-4
L-6
L-7
L-8
L-9
L-10
1.1
I1.2

Tree Removal Plan
Site Plan

Fine Grading Plan
Site Details

Site Details

Plan Enlargements
Site Details
Landscape Plan
Landscape Details
Irrigation Plan
Irrigation Details

SL-01 Site Lighting General notes
SL-02 Site Lighting Plan Details
SL-03 Site Lighting Plan Details
SL-04 Site Tighting Plan
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ARCHITECTURAL

ASP

Al01
A102
Al103
Al104
Al05
Al06
AL107
Al08
Al109
All0
Alll
All2
All3
All4
AllS
A120
Al21
Al22
Al123
Al24
Al25
A200
A201
A202
A203
A204
A300
A301
A302
A310
A311
A400
A401
A402
A410
Adl1
A412
A413
A420
A421
A430
A431
A432

Architectural Site Perspectives

First Floor Plan

Second Floor Plan

Third Floor Plan

Fourth Floor Plan

Attic Plan

Roof Plan

First Floor Plan - West

First Floor Plan - East

Second Floor Plan - West

Second Floor Plan - East

Third Floor Plan - West

Third Floor Plan - East

Fourth Floor Plan - West

Fourth Floor Plan — East

Roof Plan - West

First Floor - Reflected Ceiling Plan - West
First Floor Reflected Ceiling Plan - East
Upper Floor Reflected Ceiling Plan - West, Typ.
Upper Floor Reflected Ceiling Plan - East, Typ.
Fourth Floor - Reflected Ceiling Plan - West
Fourth Floor - Reflected Ceiling Plan — East
Building Elevations

Building Elevations

Building Elevations

Building Elevations

Building Elevations

Building Sections

Building Sections

Building Sections

Air Barrier and Compartmentalization Diagrams
Alr Barrier and Compartmenialization Diagrams
Wall Sections

Wall Sections

Wall Sections

Stair 1 Section & Details

Stair 2 Section & Details

Elevator Section & Details

Trash Chute

Interior Elevations

Interior Elevations

Enlarged Plan of Entry Area

Enlarged Commons

Enlarged Services

Scope of Worl
00320 - 8



Ad40
Ad4l
A442
A450
Ad51]
A501
A502
AS10
AST1
A520
A600
A601
A602
AT00
AT01
A710
ATl
A712
AT13
AT14
A720
A800
A801
AB02
A803
A804
F101

F102

Enlarged Plans and Elevations

Enlarged Plans and Elevations

Enlarged Plans and Elevations — Storage
Community Decks

Pergola Details

Enlarged Section Details

Fire Rated Details

Windows Details

Storefront Details

Ceiling Details

Wall Types

Wall Types

Horizontal Assemblies

Door Schedule

Window Schedule

Finish Schedule

First Floor Finish Plan

Second Floor Finish Plan

Third Floor Finish Plan

Fourth Floor Finish Plan

Signage Summary

Unit Reference

Unit 1.1 and 1.2 Plans & Elevations
Unit 1A Plans & Elevations

Unit 2.1 and 2.2 Plans & Elevations
Unit 2A Plans & Elevations

Furniture Plans and Schedule (for reference only)
Furniture Plans and Schedule (for reference only)

STRUCTURAL

S001
5002
S003
S101
S102
5103
S104
5105
S106
S5107
S108
S109
S110
S111
S112
S401

General Notes

General Notes

Special Inspections

First Floor - Foundation Plan - West

First Floor - Foundation Plan - Entry Area
First Floor - Foundation Plan - East
Second Floor Framing Plan - West
Second Floor - Roof Framing Plan - Entry Area
Second Floor Framing Plan - East

Third Floor Framing Plan - West

Third Floor Framing Plan - East

Fourth Floor Framing Plan - West

Fourth Floor Framing Plan - East

Roof Framing Plan - West

Roof Framing Plan - East

Typical Foundation Details
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S402
5403
5404
S501
3502
8503
5504
5505

Typical Foundation Details
Typical Foundation Details
Foundations details

Typical Superstructure Details
Typical Superstructure Details
Superstructure Sections
Superstructure Details
Superstructure Details

MECHANICAL (HVAC)
MD601 Mechanical Geothermal Site Demolition Plan

M601
M000
M101
M102
M103
M104
M105
M106
M107
M1038
M109
MI110
MI111
M112
M201
M202
M203
M204
M301
M302
M303
M304
M305
M306
M307
M308
M309
M310
M401
M402
M403
M404
M405
MS501
M502

Mechanical Geothermal Site New Work plan
Mechanical Coversheet

First Floor Mechanical Plan - West

First Floor Mechanical Plan - Center

First Floor Mechanical Plan - East

Second Floor Mechanical Plan - West

Roof Mechanical Plan - Center

Second Floor Mechanical Plan - East

Third Floor Mechanical Plan - West

Third Floor Mechanical Plan - Fast

Fourth Floor Mechanieal Plan - West
Fourth Floor Mechanical Plan - East
Mechanical Roof Plan - West

Mechanical Roof Plan — East

Enlarged Mechanical Unit Plans

Enlarged Mechanical Unit Plans

Enlarged Mechanical Unit Plans

Enlarged Mechanical Unit Plans

First Floor Mechanical Piping Plan - West
First Floor Mechanical Piping Plan - Center
First Floor Mechanical Piping Plan - East
Second Floor Mechanical Piping Plan - West
Mechanical Piping Roof Plan - Center
Second Floor Mechanical Piping Plan - East
Third Floor Mechanical Piping Plan — West
Third Floor Mechanical Piping Plan - East
Fourth Floor Mechanical Piping Plan - West
Fourth Floor Mechanical Piping Plan - Fast
Mechanical Details

Mechanical Details

Mechanical Details

Mechanical Details

Mechanical Details

Mechanical Schedules

Mechanical Schedules
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ELECTRICAL

E000
EO10
E101
E102
E103
E104
E105
E106
E107
E108
E109
E201
E202
E203
E204
E205
E206
E207
E208
E209
E210
E211
E212
E213
E301
E401
E402
E403
E404
E501
E6O0
E601
E602
E603
E604

Electrical Symbols, Notes, & Abbreviations

Electrical Site Plan

ELECTRICAL IST FLR WEST WING LIGHTING PLANS
ELECTRICAL 1ST FLR EAST WING LIGHTING PLANS
ELECTRICAL 2ND FLR WEST WING LIGHTING PLANS
ELECTRICAL 2ND FLR EAST WING POWER PLANS
ELECTRICAL 3RD FLR WEST WING LIGHTING PLANS
ELECTRICAL 3RD FLR EAST WING LIGHTING PLANS
ELECTRICAL 4TH FLR WEST WING LIGHTING PLANS
ELECTRICAL 4TH FLR EAST WING LIGHTING PLANS
ELECTRICAL LIGHTING PLANS (ATTIC)
ELECTRICAL 1ST FLR WEST WING POWER PLANS
ELECTRICAL 1ST FLR EAST WING POWER PLANS
ELECTRICAL 2ND FLR WEST WING POWER PLANS
ELECTRICAL 2ND FLR EAST WING POWER PILLANS
ELECTRICAL 3RD FLR WEST WING POWER PLANS
ELECTRICAL 3RD FLR EAST WING POWER PLANS
ELECTRICAL 4TH FLR WEST WING POWER PLANS
ELECTRICAL 4TH FLR EAST WING POWER PLANS
ELECTRICAL FIRST FLOOR HVAC POWER PLANS
ELECTRICAL SECOND FLOOR HVAC POWER PLANS
ELECTRICAI THIRD FLOOR HVAC POWER PLANS
ELECTRICAL FOURTH FLOOR HVAC POWER PLANS
ELECTRICAL ROOF HVAC HVAC POWER PLANS
Electrical Typical Units

Electrical Risers

Electrical Risers

Electrical Risers

Electrical Risers

Electrical Details

Electrical Schedules

Electrical Schedules

Electrical Schedules

Electrical Schedules

Electrical Schedules

PLUMBING AND FIRE PROTECTION

P00O1
P101
P102
P103
P104
P105
P106

Plumbing Symbols and Legend
Plumbing First Floor Overall Plan
Plumbing Second Floor Overall Plan
Plumbing Third Floor Overall Plan
Plumbing Fourth Floor Overall Plan
Plumbing Roof Overall Plan
Plumbing First Floor Plan - West
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P107 Plumbing First Floor Plan - East
P108 Plumbing Second Floor Plan - West
P109 Plumbing Second Floor Plan - East
P110 Plumbing Third Floor Plan - West
P111 Plumbing Third Floor Plan - Right
P112 Plumbing Fourth Floor Plan - East
P113 Plumbing Fourth Floor Plan - Right
P114 Plumbing Core Floor Plans

P400 Plumbing Enlarged Plans

P401 Plumbing Enlarged Plans

P402 Plumbing Enlarged Plans

P500 Plumbing Details

P501 Plumbing Details

P502 Radon Piping Details

P600 Domestic Water Riser Diagram
P601 Domestic Water Riser Diagram
P602 Domestic Water Riser Diagram
P603  Domestic Water Riser Diagram
P604 Sanitary Riser Diagram

P605> Sanitary Riser Diagram

P606 Sanitary Riser Diagram

P607  Sanitary Riser Diagram

FP0Q1 Fire Protection Notes and Details

FP101 Fire Protection First Floor Overall Plan
FP102 Fire Protection Second Floor Overall Plan
FP103 Fire Protection Third Floor Overall Plan
FP104 Fire Protection Fourth Floor Overall Plan
FP106 Fire Protection First Floor Plan - West
FP107 Fire Protection First Floor Plan - Right
FP108 Fire Protection Second Floor Plan - West
FP109 Fire Protection Second Floor Plan - East
FP110 Fire Protection Third Floor Plan - West
FP111 Fire Protection Third Floor Plan - East
FP112 Fire Protection Fourth Floor Plan - West
FP113 Fire Protection Fourth Floor Plan - East
FP114 Fire Protection Core Floor Plans

FP400 Fire Protection Enlarged Plans

END OF LIST OF DRAWINGS
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3. PRIMARY DRAWINGS FOR THE ELECTRICAL CONSTRUCTION CONTRACT
(Contained in the set of Project Drawings issued simultaneously with this Project Manual)

All Work contained in the Primary Drawings listed below is the Work of this Contractor unless
specifically indicated otherwise,

Any Reference to the "Contractor," the "Prime Contractor," or the "Electricat Contractor" shall be
interpreted as meaning the Contractor for this Electrical Construction Contract,

The Primary Drawings for this contract consist of all Rothschild Doyneo Collaborative
construction documents drawings, and specifications dated November 29, 2017(Revision
February 28, 2018) contained in this project manual,

In case of drawing conflict with specifications, it is understood that the specification shall
supersede the drawings.

Scope of Worlk
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ARMDC - Development, LLC (as Developer)
On Behalf of: NORTHVIEW MIDRISE, LLC, The Project Owner

NEW CONSTRUCTION OF
NORTHVIEW MIDRISE (PA-09)

ARMDCIFB No. 2017-23-P-REBID

SCOPE OF WORK FOR
PLUMBING CONSTRUCTION

The Contract for Plumbing Construction shall consist of the following component parts:

1. THE AGREEMENT
(Bound in the Project Manual)

THE BID Document 00330 - Scone of Worlk for Plumbing Construction
Document 00331 - Form of Bid for Plumbing Construction

THE FORM OF ATA Document A101 - Form of Agreement

AGREEMENT Document 00590 - Contracting Officer Certification

CONDITIONS AIA Document

OF THE Document HUD - 5370 General Conditions

CONTRACT ARMDC Document - Supplemental General Conditions
Document 00830 - Wage Determination Schedules

2. PRIMARY SPECIFICATIONS FOR THE PLUMBING CONSTRUCTION CONTRACT

(Bound in the Project Manual)

All Worle contained in the Primary Specifications listed below is the Work of the Contractor for
this Plumbing Construction Contract unless specifically indicated otherwise.

Any Reference in the Primary Specifications to the "Contractor," the "Prime Contractor,” or
the "Plumbing Contractor" shall be interpreted as meaning the Contractor for this Plumbing
Construction Contract.

The Plumbing Contractor shall coordinate the schedule and activities of work performed under
this contract with that of those contracts identified as (G)-General, (E)-Electrical, and (M)-
HVAC.

It is the contractual responsibility of the Contractor for Plumbing Construction to
familiarize himself with the work of the other prime contractors so that the Project as a
whele can proceed in an orderly fashion. Failure to familiarize work by other trades would
not be an excuse for corrective measures at no cost to the Owner.

Scope of Work
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For example, the Plumbing Contractor shall coordinate installation of plumbing construction work
with the requirements of the Electrical, HYAC, and General Contractors,

Reference Standard for Incidental Work: Incidental work, as used in this paragraph, is work
which is not a basic part of other Prime Contracts but which is required by reference.

For example, the General Contractor is required by his Primary Specifications to install and
repair all general work. In the event that the Plumbing Contractor disturbs the general work, the
patching, repair shall be done and follow the same Specification requirements of the appropriate
Specification Section by the Plumbing Contractor even if that specification section may not be
part of the Plumbing Contractor's Primary Specification, The same applies to all trades where
incidental work occurs.

TECHNICAL SPECIFICATIONS FOR
NORHTVIEW MIDRISE (PA-09)

PLEASE ALSO REFER TO DRAWINGS

DIVISION SECTION TITLE

~ COVER SHEET
All Specifications are dated November 29, 2017

INTRODUCTORY PAGES

000001 Title Page — Revised February 28, 2018 G,P,H,E

000010 Project Directory — Revised February 28, 2018 G,P,H,E

000020 Drawing List — Revised February 28, 2018 G,P,H,E

(00030 Table of Contents — Revised February 28, 2018 G,P,H,E

DIVISION ] GENERAL REQUIREMENTS

011000 Summary of Work G,P,H,E

011200 Multiple Contracts Summary G,P,H,E

012300 Alternates — Revised February 28, 2018 G,P,H,E

012900 Payment Procedure G,P,H,E

013100 Project Management and Coordination G,P,H,E

013200 Construction Progress Documentation G,P,H,E

013300 Submittal Procedures G,P,H,E

013520 Green Building Criteria with LEED and EGC — Revised February 28, 2018 G,P,H,.E
(14000 Quality Requirements G,P,H,E

015000 Temporary Facilities and Controls G,P,H,E

016000 Product Requirements G,P,H,E

017300 Execution Requirements G,P,HLE

417419 Construction Waste Management and Disposal — Revised February 28, 2018 G,P,H,E
017700 Closeout Procedures G,P,H.E

017823 Operation and Maintenance Data G,P,H,E

017839 Project Record Documents G,P,H,E

017900 Demonstration and Training G,P,H,E

019113 General Commissioning Requirements — Revised February 28, 2018 G,P,H

Scope of Weork
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DIVISION 02 EXISTING CONDITIONS — NOT USED

DIVISION 03 CONCRETE

(133000 Cast-in-Place Concrete — Revised February 28, 2018 G,P,H,E
035410 Gypsum Floor Underlayment G
DIVISION 04 MASONRY

042000 Unit Masonry G

047200 Cast Stone Masonry G

DIVISION 05 METALS

050519 Post Installed Anchors G

051200 Structural Steel G

055000 Metal Fabrications G,H

055213 Pipe and Tube Railings G

057300 Decorative Metal Railings G

DIVISION 06 WOOD, PLASTICS, AND COMPOSITES
061000 Rough Carpentry G

061300 Heavy Timber Construction G

061600 Sheathing G

061760 Shop Fabricated Wood Trusses G,H
062020 Interior Finish Carpentry G

066100 Architectural Fiberglass Column Cover G

DIVISION 07 THERMAL AND MOISTURE PROTECTION

071150 Bituminous Dampproofing G

071310 Self-adhering Sheet Waterproofing G

(072000 Thermal Insulation — Revised February 28, 2018 G
072500 Weather Barrier G

072600 Vapor Retarders G

073113 Asphalt Shingle Roofing System G

074456 Mineral Fiber Reinforced Cementicus Panels G
074620 Fiber Cement Siding G

075419 PVC Roofing G

076200 Sheet Metal Flashing and Trim G

(77200 Roof Accessories G

077253 Snow Guards G

078100 Applied Fireproofing G,E,H,P

078410 Through- Penetration Firestop Systems G,E,H,P
(78420 Fire-Resistive Joint Systems G,E,H,P

079200 Joint Sealants G,E,H,P

DIVISION 08 OPENINGS

081113 Hollow Metal Doors and Frames G

082110 Wood Doors G

083110 Access Doors G,P,ILE

083320 Overhead Coiling Grille G

084113 Aluminum Framed Entrances and Storefronts G, E
084610 Swinging Automatic Entrance Doors G, E
085400 Fiberglass Windows G

Scope of Work
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087100 Door Hardware G,E

088000 Glazing G

(88300 Mirrors G

089000 Louvers and Vents G,H

DIVISION 09 FINISHES

092600 Gypsum Drywall System G

092650 Gypsum Drywall Shaft Wall Assemblies G
094000 Fiberglass Reinforced Plastic Panels G
095120 Acoustic Ceiling Tile — Revised February 28, 2018 G
096500 Resilient Flooring G

096513 Resilient Base and Accessories G

099113 Exterior Painting G

(99123 Interior Painting G

(99300 Wood Stains and Transparent Finishes G
DIVISION 10 SPECIALTIES

102113 Toilet Compartments G

102600 Wall and Door Protection G

104310 Signs G

105060 Wire Mesh Partitions G

105500 Fire Extinguishers and Cabinets G

105500 Postal Specialties G

105723 Wire Shelving G

108010 Toilet and Bath Accessories — Revised February 28, 2018 G,P

DIVISION 11 EQUIPMENT
114510 Residential Appliances — Revised February 28, 2018 G,E,H,P

DIVISION 12 FURNISHINGS
123560 Residential Casework G
125050 Window Treatments G

DIVISION 13 SPECIAL CONSTRUCTION

137000 Lock Box G

DIVISION 14 CONVEYING SYSTEMS

142100 Electric Traction Elevators G,E,H,P

145600 Chutes G,E,H,P

DIVISION 21 FIRE PROTECTION

210500 Common Work Results for Fire Suppression F
211100 Facility Fire-Suppression Water-Service Piping F
211200 Fire Suppression Standpipes F

211313 Wet-Pipe Sprinkler Systems F

DIVISION 22 PLUMBING

220500 Common Work Results for Plumbing P

220516 Expansion Fittings and Loops for Plumbing Piping P
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220517 Sleeves and Sleeve Seals for Plumbing Piping P

220518 Escutcheons for Plumbing Piping P

220523 Plumbing Valves P

220529 Hangers and Supports P

220719 Plumbing Piping Insulation P

221113 Facility Water Distribution Piping P

221116 Domestic Water Piping P

221313 Facility Sanitary Sewers P

221316 Sanitary Waste and Vent Piping P

221413 Facility Storm Drainage Piping P

221423 Storm Drainage Piping Specialties P

221429 Sump Pumps P

223400 Domestic Water Heaters P

224000 Plumbing Fixtures P

224010 Plumbing Specialties P

224713 Drinking Fountains P

DIVISION 23 HEATING VENTILATION AND AIR CONDITIONING
230500 Common Work Results for HVAC H

230529 Hangers and Supports H

230548 Mechanical Sound, Vibration, and Seismic Control H
230553 Mechanical Identification H

230593 Testing, Adjusting, and Balancing - Revised February 28, 2018 H
230700 Mechanical Insulation H

230710 Ductwork Insulation H

230800 Commissioning of HYAC ~ Revised February 28, 2018 H
232300 Refrigerant Piping H

232115 Ground Loop Geothermal Piping — Revised February 28, 2018 H
233113 Ductwork H

233300 Ductwork Accessories H

233416 Fans H

233713 Air Qutlets and Inlets H

233723 Gravity Ventilators H

238126 Split System Heat Pump Units H

238136 Variable Refrigerant Flow System H

238239 Unit Heaters H

DIVISION 26 ELECTRICAL

260100 Site Lighting System E

260400 Codes and Fees E

260051 Common Work Results for Electrical E

260519 Building Wire and Cable E

260500 Commonwork Results for Electrical

260526 Grounding and Bonding E

260529 Electrical Hangers and Supports E

260533 Raceways and Boxes for Electrical Systems E

260553 Electrical Identification E

260943 Network Lighting Controls Acuity Brands- Light Network Controls E
262442 Panel Boards E

262726 Wiring Devices I

262800 Wiring Connections E
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262810
262813
262816
263213
263600
264113
265100

Motors E

Fuses E

Enclesed Switches E

Engine Generators — Revised February 28, 2018 E
Transfer Switches E

Lightning Protection for Structures E

Interior Luminaires E

DIVISION 28 FIRE PROTECTION

283111

Fire Protection Alarm System F

DIVISION 31 EARTHWORK

311000
312000

Site Cleaning G
Farth Moving G

DIVISION 32 EXTERIOR IMPROVEMENTS

321216
321313
321723
321726
323219
323300
328400
329000
329119
329223

Asphalt Paving G

Concrete Paving G

Pavement Markings G
Tactile Warning Surface G
Unit Masonry G

Site Amenities G

Irrigation System G,E,P
Trees, Plants, Groundcover G
Topsecil G

Seeding G

DIVISION 33 UTILITIES

330500
334200

Common Work Results for Utilities G,E,H,P
Stormwater Conveyance G,P

END OF TABLE OF CONTENTS

DRAWINGS LISTED FROM THE NOVEMBER 29, 2017 SET Revised February 28, 2018

GENERAL DOCUMENTS
COVER SHEET

CS1  Cover Sheet

CS2  Sheet List

CS3  Architect Certifications

CS4
CS5
BCl1
BC2
BC3

LEED and EGC Scope

PHFA Minimum Design Standards
Building Code

Building Code

Building Code
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SURVEY

1 ALTA Survey

1 of 2 Subdivision of Housing Authority of the City of Pittsburgh
2 of 2 Subdivision of Housing Authority of the City of Pittsburgh

CIVIL

C051 Existing Conditions & Demolition Plan
C052 Off-site Geothermal Plan

C100 Site Plan

C101 Off-site Geothermal Plan

C200 Grading Plan

C300 Utility Plan

C400 Erosion and Sediment Control Plan
C400.1 Erosion and Sediment Control Plan — Off-site Geothermal
C401 Erosion and Sediment Control Details
(402 Erosion and Sediment Control Details
C500 Storm Sewer Profiles

C501 Storm Sewer Profiles

C502 Combined Sewer and Sanitary Profiles
C600  Site Details

C601  Site Details

C602 Site Details

C700 PCSM Plan

C700.1 PCSM Details — Offsite Geothermal
C701 PCSM Details

C702 PCSM Details

LANDSCAPING

[-1  Tree Removal Plan

L-2  Site Plan

L-3  Fine Grading Plan

L-4  Site Details

L-6  Site Details

L-7  Plan Enlargements

L-8  Site Details

L-9  Landscape Plan

L-10 Landscape Details

[ 1.1 Irrigation Plan

1.2 Irrigation Details

SL-01 Site Lighting General notes
SL-02 Site Lighting Plan Details
SL-03 Site Lighting Plan Details
SL-04 Site Lighting Plan

ARCHITECTURAL
ASP  Architectural Site Perspectives
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Al01
Al02
Al103
Al104
A105
Al106
Al07
Al108
Al109
All0
Alll
Al12
All3
All4
Alls
Al120
Al21
Al122
Al123
Al24
Al25
A200
A201
A202
A203
A204
A300
A301
A302
A310
A31l
A400
A40]
A402
A410
Ad11
A412
A413
A420
A42]
A430
Ad3]
A432
A440
Ad41
A442

First Floor Plan

Second Floor Plan

Third Floor Plan

Fourth Floor Plan

Attic Plan

Roof Plan

First Floor Plan - West

First Floor Plan - East

Second Floor Plan - West

Second Floor Plan - East

Third Floor Plan -~ West

Third Floor Plan - East

Fourth Floor Plan - West

Fourth Floor Plan — East

Roof Plan - West

First Floor - Reflected Ceiling Plan - West
First Floor Reflected Ceiling Plan - East
Upper Floor Reflected Ceiling Plan - West, Typ.
Upper Floor Reflected Ceiling Plan - East, Typ.
Fourth Floor - Reflected Ceiling Plan - West
Fourth Floor - Reflected Ceiling Plan — East
Building Elevations

Building Elevations

Building Elevations

Building Elevations

Building Elevations

Building Sections

Building Sections

Building Sections

Air Barrier and Compartmentalization Diagrams
Air Barrier and Compartmentalization Diagrams
Wall Sections

Wall Sections

Wall Sections

Stair 1 Section & Details

Stair 2 Section & Details

Elevator Section & Details

Trash Chute

Interior Elevations

Interior Elevations

Enlarged Plan of Entry Area

Enlarged Commons

Enlarged Services

Enlarged Plans and Elevations

Enlarged Plans and Elevations

Enlarged Plans and Elevations — Storage
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A450
Ad51
A301
A502
A510
AS511
A520
A600
A601
A602
A700
AT701
AT10
AT711
AT712
AT13
AT714
AT720
A800
A801
A802
ARD3

A804
F101
F102

Community Decks
Pergola Details

Enlarged Section Details
Fire Rated Details
Windows Details
Storefront Details
Ceiling Details

Wall Types

Wall Types

Horizontal Assemblies
Door Schedule

Window Schedule
Finish Schedule

First Floor Finish Plan
Second Floor Finish Plan
Third Floor Finish Plan
Fourth Floor Finish Plan
Signage Summary

Unit Reference

Unit 1.1 and 1.2 Plans & Elevations
Unit 1A Plans & Elevations

Unit 2.1 and 2.2 Plans & Elevations
Unit 2A Plans & Elevations
Furniture Plans and Schedule (for reference only)

Furniture Plans and Schedule (for reference only)

STRUCTURAL

S001
5002
S003
S101
S102
S103
S104
S105
S106
S107
S108
S109
St10
S111
S112
5401
5402
5403
S404

General Notes

General Notes

Special Inspections

First Floor - Foundation Plan - West

First Floor - Foundation Plan - Entry Area
First Floor - Foundation Plan - East
Second Floor Framing Plan - West
Second Floor - Roof Framing Plan - Entry Area
Second Floor Framing Plan - East

Third Floor Framing Plan - West

Third Floor Framing Plan - East

Fourth Floor Framing Plan - West

Fourth Floor Framing Plan - East

Roof Framing Plan - West

Roof Framing Plan - East

Typical Foundation Details

Typical Foundation Details

Typical Foundation Details

Foundations details
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00330-9



8501
S502
$503
504
505

Typical Superstructure Details
Typical Supersiructure Details
Superstructure Sections
Superstructure Details
Superstructure Details

MECHANICAL (HVACQC)
MD601 Mechanical Geothermal 8Site Demolition Plan

M601
MO00
M101
M102
M103
M104
M105
M106
M107
M108
M109
M110

MI11
M112

Ya i adl

M201
M202
M203
M204
M301
M302
M303
M304
M305
M306
M307
M308
M309
M310
M401
M402
M403
M404
M405
M501
M502

Mechanical Geothermal Site New Work plan
Mechanical Coversheet

First Floor Mechanical Plan - West
First Floor Mechanical Plan - Center
First Floor Mechanical Plan - East
Second Floor Mechanical Plan - West
Roof Mechanical Plan - Center
Second Floor Mechanical Plan - East
Third Floor Mechanical Plan - West
Third Floor Mechanical Plan - East
Fourth Floor Mechanical Plan - West
Fourth Floor Mechanical Plan - East

Mechanical Roof Plan - West
I\‘/fm"]'\nhir‘q] Ronf D]nr} — East

AN LA AR RN L ACRR

Enlarged Mechanical Unit Plans

Enlarged Mechanical Unit Plans

Enlarged Mechanical Unit Plans

Enlarged Mechanical Unit Plans

First Floor Mechanical Piping Plan - West
First Floor Mechanical Piping Plan - Center
First Floor Mechanical Piping Plan - East
Second Floor Mechanical Piping Plan - West
Mechanical Piping Roof Plan - Center
Second Floor Mechanical Piping Plan - East
Third Floor Mechanical Piping Plan — West
Third Iloor Mechanical Piping Plan - East
Fourth Floor Mechanical Piping Plan - West
Fourth Floor Mechanical Piping Plan - East
Mechanical Details

Mechanical Details

Mechanical Details

Mechanical Details

Mechanical Details

Mechanical Schedules

Mechanical Schedules

ELECTRICAL

EO00

Electrical Symbols, Notes, & Abbreviations
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EOLO
E101
E102
E103
E104
E105
E106
E107
E108
E109
E201
E202
E203
E204
E205
E206
E207
E208
209
E210
E211
E212
E213
E301
E401
E402
E403
E404
E501
E600
E601
E602
E603
E604

Electrical Site Plan

ELECTRICAL 1ST FLLR WEST WING LIGHTING PLANS
ELECTRICAL 1ST FLR EAST WING LIGHTING PLANS
ELECTRICAL 2ND FLR WEST WING LIGHTING PLANS
ELECTRICAL 2ND FLR EAST WING POWER PLANS
ELECTRICAL 3RD FLR WEST WING LIGHTING PLANS
ELECTRICAL 3RD FLR EAST WING LIGHTING PLANS
ELECTRICAL 4TH FLR WEST WING LIGHTING PLANS
ELECTRICAL 4TH FLLR EAST WING LIGHTING PLLANS
ELECTRICAL LIGHTING PLANS (ATTIC)
ELECTRICAL 1ST FLR WEST WING POWER PLANS
ELECTRICAL IST FLR EAST WING POWER PLANS
ELECTRICAL 2ND FLR WEST WING POWER PLANS
ELECTRICAL 2ND FLR EAST WING POWER PLLANS
ELECTRICAL 3RD FLR WEST WING POWER PLANS
ELECTRICAL 3RD FLR EAST WING POWER PLANS
ELECTRICAL 4TH FLR WEST WING POWER PLANS
ELECTRICAL 4TH FLR EAST WING POWER PLANS
ELECTRICAL FIRST FLOOR HVAC POWER PLANS
ELECTRICAL SECOND FLOOR HVYAC POWER PLANS
ELECTRICAL THIRD FLOOR HVAC POWER PLANS
ELECTRICAL FOURTH FLOOR HVAC POWER PLANS
ELECTRICAL ROOF HVAC HVAC POWER PLANS
Electrical Typical Units

Electrical Risers

Electrical Risers

Electrical Risers

Electrical Risers

Electrical Details

Electrical Schedules

Electrical Schedules

Electrical Schedules

Electrical Schedules

Electrical Schedules

PLUMBING AND FIRE PROTECTION

P001
P101
P102
P103
P104
P105
P106
P107
P108
P109

Plumbing Symbols and Legend
Plumbing First Floor Overall Plan
Plumbing Second Floor Overall Plan
Plumbing Third Floor Overall Plan
Plumbing Fourth Floor Overall Plan
Plumbing Roof Overall Plan
Plumbing First Floor Plan - West
Plumbing First Floor Plan - East
Plumbing Second Floor Plan - West
Plumbing Second Floor Plan - East
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P110 Plumbing Third Floor Plan - West

P111 Plumbing Third Floor Plan - Right
P112 Plumbing Fourth Floor Plan - East

P113 Plumbing Fourth Floor Plan - Right
P114 Plumbing Core Floor Plans

P400 Plumbing Enlarged Plans

P401 Plumbing Enlarged Plans

P402 Plumbing Enlarged Plans

P500 Plumbing Details

P501 Plumbing Details

P502 Radon Piping Details

P600 Domestic Water Riser Diagram

P601 Domestic Water Riser Diagram

P602 Domestic Water Riser Diagram

P603 Domestic Water Riser Diagram

P604 Sanitary Riser Diagram

P605 Sanitary Riser Diagram

P606 Sanitary Riser Diagram

P607 Sanitary Riser Diagram

FP0O01 Fire Protection Notes and Details

FP101 Fire Protection First Floor Overall Plan
I'P102 Fire Protection Second Floor Overall Plan
FP103 Fire Protection Third Floor Overall Plan
FP104 Fire Protection Fourth Floor Overall Plan
FP106 Fire Protection First Floor Plan - West
FP107 Fire Protection First Floor Plan - Right
FP108 Fire Protection Second Floor Plan - West
FP109 Fire Protection Second Floor Plan - East
FP110 Fire Protection Third Floor Plan -~ West
FP111 Fire Protection Third Floor Plan - East
FP112 Fire Protection Fourth Floor Plan - West
FP113 Fire Protection Fourth Floor Plan - East
FP114 Fire Protection Core Floor Plans

FP400 Fire Protection Enlarged Plans

END OF LIST OF DRAWINGS
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3 PRIMARY DRAWINGS FOR THE PLUMBING CONSTRUCTION CONTRACT
{Contained in the set of Project Drawings issued simultaneously with this Project Manual)

All Work contained in the Primary Drawings listed below is the Work of this Contractor unless
specifically indicated otherwise.

Any Reference to the "Contractor," the "Prime Contractor," or the "Plumbing Contractor” shall
be interpreted as meaning the Contractor for this Plumbing Construction Contract.

The Primary Drawings for this contract consist of all Rothschild Doyno Collaborative
construction documents drawings, and specifications dated November 29, 2017(Revision
February 28, 2018) contained in this project manual.

In case of drawing conflict with specifications, it is understood that the specification shall
supersede the drawings,

Scope of Work
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ARMDC - Development, LL.C (as Developer)
On Behalf of: NORTHVIEW MIDRISE, LLC, The Project Owner

New Construction of
Northview Midrise (PA-09)

ARMDC IFB No. 2017-23-M-REBID

SCOPE OF WORK FOR
HEATING VENTILATING AND AIR CONDITIONING (HVAC)
CONSTRUCTION

The Contract for HIVAC Construction shall consist of the following compenent parts:

1, THE AGREEMENT
(Bound in the Project Manual)

THE BID Document (0340 - Scope of Work for HVAC Construction
Document (40341 - Form of Bid for HVAC Construction

THE FORM OF AIA Document A101 - Form of Agreement

AGREEMENT Document 00590 - Contracting Officer Certification

CONDITIONS ATA Document

OF THE Document HUD - 5370 General Conditions

CONTRACT ARMDC Document - Supplemental General Conditions
Document 00830 - Wage Determination Schedules

2. PRIMARY SPECIFICATIONS FOR THE HVAC CONSTRUCTION CONTRACT

{Bound in the Project Manual)

All Work contained in the Primary Specifications listed below is the Work of the Contractor for
this HVAC Construction Contract unless specifically indicated otherwise.

Any Reference in the Primary Specifications to the "Contractor," the "Prime Contractor," or
the "HVAC Contractor" shall be interpreted as meaning the Contractor for this HVAC
Construction Contract,

The HVAC Contractor shall coordinate the schedule and activities of work performed under this
contract with that of those contracts identified as (G)-General, (E)-Electrical, and (P)-Plumbing,

It is the contractual responsibility of the Contractor for HVAC Construction to familiarize
himself with the work of the other prime contractors so that the Project as a whole can
proceed in an orderly fashion. Failure to familiarize work by other trades would not be an
excuse for corrective measures at no cost to the Owner,

For example, the HVAC Contractor shall coordinate installation of HYAC construction work with
the requirements of the Electrical, Plumbing, and General Contractors.

Scope of Work
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Reference Standard for Incidental Work: Incidental worlk, as used in this paragraph, is work
which is not a basic part of other Prime Contracts but which is required by reference.

For example, the General Contractor is required by his Primary Specifications to install and
repair all general work. In the event that the HYAC Contractor disturbs the general work, the
patching, repair shall be done and follow the same Specification requirements of the appropriate
Specification Section by the HVAC Contractor even if that specification section may not be part
of the HYAC Contractor's Primary Specification, The same applies to all trades where incidental
work oceurs.

TECHNICAL SPECIFICATIONS FOR
NORTHVIEW MIDRISE (PA-09)

PLEASE ALSO REFER TO DRAWINGS

DIVISION SECTION TITLE

COVER SHEET
All Specifications are dated November 29, 2017

INTRODUCTORY PAGES

000001 Title Page — Revised February 28, 2018 G,P,H.E

(000010 Project Directory — Revised February 28, 2018 G,P,H,E

000020 Drawing List — Revised February 28, 2018 G,P,H,E

000030 Table of Contents — Revised February 28, 2018 G,P,H,E

DIVISION 01 GENERAL REQUIREMENTS

011000 Summary of Work G,P,H,E

011200 Multiple Contracts Summary G,P,H,E

012300 Alternates — Revised February 28, 2018 G,P,H,E

012900 Payment Procedure G,P,H,E

013100 Project Management and Coordination G,P,H,E

013200 Construction Progress Documentation G,P,H,E

013300 Submittal Procedures G,P,H,E

013520 Green Building Criteria with LEED and EGC — Revised February 28, 2018 G,P,H,E
(014000 Quality Requirements G,P,H,E

(15000 Temporary Facilities and Controls G,P,H,E

16000 Product Requirements G,P,H,E

017300 Execution Requirements G,P,H,E

017419 Construction Waste Management and Disposal — Revised February 28, 2018 G,P,H,E
017700 Closeout Procedures G,P,H,E

017823 Operation and Maintenance Data G,P,H,E

017839 Project Record Documents G,P,H,E

017900 Demonstration and Training G,P,H,E

019113 General Commissioning Requirements — Revised February 28, 2018 G,P,H

DIVISION 02 EXISTING CONDITIONS - NOT USED

DIVISION 03 CONCRETE
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033000 Cast-in-Place Concrete -- Revised February 28, 2018 G,P,H,E
035410 Gypsum Floor Underlayment G

DIVISION 04 MASONRY

042000 Unit Masonry G

047200 Cast Stone Masonry G

DIVISION 05 METALS

050519 Post Installed Anchors G

051200 Structural Steel G

055000 Metal Fabrications G,H

055213 Pipe and Tube Railings G

057300 Decorative Metal Railings G

DIVISION 06 WOOD, PLASTICS, AND COMPOSITES
061000 Rough Carpentry G

061300 Heavy Timber Construction G

061600 Sheathing G

061760 Shop Fabricated Wood Trusses G,H

062020 Interior Finish Carpentry G

066100 Architectural Fiberglass Column Cover G
DIVISION 07 THERMAIL AND MOISTURE PROTECTION
071150 Bituminous Dampproofing G

071310 Self-adhering Sheet Waterproofing G

072000 Thermal Insulation — Revised February 28, 2018 G
072500 Weather Barrier G

072600 Vapor Retarders G

073113 Asphalt Shingle Roofing System G

074456 Mineral Fiber Reinforced Cementious Panels G
074620 Fiber Cement Siding G

075419 PVC Roofing G

076200 Sheet Metal Flashing and Trim G

077200 Roof Accessories G

077253 Snow Guards G

078100 Applied Fireproofing G,E.H,P

078410 Through- Penetration Firestop Systems G,E,H,P
078420 Fire-Resistive Joint Systems G,E,H,P

079200 Joint Sealants G,E,H,P

DIVISION 08 OPENINGS

081113 Hollow Metal Doors and Frames G

082110 Wood Doors G

083110 Access Doors G,P,H.E

083320 Overhead Coiling Grille G

034113 Aluminum Framed Entrances and Storefronts G, E
084610 Swinging Automatic Entrance Doors G, E
085400 Fiberglass Windows G

087100 Door Hardware G,E

088000 Glazing G

088300 Mirrors G
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089000 Louvers and Vents G,H

DIVISION 08¢ FINISHES

092600 Gypsum Drywall System G

092650 Gypsum Drywall Shaft Wall Assemblies G

094000 Fiberglass Reinforced Plastic Panels G

095120 Acoustic Ceiling Tile - Revised February 28, 2018 G
096500 Resilient Flooring G

096513 Resilient Base and Accessories G

099113 Exterior Painting G

(99123 Interior Painting G

099300 Wood Stains and Transparent Finishes G

DIVISION 10 SPECIALTIES

102113 Toilet Compartments G

102600 Wall and Door Protection G

104310 Signs G

105060 Wire Mesh Partitions G

105500 Fire Extinguishers and Cabinets G

105500 Postal Specialties G

105723 Wire Shelving G

108010 Toilet and Bath Accessories — Revised February 28, 2018 G,P

114510 Residential Appliances — Revised February 28, 2018 G,E,H,P

DIVISION 11 EQUIPMENT

DIVISION 12 FURNISHINGS
123560 Residential Casework G
125050 Window Treatments GG

DIVISION 13 SPECIAL CONSTRUCTION

137000 Lock Box G

DIVISION 14 CONVEYING SYSTEMS

142100 Electric Traction Elevators G,E,H,P

145600 Chutes G,E,H,P

DIVISION 21 FIRE PROTECTION

210500 Common Work Results for Fire Suppression F
211100 Facility Fire-Suppression Water-Service Piping F
211200 Fire Suppression Standpipes F

211313 Wet-Pipe Sprinkler Systems F

DIVISION 22 PLUMBING

220500 Common Work Results for Plumbing P

220516 Expansion Fittings and Loops for Plumbing Piping P
220517 Sleeves and Sleeve Seals for Plumbing Piping P
220518 Escutcheons for Plumbing Piping P

Scope of Work
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220523 Plumbing Valves P

220529 Hangers and Supports P

220719 Plumbing Piping Insulation P

221113 Facility Water Distribution Piping P

221116 Domestic Water Piping P

221313 Facility Sanitary Sewers P

221316 Sanitary Waste and Vent Piping P

221413 Facility Storm Drainage Piping P

221423 Storm Drainage Piping Specialties P

221429 Sump Pumps P

223400 Domestic Water Heaters P

224000 Plumbing Fixtures P

224010 Plumbing Specialties P

224713 Drinking Fountains P

DIVISION 23 HEATING VENTILATION AND AIR CONDITIONING
230500 Commeon Work Results for HVAC H

230529 Hangers and Supports H

230548 Mechanical Sound, Vibration, and Seismic Control H
230553 Mechanical Identification H

230593 Testing, Adjusting, and Balancing — Revised February 28, 2018 H
230700 Mechanical Insulation H

230710 Ductwork Insulation H

230800 Commissioning of HVAC — Revised February 28, 2018 H
232300 Refrigerant Piping H

232115 Ground Loop Geothermal Piping - Revised February 28, 2018 H
233113 Ductwork H

233300 Ductwork Accessories H

233416 Fans H

233713 Air Outlets and Inlets H

233723 Gravity Ventilators H

238126 Split System Heat Pump Units H

238136 Variable Refrigerant Flow System H

238239 Unit Heaters H

DIVISION 26 ELECTRICAL

260100 Site Lighting System E

260400 Codes and Fees E

260051 Common Work Results for Electrical F,

260519 Building Wire and Cable E

260500 Commonwork Results for Electrical

260526 Grounding and Bonding E

260526 Electrical Hangers and Supports E

260533 Raceways and Boxes for Electrical Systems E

260553 Electrical Identification E

260943 Network Lighting Controls Acuity Brands- Light Network Controls E
262442 Panel Boards E

262726 Wiring Devices E

262800 Wiring Connections E

262810 Motors E

262813 Fuses E

Scope of Work
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262816
263213
263600
264113
265100

Enclosed Switches E

Engine Generators — Revised February 28, 2018 E
Transfer Switches I

Lightning Protection for Structures E

Interior Luminaires E

DIVISION 28 FIRE PROTECTION

283111

Fire Protection Alarm System F

DIVISION 31 EARTHWORK

311000
312000

Site Cleaning G
Earth Moving G

DIVISION 32 EXTERIOR IMPROVEMENTS

321216
321313
321723
321726
323219
323300
328400
329000

329119
329223

Asphalt Paving G

Concrete Paving G

Pavement Markings G
Tactile Warning Surface G
Unit Masonry G

Site Amenities G

Irrigation System G,E,P
Trees, Plants, Groundcover G
Topsoil G

Wi

DIVISION 33 UTILITIES

330500
334200

Common Work Results for Utilities G,E,H,P
Stormwater Conveyance G,P

END TABLE OF CONTENTS

DRAWINGS LISTED FROM THE NOVEMBER 29, 2017 SET Revised February 28, 2018

GENERAL DOCUMENTS

COVER SHEET

Cs1

Cover Sheet

CS2  Sheet List

CS3  Architect Certifications

CS4  LEED and EGC Scope

CS5  PHFA Minimum Design Standards
BC1  Building Code

BC2  Building Code

BC3  Building Code

SURVEY

1 ALTA Survey

| of 2
2of2

Subdivision of Housing Authority of the City of Pittsburgh
Subdivision of Housing Authority of the City of Pittsburgh

Scope of Work
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CIVIL
Co51
C052
C100
C101
C200
C300
C400

Existing Conditions & Demolition Plan
Off-gite GGeothermal Plan

Site Plan

Off-site Geothermal Plan

Grading Plan

Utility Plan

Erosion and Sediment Control Plan

C400.1 Erosion and Sediment Control Plan — Off-site Geothermal

C401
C402
C500
C501
€502
Co600
Ce01
€602
C700

Erosion and Sediment Control Details
Erosion and Sediment Control Details
Storm Sewer Profiles

Storm Sewer Profiles

Combined Sewer and Sanitary Profiles
Site Details

Site Details

Site Detatls

PCSM Plan

C700.1 PCSM Details — Offsite Geothermal

C701
C702

PCSM Details
PCSM Details

LANDSCAPING

L-1
L-2
L-3
L-4
L-6
L-7
L-8
L-9
L-10
[1.1
I1.2

Tree Removal Plan
Site Plan

Fine Grading Plan
Site Details

Site Details

Plan Enlargements
Site Details
Landscape Plan
Landscape Details
Irrigation Plan
Irrigation Details

SL-01 Site Lighting General notes
SL-02 Site Lighting Plan Details
SL-03 Site Lighting Plan Details
SL-04 Site Lighting Plan

ARCHITECTURAL

ASP

Al10]
Al02
A103
A104
Al05
Al06
A107
A108
Al09

Architectural Site Perspectives
First Floor Plan

Second Floor Plan

Third Floor Plan

Fourth Floor Plan

Attic Plan

Roof Plan

First Floor Plan - West

First Floor Plan - East

Second Floor Plan - West
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A110
Alll
Al12
All13
All4
A115
A120
Al121
A122
A123
A124
A125
A200
A201
A202
A203
A204
A300
A301
A302
A310
A311
A400
A401
AAD2
A410
A4l
A412
A413
A420
A421
A430
A431
A432
A440
A441
A442
A450
A451
AS01
AS502
A510
A511
A520
A600
A601
A602
A700
AT701
A710
AT711

Second Floor Plan - East

Third Fleor Plan - West

Third Floor Plan - East

Fourth Floor Plan - West

Fourth Floor Plan — East

Roof Plan - West

First Floor - Reflected Ceiling Plan - West

First Floor Reflected Ceiling Plan - East

Upper Floor Reflected Ceiling Plan - West, Typ.
Upper Floor Reflected Ceiling Plan - East, Typ.
Fourth Floor - Reflected Ceiling Plan - West
Fourth Floor - Reflected Ceiling Plan — East
Building Elevations

Building Elevations

Building Elevations

Building Elevations

Building Elevations

Building Sections

Building Sections

Building Sections

Air Barrier and Compartmentalization Diagrams
Air Barrier and Compartmentalization Diagrams
Wall Sections

Wall Sectiong

Wall Sections

Stair 1 Section & Details
Stair 2 Section & Details
Elevator Section & Details
Trash Chute

Interior Elevations

Interior Elevations

Enlarged Plan of Entry Area
Enlarged Commons

Enlarged Services

Enlarged Plans and Elevations
Enlarged Plans and Elevations
Enlarged Plans and Elevations — Storage
Community Decks

Pergola Details

Enlarged Section Details

Fire Rated Details

Windows Details

Storefront Details

Ceiling Details

Wall Types

Wall Types

Horizontal Assemblies

Door Schedule

Window Schedule

Finish Schedule

First Floor Finish Plan

Scope of Work
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A712  Second Floor Finish Plan

A713  Third Floor Finish Plan

A714  Fourth Floor Finish Plan

A720  Signage Summary

AB00 Unit Reference

A80T Unit 1.1 and 1.2 Plans & Elevations

A802 Unit 1A Plans & Elevations

AB803 Unit2.1 and 2.2 Plans & Elevations

A804 Unit 2A Plans & Elevations

F101  Furniture Plans and Schedule (for reference only)
F102  Furniture Plans and Schedule (for reference only)
STRUCTURAL

8001  General Notes

S002  General Notes

S003  Special Inspections

5101  First Floor - Foundation Plan - West

S102  First Floor - Foundation Plan ~ Entry Area
5103  First Floor - Foundation Plan - East

5104  Second Floor Framing Plan - West

S105  Second Floor - Roof Framing Plan - Entry Area
5106  Second Floor Framing Plan - East

S107  Third Floor Framing Plan - West

S108  Third Floor Framing Plan - East

S109  Fourth Floor Framing Plan - West

S110  Fourth Floor Framing Plan - East

S111  Roof Framing Plan - West

S112  Roof Framing Plan - East

5401  Typical Foundation Details

S402  Typical Foundation Details

S403  Typical Foundation Details

S404  Foundations details

S501  Typical Superstructure Details

§502  Typical Superstructure Details

5503  Superstructure Sections

S504  Superstructure Details

S505  Superstructure Details

MECHANICAL (HVACQC)

MD601 Mechanical Geothermal Site Demolition Plan
M601 Mechanical Geothermal Site New Work plan
MO00 Mechanical Coversheet

M101 First Floor Mechanical Plan - West

M102 First Floor Mechanical Plan - Center

M103  First Floor Mechanical Plan - East

M104  Second Floor Mechanical Plan - West

M105 Roof Mechanical Plan - Center

M106 Second Floor Mechanical Plan - East

M107 Third Floor Mechanical Plan - West

MI108 Third Floor Mechanical Plan - East

MI109 Fourth Floor Mechanical Plan - West

Scope of Work
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MI110
MIlt
M112
M201
M202
M203
M204
M301
M302
M303
M304
M305
M306
M307
M308
M309
M310
M401
M402
M403
M404
M405
M501

Fourth Floor Mechanical Plan - East
Mechanical Roof Plan - West

Mechanical Roof Plan — East

Enlarged Mechanical Unit Plans

Enlarged Mechanical Unit Plans

Enlarged Mechanical Unit Plans

Enlarged Mechanical Unit Plans

First Floor Mechanical Piping Plan - West
First Floor Mechanical Piping Plan - Center
First Floor Mechanical Piping Plan - East
Second Floor Mechanical Piping Plan - West
Mechanical Piping Roof Plan - Center
Second Floor Mechanical Piping Plan - East
Third Floor Mechanical Piping Plan — West
Third Floor Mechanical Piping Plan - East
Fourth Floor Mechanical Piping Plan - West
Fourth Floor Mechanical Piping Plan - East
Mechanical Details

Mechanical Details

Mechanical Details

Mechanical Details

Mechanical Details

Mechanical Schedules

YA N AT s W e

ELECTRICAL

E000
EO10
E101
El02
E103
E104
£105
E106
E107
E108
E109
E201
E202
E203
E204
E205
E206
E207
E208
E209
E210
E211
E212
E213
E301

Electrical Symbols, Notes, & Abbreviations

Electrical Site Plan

FLECTRICAL 1ST FLR WEST WING LIGHTING PLANS
ELECTRICAL 18T FLR EAST WING LIGHTING PLANS
ELECTRICAL 2ND FLR WEST WING LIGHTING PLANS
ELECTRICAL 2ND FLLR EAST WING POWER PLLANS
ELECTRICAL 3RD FLR WEST WING LIGHTING PLANS
ELECTRICAL 3RID FLLR EAST WING LIGHTING PLANS
ELECTRICAL 4TH FLR WEST WING LIGHTING PLANS
ELECTRICAL 4TH FLR EAST WING LIGHTING PLANS
ELECTRICAL LIGHTING PLANS (ATTIC)
ELECTRICAL 1ST FLR WEST WING POWER PLANS
ELECTRICAL 1ST FLLR EAST WING POWER PLANS
ELECTRICAL 2ND FLR WEST WING POWER PLANS
ELECTRICAL 2ND FLR EAST WING POWER PLANS
ELECTRICAL 3RD FLR WEST WING POWER PLANS
ELECTRICAL 3RD FLR EAST WING POWER PLANS
ELECTRICAL 4TH FLLR WEST WING POWER PLANS
ELECTRICAL 4TH FLR EAST WING POWER PLANS
ELECTRICAL FIRST FLOOR HVAC POWER PLANS
ELECTRICAL SECOND FLOOR HVAC POWER PLANS
ELECTRICAIL THIRD FLOOR HVAC POWER PLANS
ELECTRICAL FOURTH FLLOOR HVAC POWER PLANS
ELECTRICAL ROOF HVAC HVAC POWER PLANS
Electrical Typical Units
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E401 Electrical Risers
E402 Electrical Risers
E403  Electrical Risers
E404  Electrical Risers
E501 Electrical Details
E600 Electrical Schedules
E601 Electrical Schedules
E602 Electrical Schedules
E603  Electrical Schedules
E604  Electrical Schedules

PLUMBING AND FIRE PROTECTION

POO1  Plumbing Symbols and Legend

P101  Plumbing First Floor Overall Plan
P102  Plumbing Second Floor Overall Plan
P103  Plumbing Third Floor Overall Plan
P104  Plumbing Fourth Floor Overall Plan
P105 Plumbing Roof Overall Plan

P106 Plumbing First Floor Plan - West

P17  Plumbing First Floor Plan - East

P108 Plumbing Second Floor Plan - West
P109  Plumbing Second Floor Plan - East
P110  Plumbing Third Floor Plan - West
P111  Plumbing Third Floor Plan - Right
PI112  Plumbing Fourth Floor Plan - East
P113  Plumbing Fourth Floor Plan - Right
P114  Plumbing Core Floor Plans

P400  Plumbing Enlarged Plans

P401  Plumbing Enlarged Plans

P402  Plumbing Enlarged Plans

P500  Plumbing Details

P501 Plumbing Details

P502  Radon Piping Details

P600  Domestic Water Riser Diagram

P601  Domestic Water Riser Diagram

P602  Domestic Water Riser Diagram

P603  Domestic Water Riser Diagram

P604  Sanitary Riser Diagram

P605  Sanitary Riser Diagram

P606  Sanitary Riser Diagram

P607  Sanitary Riser Diagram

FPOO1 Fire Protection Notes and Details

FP101 Fire Protection First Floor Overall Plan
FP102 Fire Protection Second Floor Overall Plan
FP103 Fire Protection Third Floor Overall Plan
FP104 Fire Protection Fourth Floor Overall Plan
FP106 Fire Protection First Floor Plan - West
IP107 Fire Protection First Floor Plan - Right
FP108 Fire Protection Second Floor Plan - West
FP109 Fire Protection Second Floor Plan - East
FP110 Fire Protection Third Floor Plan - West
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FP111 Fire Protection Third Floor Plan - East
FP112 Fire Protection Fourth Floor Plan - West
FP113 Fire Protection Fourth Floor Plan - East
FP114 Fire Protection Core Floor Plans

FP400 Fire Protection Enlarged Plans

END OF LIST OF DRAWINGS

3. PRIMARY DRAWINGS FOR THE HVAC CONSTRUCTION CONTRACT
(Contained in the set of Project Drawings issued simultaneously with this Project Manual)

All Work contained in the Primary Drawings listed below is the Work of this Contractor unless
specifically indicated otherwise.

Any Reference to the "Contractor,” the "Prime Contractor,” or the "HVAC Contractos” shall be
interpreted as meaning the Contractor for this HVAC Construction Contract.

The Primary Drawings for this contract consist of all Rothschild Doyno Collaborative
construction documents drawings, and specifications dated November 29, 2017(Revision
February 28, 2018) contained in this project manual,

In case of drawing conflict with specifications, it is understood that the specification shall
supersede the drawings.

Scope of Work
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ARMDC - Development, L.L.C (as Developer)
On Behalf of: NORTHVIEW MIDRISE, LL.C, The Project Owner

NEW CONSTRUCTION OF
NORTHVIEW MIDRISE (PA-09)

ARMDC IFB No. 2017-23-P-REBID
FORM OF BID
PLUMBING CONSTRUCTION

ARMDC IFB No. 2017-23-P-REBID

NORTHVIEW MIDRISE, LLC  BIDDER:
100 Ross Street, Suite 200 (Bidder Name)
Pittsburgh, PA 15219

(Business Address)

(Telephone)

The undersigned Bidder, having visited the site, having become familiar with local conditions affecting
the cost of the work, mcluding all City of Pittsburgh current code requirements, and having
become familiar with the Invitation for Bids (the IFB) issued by ARMDC - Development, LLC on

behalf of Owner, which consists of the following:

Project Manual, dated March 4, 2018_ containing Bidding Requirements, Contract Forms,
and Conditions of the Contract.

Project Drawings, and  Specifications dated _November 29, 2017(Revision February 28,
2018) '

Addenda (if any) as enumerated in this Form of Bid ’

hereby proposes to provide all supervision, technical personnel, labor, materials, machinery, tools,
appurtenances, equipment and services required to construct and complete the Plumbing Construction
Work as described in Document 00330 "Scope of Work for Plumbing Construction" and as indicated
in the Drawings and Specifications, for the following Firm Fixed Price:

Dollars ($ )
(Insert Bid Price in words) {Insert Bid Price in Figures)

ALTERNATES:

An amount preposed by bidders and staied on the Bid Form for certain work defined in the bidding
requirements that may be deducted from the base bid amount if Owner decides to accept a
corresponding change either in the amount of construction to be completed or in the products, materials,
equipment, systems, or installation methods described in the Contract Documents.

Form of Bid
00331 -1



1 Alternates described in this Section are part of the Work only if enumerated in the Agreement,
2 The credit for each alternate is the net deduction from the Contract Sum to incorporate
alternate into the Work. No other adjustiments are made to the Contract Sum.,

2.1 ALTERNATE ONE [PC1]: ELIMINATE DRINKING FOUNTAIN IN FITNESS ROOM

A. Base scope includes a drinking fountain with water cooler in the Fitness Room depicted
in part on drawing P106

B. Deduct Alternate is to eliminate the drinking fountain and associated plumbing.

Alternate PC1 amount $

2.2 ALTERNATE TWO [PC2]: ELIMINATE SINKS AT FLOOR COMMONS

A. Base scope includes (6) sinks at the Commons areas on floors 2, 3, and 4 depicted in
part on drawings P1086 through P401

B. Deduct Alternate is to eliminate the (8) sinks and associated piping from the scope of
work.

Alternate PCZ2 amount $

2.3 ALTERNATE THREE [PC3]: ELIMINATE HCSE BIBS

Base scope inciudes a (8) interior hose bibs at Trash Vestibules and {8) exterior hose
bibs at the Community Decks as depicted in part, on plumbing drawings.

;:

B. Deduct Alternate is to eliminate the (16) hose bibs and associated piping from the scope
of work,

Alternate PC3 amount $

2.4 ALTERNATE FOUR [PC4]: ELIMINATE GAS FIRE PIT

A. Base scope includes a gas line, controls, and‘ fire pit in the Courtyard as depicted in part
on landscape and plumbing drawings.

B. Deduct Alternate is to eliminate the gas line, controls and associate piping. Deduct
Alternate also includes all site work and materials associated with the construction of the
fire pit.

Alternate PC4 amount $

2.5 ALTERNATE FIVE [PC5]: ELIMINATE IRRIGATION SYSTEM
A. Base scope includes irrigation system as depicted in part on Drawing 1101 to 11.2.

B. Deduct Alternate is to eliminate the irrigation system, including the electrical and
plumbing connections,

Alternate PC5 amount  §

Form of Bid
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2. Bid security | ]is| | is not submitted with this bid,
(Check one)

Bid Security is in amount of:

% of the bid OR Dollars (§ )

Bid Security is in the form of:

Certified Check

[] i Bank Draft
[ ] U.S. Govt. Bond

] Bid Bond (Document 00410)

——

3. The Bidder hereby acknowledges receipt of the following Addenda, if any, as issued by ARMDC -
Development, LLC on behalf of Owner;

Total number of Addenda (if none, so state)

Addendum No, dated Addendum No, dated
Addendum No, dated Addendum No. _ dated
Addendum No, dated Addendum No. _ dated
Addendum No.___ dated Addendum No.  dated
Addendum No. _ dated Addendum No, _ dated
Addendum No. _ dated AddendumNo,  dated

4, The Bidder attaches hereto the Special Provisions (Document 00021 );

5. The Bidder attaches hereto the StatelTent of Bidder's Qualifications {Document 00420},

6. The Bidder attaches hereto the Section 3 Opportunities Plan (Document 00433), MBE/WRBE

Selicitation and Commitment Record (Document 00434), Bidder Manpower Plan (Document 0043 5),
and Previous Related Experience (Document 00436),

7. The Bidder attaches hereto the Bidder's Representations, Certifications and Other Statements of
Bidders (Document HUD 5369-A), Previous Participation Certificate (Document HUD-2530);

8. The Bidder attaches hereto the Bidder’s Special Provisions — Notice to All Prospective Bidders
(Document 00437), Non-Collusion Affidavit {Document 60485);

9. The Bidder attaches hereto the Supplemental General Conditions (ARMDC Documeat).

Form of Bid
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PROPRIETORSHIP SIGNATURE PAGE SHEET - FB-1

{To be used when the Bidder is an individual doing business as a Sole Proprietorship.)

THE BIDDER CERTIFIES THAT THE BIDDER IS;

[ T Anindividual doing business in his/her own name

] Anindividual doing business under a fictitious or assumed name
(Complete Proprietorship Fictitious Name Disclosure befow)

SIGNED, SEALED AND DELIVERED

this day of 20

(Prinied or Typed Name) (Printed or Typed Neame)
Witness Principal

{Signamre and Daie) {Signanire and Date)

PROPRIETORSHIP FICTITIOUS NAME DISCLOSURE

(T be tevec when the Biddder is an individugt doing business under g fictitions or assumed heime.)

is an individual trading under a fictitious or

{Proprieior's Name)

assumed name of and [ ] has | | has not registered under
(Fictitious or Asstmed Name Used as Bidder’s Name) (Check one)

the Fictitious Names Act of Pennsylvania, namely the Act of May 24, 1945,P.L.967, as amended, 54
P.S.sec.281.1 et seq,

(Printed or Typed Name) {Printed or Typed Name)
Witness Principal

{ {

(Signature and Date} (Signature and Date)

Form of Bid
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PARTNERSHIP SIGNATURE, PAGE

(To be used when the Bidder is an individual doing business as a Partnership.)

THE BIDDER CERTIFIES THAT THE BIDDER IS:

[ 1 A General Partnership (Attach completed Sheet FB-P-3)
[ 1 Doing business under Partnership Name

[ 1 Doing business under a fictitious or assumed name
(Complete Partnership Fictitious Name Disclosure Sheet FB-P-2)

[ ] A Limited Parinership (Attach completed Sheet FB-P-3}
[ ] Doing business under Partnership Name

{ ] Doing business under a fictitious or assumed name
(Complete Partnership Fictiticus Name Disclosure Sheet FB-P-2}

SIGNED, SEALED AND DELIVERED

SHEET - FB-P-1

this day of 20

Printed or Typed Nanie) (Printed or Typed Name)
Witness Partner *

{Signature and Date) {Signature and Date)

(Printed or Typed Name) (Printed or Typed Name)
Witness Partuer *

i {Signature and Dafe) (Signature and Date)

*

and the names and addresses of all the partners must be lisied on the certificate on Sheet FB-P-3.

1I'the Bidder is a partnership, the Bid and Contract must be signed in the name of the partnership by at least two general partners,

Form of Bid
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PARTNERSHIP FICTITIOUS NAME DISCLOSURE ~ SHEET FB-P-2

(T be wsed whew the Bidder is o pariiership doing business wneder g fletitions or assumed name.)

is a partnership trading under a fictitious or

(Partnership’s Name)

assumed name of and | | has | | has not registered under
(Fictitious or Assumed Name Used as Bidder's Name) (Check one)

the Fictitious Names Act of Pennsylvania, namely the Act of May 24, 1945,P.L.967, as amended, 54
P.5.sec.281.1 et seq,

(Printed or Typed Name) (Prinfed or Typed Name)
Witness Partner*

fSignature and Date) (Signature and Date)

Form of Bid
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PARTNERSHIP CERTIFICATE

(To be used when the Bidder is a partnership.)

I, as partner of ,
(Name of Partnership)
certify that the following are the names and addresses of ali the partners of said partnership.

SHEET FB-P-3

Name: Name:
Address: Address:
City: City:
Name: Name:
Address: Address;
City: City:
Name: Name:
Address: Address:
City: City: _
Name: Name; |
|
Address: Address;
City: City;
(Use additional sheets as required.)

(Printed or Typed Neme) ' (Printed or Typed Nane)
Witness Partner®

(Signature and Dale} (Signature and Date)

Form of Bid
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CORPORATION SIGNATURE PAGE

{To be used when the bidder is a corporation.)

THE BIDDER CERTIFIES THAT THE BIDDER 18S:

['1 A corporation doing business in its own name
[

| A corporation doing business under a fictitious or assumed name
{Complele Corporation Fictitious Nameg Disclosure FB-C-2)

SIGNED, SEALED AND DELIVERED

SHEET FB-C-1

this day of 20
(CORPORATE
SEAL)
(Corporale Name)
(Printed or Typed Name) {Printed or Typed Name)
Witiess President
g AAL {
(Signature and Date) (Signature and Date)
{Corporate Title) (Corporate Tiile)
&k

I the bidder is a corporation, the Bid and the Contract mus| be executed in the Corporation's comeet corporate name by its

Pregident or Vice President and atlested to by its Secretary or Assistant Secretary or Treasurer or Assistant Treasurer, and the

Certificalion of Corporate Princtpal (Doc, 00625) must be executed by the Secrelary or Assistant Secretary.

Form ol Bid
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CORPORATION FICTITIOUS NAME DISCLOSURE SHEET FB-C-2

(Tor he used when the Bidder is a corporation deing business under o fewvious or assumed hame. )

is a corporation trading under a fictitious or

(Corporation's Name)

assumed name of and [ ] has [ | has not registered under
{Fictitious or Assumed Name Used as Bidder's Name) (Check one)

the Fictitious Names Act of Pennsylvania, namely the Act of May 24, 1945P1.967, as amended, 54
P.S.sec.281.1 et seq.

(Frinted or Typed Name) (Printed ar Tvped Naine)
Witness President

{ VP, #* {

(Signature and Date) {Signature and Date)

** If the bidder is a corporation, the Bid and the Contract must be executed in the Corporation's correct corporate name by its

President or Vice President and altested to by its Secretary or Assistant Secretary or Treasurer or Assistanl Treasurer, and the
Certification of Cerperate Principal {Doc. 00625) must be executed by the Secretary or Agsistant Secretary,

Form of Bid
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CORPORATION CERTIFICATE SHEET FB-C-3
(To be used when the bidder is a corporation)

is a corporatien organized and existing

(Corporate name used as Bidder name)
under the laws of the state of with its principal place of business ar:

1

(Street Address) (City) (State)
and, if' a non-Pennsylvania corporation | | has [ | has not (check one) been granted a certificate of authority to
do business in Pennsylvania as required by the Pennsylvania Business Corporation Law, approved May 3, 1933,
P.L. 364, as amended, 15 P.S. sec.2005 et seq,

L , certify that 1 am the [ ]| Secretary | | Assistant Secretary of the
(check one)

Corporation named a Bidder herein; that who signed

this Bid on behalf of the Corporation was then of said Corporation that

(President/V,P,) **
[ know his signature and his signature thereto is genuine; and that said Bid was duly signed, sealed and attested
in behalf of said Corporation by authority of its governing body.

(CORPORATE
SEAL)

(Stgnanre and Date}

**  [fthe bidder is a corporation, the Bid and the Contract must be execuled in the Corporation’s correct corperate name by its President or
Vice President and ifs Secrefary or Assistant Secretary or Treasurer or Assistant Treasurer, and the above Cerlificate must be executed
by the Secretary or Assistant Secretary

Form of Bid
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ARMDC - Development, LLC (as Developer)
On Behalf of: NORTHVIEW MIDRISE, LLC, The Project Owner

NEW CONSTRUCTION OF
NORTHVIEW MIDRISE (AMP-09)
ARMDC IFB No. 2017-23-E-REBID

FORM OF BID
ELECTRICAL CONSTRUCTION

ARMDC IFB No. 2017-23-E-REBID

TO: NORTHVIEW MIDRISE, LLC BIDDER;
100 Ross Street, Suite 200 (Bidder Name)
Pittsburgh, PA 15219

(Busiress Address)

“(Telephone)

1. The undersigned Bidder, having visited the site, having become familiar with local conditions affecting
the cost of the work, including all City of Pittsburgh current code requirements, and having
become familiar with the Invitation for Bids (the IFB) issued by ARMDC - Development, LL.C on
behalf of Owner, which consists of the following:

Project Manual, dated March 4, 2018 containing Bidding Requirements, Contract Forms, and
Conditions of the Contract.

Project Drawings, and Specifications dated November 29, 2017(Revision February 28, 2018)
Addenda (if any) as enumerated in this Form of Bid

hereby proposes to provide all supervision, technical personnel, labor, materials, machinery, toals,
appurtenances, equipment and services required to construct and complete the Electrical Construction
Work as described in Document 00320 "Scope of Work for Electrical Construction” and as indicated in the
Drawings and Specifications, for the following Firm Fixed Price:

Dollars ($
(Insert Bid Price in words) (Insert Bid Price in Figures)

ALTERNATES:

An amount proposed by bidders and stated on the Bid Form for certain work defined in the bidding
requirements that may be deducted from the base bid amount if Owner decides to accept a corresponding

Form of Bid
00321 -1



change either in the amount of construction to be completed or in the products, materials, equipment,
systems, or installation methods described in the Contract Documents,

1. Alternates described in this Section are part of the Work only if enumerated in the Agreement,
2, The credit for each alternate is the net deduction from the Contract Sum to incorporate alternate
into the Work. No other adjustments are made to the Contract Sum.

21 ALTERNATE ONE [EC1]: ELIMINATE STEP LIGHTS AND LIGHTED BOLLARDS

A. Base scope includes (6) Recessed Step Lights and (10) Lighted Bollards in the rear yard
area of the site as depicted in party on drawings SL-D1 to SL-04 and (4) Lighted Bollards at
the front entry also depicted on this drawing.

B. Deduct Alternate is to eliminate these Light Fixtures and associated conduit, wiring,
coordination, concrete, and controls.

Alternate EC1 amount $

2.2 ALTERNATE TWO [EC2]. ELIMINATE MONUMENTAL SIGN LIGHT

A. Base scope includes (4) Sign Lights at Monumental Sign depicted in part on drawings SL-01
ta SL-04.,

B. Deduct Alternate is to eliminate these Light Fixtures and associated conduit, wiring,
coordination, concrete, and controls.

Alternate EC2 amount $

2.3 ALTERNATE THREE [EC3]: ELIMINATE INGRADE FLAG POLE LIGHT

A. Base scope includes (3) in-grade Luminaires at the flag pole depicted in part on drawings
SL-01 to SL-04.. _

B. Deduct Alternate is to eliminate the ingrade light, wiring, conduit, coordination, concrete, and
controls from the base scope of work.

Alternate EC3 amount 3

2.4 ALTERNATE FOUR [EC4]: ELIMINATE DRINKING FOUNTAIN IN FITNESS ROOM

A. Base scope includes a drinking fountain with water cooler in the Fitness Room as depicted
in part on drawing E201,

B. Deduct Alternate is to eliminate the function box and electrical connection to the drinking
fountain, including associated wiring, coordination and conduit.

Afternate EC4 amount $
2.5 ALTERNATE FIVE [EC5]; ELIMINATE IRRIGATION SYSTEM

A. Base scope includes electrical connection of irrigation system depicted in part on drawing
E1.2

Form of Bid
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B. Deduct Alternate is to eliminate the electrical connection to the irrigation system, including
any wiring, conduit, and/or controls associate with the irrigation scope of work.

Alternate EC5 amount $

2.8 ALTERNATE SIX [EC8]: ELIMINATE PERGOLA LIGHTING

A. Base scope includes (2} pergolas located in the rear and front of site with associated site
lighting depicted in part on drawing SL.-01 to SL-04.,

B. Deduct Alternate is to eliminate the associated pergola lighting, conduit, wiring, coordination,
concrete, and controls.

Alternate EC8 amount $

2. Bid security | ]is{ ] is not submitted with this bid,
(Check one)

Bid Security is in amount of;

% of the bid OR Doltars {3 )

Bid Security is'in the form of’

[ ] Certified Check [ 1] Bank Draft
[ ] U.S. Govt. Bond [ 1] Bid Bond (Document 00410)
3. The Bidder hereby acknowledges receipt of the following Addenda, if any, as issued by ARMDC -
Development, LLC on behalf of Owner:;
Total number of Addenda (if none, so state)
Addendum No dated Addendum No, dated
Addendum No. ___ dated ) Addendum No, dated
Addendum No. dated Addendum No. dated
Addendum No. dated Addendum No. dated
Addendum No, dated Addendum No. dated
Addendum No. dated Addendum No, dated
4, The Bidder attaches hereto the Special Provisions (Document 00021);

Form of Bid
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5. 'The Bidder attaches hereto the Statement of Bidder's Qualifications (Document 00420);

6. The Bidder attaches hereto the Section 3 Oppeortunities Plan (Document 00433), MBE/WBE Solicitation
and Commitment Record {Document 00434), Bidder Manpower Plan (Document 00435), and Previous
Related Experience (Document 00436);

7. The Bidder attaches hereto the Bidder's Representations, Certifications and Other Statements of Bidders
{Document HUD 5369-A), Previous Participation Certificate (Document HUD-2530);

8, The Bidder attaches hereto the Bidder’s Special Provisions — Notice to All Prospective Bidders (Document
00437}, Non-Collusion Affidavit (Document 00485);

9, The Bidder attaches hereto the Supplemental General Conditions (ARMDC Document).

PROPRIETORSHIP SIGNATURE PAGE  SHEET - FB-]

(To be used when the Bidder is an individual doing business as a Scle Proprictorship.)

THE BIDDER CERTIFIES THAT THE BIDDER IS:

in hiathar nxme nanas
01/ GOT OWh aimnc

] ‘Aﬂ {“(“I\I;f‘!lﬂl fq{\;ﬂ 110 1MAan

a
-------- AW WAL RS iiw]

[ o husinass

r g business

[ ] Anindividual doing business under a fictitious or assumed name
{Complete Proprictorship Fictitious Nome Disclosure below)

SIGNED, SEALED AND DELIVERED

this day of - 20

(Printed or Tvped Name) (Primted or Typed Name)
Witness Principal

(Signature and Date) (Signarire and Date)

PROPRIETORSHIP FICTITIOUS NAME DISCLOSURE

(T be wwed when the Bidder is an individual doing business under a ficiitious or assumad name.)

is an individual trading under a fictitious or

{(Proprietor's Name)
assumed name of and | ] has [ | has not registered under
(Fictitious or Assumed Name Used as Bidder's Name) (Check one)

the Fictitious Names Act of Pennsylvania, namely the Act of May 24, 1945,P.L.967, as amended, 54 P.S.sec.281.1
et seq.

Form of Bid
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(Printed or Typed Name) (Prirted or Typed Name)
Wiiness Principal

{ {

(Signature and Date} (Signature and Date}

Form of Bid
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PARTNERSHIP SIGNATURE PAGE SHEET - FB-P-1

{To be used when the Bidder is an individual doing business as a Parinership,)
THE BIDDER CERTIFIES THAT THE BIDDER IS:

[ 1 A General Partnership {Attach completed Sheet FB-P-3)
[ 1 Doing business under Partnership Name

[ 1 Doing business under a fictitious or assumed name
(Complete Partnership Fictitious Name Disclosure Sheet FB-P-2)

[ 1 A Limited Partnership {Attach completed Sheet FB-P-3)
[ 1 Doing business under Partnership Name

[ 1 Doing business under a fictitious or assumed name
(Complete Partnership Fictitious Name Disclosure Sheet FB-P-2)

SIGNED, SEALED AND DELIVERED

this day of 20
(Printed or Typed Name) (Printed or Typed Name)
Witness Partner *
{ I'd
i 1
{Signatuyre and Dare) {Signature and Date)
(Printed or Typed Name) {Printed or Typed Name)
Witness Partner *

——
e

(Signature and Date) (Signature and Date)

* [f the Bidder is a partnership, the Bid and Contract must be signed in the name of the partnership by at lsast two general partners, and
the names and addresses of all the partners must be listed on the certificate on Sheet FB-P-3.

Form of Bid
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PARTNERSHIP FICTITIOUS NAME DISCLOSURE SHEET FB-pP-2

{To be used when the Bidder is & pavinership doing business wnder a ficlitions or assumed name.)

is a partnership trading under a fictitious or

(Partnership’s Name)
assumed name of and [ [has | | has not registered under
(Fictitious or Assumed Name Used as Bidder's Name) (Check one}

the Fictitious Names Act of Pennsylvania, namely the Act of May 24, 1945,P.L.967, as amended, 54 P.S.sec.281.1
et seq.

(Printed or Tvped Name) (Printed or Typed Name)
Witness Partner®

(Signature and Date) (Signature and Date)

Farm of Bid
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PARTNERSHIP CERTIFICATE SHEET FB-P-3

(To be vsed when the Bidder is a parinership.)

I, as partner of ,
(Name of Partnership)
certify that the following are the names and addresses of all the partners of said partnership.

Name: Name;
Address: Address:
City: City:
Name: Name:
Address: Address:
City: City:
Name: Name:
Address; Address:
City: City:
Name; Name:
Address: Address:
City: City:

(Use additionaf sheets as required.)

(Printed or Typed Name) (Printed or Typed Name)
Witness Partner®

{ {

(Signature and Date) (Signature and Date)

Form of Bid
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CORPORATION SIGNATURE PAGE SHEET FB-C-1

(To be used when the bidder is a corporation.}
THE BIDDER CERTIFIES THAT THE BIDDER IS;
] A corporation doing business in its own name

[
[ ] A corporation doing business under a fictitious or assumed name
(Complete Corporation Fictitious Name Disclosure FB-C-2)

SIGNED, SEALED AND DELIVERED

this day of 20
(CORPORATE
SEAL)
(Corporate Name}
(Printed or Typed Name) (Printed ar Typed Name)
Witness President
I 7 D &%k i
1 L 3
(Signature and Date) (Signature and Date)
Corporate Title) Corporate Title)
o

If the bidder is a corperation, the Bid and the Contract must be executed in the Corporation's correct corporate name by its
President or Vice President and attested to by its Secretary or Assistant Secretary or Treasurer or Assistant Treasurer, and the
Certification of Corporate Principal (Doc. (0623) must be exccuted by the Secretary or Assistant Secretary.

Form of Bid
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CORPORATION FICTITIOUS NAME DISCLOSURE SHEET FB-C-2

70 be uyed when the Bidder Is a corparation doing business under a ficritions or axsumed name.)

is a corporation trading under a fictitious or
(Corporation's Name)

assumed name of and | ] has | | has not registered under
(Fictitious or Assumed Name Used as Bidder's Name) {Check one)

the Fictitious Names Act of Pennsylvania, namely the Act of May 24, 1945P.L.967, as amended, 54
P.Ssec.281.1 et seq.

(Printed or Tvped Name) (Printed or Typed Name)
Witness President

{ e |

(Signature and Date) (Signature and Date)

¥*# 1If the bidder is a corporation, the Bid and the Contract must be executed in the Corporation's correct corporate name by its

President or Vice President and attested to by its Secretary or Assistant Secretary or Treasurer or Assistanl Treasurer, and the
Certiftcation of Corporate Principal (Doc. 00625) must be executed by the Secretary or Assistant Secretary,

Form of Bid
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CORPORATION CERTIFICATE SHEET FB-C-3
(To be used when the bidder is a corporation)

is a corporation organized and existing

(Corporate name used as Bidder name)
under the laws of the state of with its principal place of business at:

2

(Street Address) (City) (State)
and, if a non-Pennsylvania corperation | | has | | has not (check one) been granted a certificate of autharity to
do business in Pennsylvania as required by the Pennsylvania Business Corporation Law, approved May 5, 1933,
P.L. 364, as amended, 15 P.S. sec.2005 et seq,

1, , certify that I am the [ | Secretary | | Assistant Secretary of the
(check one)

Corporation named a Bidder herein; that who signed

this Bid on behalf of the Corporation was then of said Corporation that

(President/V.P.) **
I know his signature and his signature thereto i{s genuine; and that said Bid was duly signed, sealed and attested
in behalf of said Corporation by authority of its governing body.

(CORPORATE
SEAL)

(Signature and Date)

**  If the bidder is a corporation, the Bid and the Contract must be executed i the Corporation's correct corporate name by its President or
Viee President and its Secretary or Assistant Secretary or Treasurer or Assistant Treasurer, and the above Certificate must be executed
by the Secretary or Assistant Secretary

Form of Bid
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ARMDC - Development, LLC (as Developer)
On Behalf of: NORTHVIEW MIDRISE, LLC, The Project Owner

NEW CONSTRUCTION OF
NORTHVIEW MIDRISE (PA-09)

ARMDC IFB No. 2017-23-M-REBID
FORM OF BID
HVAC CONSTRUCTION

ARMDC 1FB No. 2017-23-M-REBID

TO: NORTHVIEW MIDRISE, LLC  BIDDER:
100 Ross Street, Suite 200 {Bidder Name)
Pittsburgh, PA 15219

{Business Address)

(Telephone)

I, The undersigned Bidder, having visited the site, having become familiar with local conditions affecting
the cost of the work, including all City of Pittsburgh current code requirements, and having
become familiar with the Invitation for Bids (the IFB) issued by ARMDC - Development, LLC on
behalf of Owner, which consists of the following:

Project Manual, dated March 4, 2018_ containing Bidding 1}equirements, Contract Forms,
Conditions of the Contract, ‘ ’

Project Drawings, and Specifications dated November 29, 2017(Revision Februa ry 28, 2018).
Addenda (if any) as enumerated in this Form of Bid

hereby proposes to provide all supervision, technical personnel, labor, materials, machinery, tools,
appurtenances, equipment and services required to construct and complete the HVAC Construction Work
as described in Document 00340 "Scope of Work for HVAC Construction” and as indicated in the
Drawings and Specifications, for the following Firm Fixed Price:

Dollars ($ )
(Insert Bid Price in words) (Insert Bid Price in Figures)

ALTERNATES:

An amount proposed by bidders and stated on the Bid Form for certain work defined in the bidding
requirements that may be deducted from the base bid amount if Owner decides to accept a corresponding
change either in the amount of construction to be completed or in the products, materials, equipment,
systems, or installation methods described in the Contract Documents.

Form of Bid
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Alternates described in this Section are pait of the Work only if enumerated in the Agreement.
The credit for each alternate is the net deduction from the Confract Sum to incorporate alternaie
into the Work. No other adjustments are made to the Contract Sum.

2.1 ALTERNATE ONE [HC 1} GEOTHERMAL SCOPE OF WORK

2.

A. Base scope includes the interception of existing geothermal wells that serve adjacent

townhome units depicted in part on drawings MD601 and M801. Base scope includes the
abandonment of the existing geothermal wells establishing of test well and testing protocol, ,
the drilling of new wells within the courtyard between the units being served, interception of
the geothermal piping outside of the units and the operational testing and commissioning to
restore systems to full operation, and the restoration of all disturbed landscape and finishes.

B. Deduct Alternate is to eliminate all work related to the Geothermal wells,

Alternate HC1 amount $

Bid security [ Jis| }is not submitted with this bid.
(Check one)

Bid Security is in amount of’

% of the bid OR Daliars (3 )

Bid Security is in the form oft

Bank Draft

[ ] Certified Check
] Bid Bond (Document 00410)

[ U.S. Govt. Bond

The Bidder hereby acknowledges receipt of the following Addenda, if any, as issued by ARMDC -
Development, LLC on behalf of Owner:

Total number of Addenda ___~ (if none, so state)

Addendum No.  dated Addendum No. dated
Addendum No. dated Addendum No, dated
Addendum No. dated Addendum No, dated
Addendum No. dated Addendum No, dated
Addendum No. dated Addendum No, dated
Addendum No. dated Addendum No, dated

The Bidder attaches hereto the Special Provisions (Document 00021

The Bidder attaches hereto the Statement of Bidder's Qualifications {Document 00420},

Form of Bid
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The Bidder attaches hereto the Section 3 Opportunities Plan (Document 00433), MBE/WBE Solicitation
and Commitment Record (Document 00434), Bidder Manpower Plan (Bocument 00435), and Previous
Related Experience (Document 004363

The Bidder attaches hereto the Bidder's Representations, Certifications and Other Statements of Bidders
(Document HUD 5369-A), Previous Participation Certificate (Document HUD-2530);

The Bidder attaches hereto the Bidder’s Special Provisions — Notice to All Prospective Bidders (Document
00437), Non-Collusion Affidavit (Document 00485):

The Bidder attaches hereto the Supplemental General Conditions (ARMDC Document).

Form of Bid
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PROPRIETORSHIP SIGNATURE PAGE SHEET - FB-!

(To be used when the Bidder is an individual deing business as a Sole Proprietorship.)

THE BIDDER CERTIFIES THAT THE BIDDER IS:

An individual doing business in his/her own name

[ 1 Anindividual doing business under a fictitious or assumed name
(Complete Praprictorship Fictitions Name Disolosure helow)

SIGNED, SEALED AND DELIVERED

this day of 20

(Printed or Typed Name) (Printed or Typed Name)
Witness Principal

(Signature and Date) (Signature and Date)

PROPRIETORSHIP FICTITIOUS NAME DISCLOSURE

(T b vised when the Bidder is cn individual doing business wider a fictitions or assumied nanie.)

is an individual trading under a fictitious or

(Proprietor's Name)

assumed name of , and | | has | | has not registered under
(Fictittous or Asiszrmed Name Used as Bidder's Name) {Check one)

the Fictitious Names Act of Pennsylvania, namely the Act of May 24, 1945,P.1..967, as amended, 54 P S.sec.281.1
et seq.

(Printed or Typed Name) (Printed or Typed Name)
Witness Principal

{ {

(Signature and Date) (Signature and Date)

Form of Bid
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PARTNERSHIP SIGNATURE PAGE SHEET - FB-P-1

(To be used when the Bidder is an individual doing business as a Partnesship.)

THE BIDDER CERTIFIES THAT THE BIDDER IS;

[ 1 A General Partnership (Attach completed Sheet FB-P-3)
[ 1 Doing business under Partnership Name

[ 1 Doing business under a fictitious or assumed name
(Complete Partnership Fictitious Name Disclosure Sheet FB-P-2)

[ ] A Limited Partnership (Attach completed Sheet FB-P-3)
[ ] Doing business under Partnership Name

[ 1 Doing business under a fictitious or assumed name
{Complete Partnership Fictitious Name Disclosure Sheet FB-P-2)

SIGNED, SEALED AND DELIVERED

this day of 20
(Printed or Typed Name} (Printed or Typed Namz)
Witness Partner *
B .
1 1
(Signature and Date) {(Sigrature and Date)
(Printed or Tvped Name) (Printed or Typed Name)
Witness Partner *
(Signature and Date) (Signature and Date)

* If the Bidder is a parinership, the Bid and Contract must be signed in the name of the partnership by at least two general partners, and
the names and addresses of all the pariners must be listed on the certificate on Sheel FB-P3.

Form of Bid
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PARTNERSHIP FICTITIOUS NAME DISCLOSURE ~ SHEET FB-P-2

(T be used when the Bidder is a parinership doing business under a fictitions or assurmed paime.)

is a partnership trading under a fictitious or

(Parinership's Name)
assumed name of and [ | has | ] has not registered under
(Fictitious or Assumed Name Used as Bidder's Name) {Check one)

the Fictitious Names Act of Pennsylvania, namely the Act of May 24, 1945,P.1..967, as amended, 54 P.S sec.281.1
et seq.

(Printed or Typed Name) (Printed or Typed Name)
Withess Partner*

(Signature and Date) (Signature and Date)

Form of Bid
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PARTNERSHIP CERTIFICATE SHEET FB-P-3

(Te be used when the Bidder is a partnership,)

1, as partner of ,
{Name of Partnership)
certify that the following are the names and addresses of all the partners of said partnership.

Name: Name:
Address: Address:
City: City:
Name: Name:
Address: Address:
City: City:
Name: Name:
Address: Address:
City: City:
Name: Name;:
Address: Address:
City: City:

{Usc additional sheets as required.)

(Printed or Typed Name) (Printed or Typed Name)
Witness FPartner*

{(Sigrature and Date) (Signatire aid Darte)

Form ol Bid
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CORPORATION SIGNATURE PAGE SHEET FB-C-|

(Ta be used when the bidder is a corporation.}
THE BIDDER CERTIFIES THAT THE BIDDER IS;

[ 1 A corporation doing business in its own name
[ 1 Acorporation doing business under a fictitious or assumed name
{Complete Corperation Fictitious Name Disclosure FB-C-2)

SIGNED, SEALED AND DELIVERED

this day of 20
(CORPORATE
SEAL)
(Corporate Name)
(Prinfed or Typed Name) {Printed or Tuped Name)
Witness President
{ VP x {
(Signature and Date) (Signatire and Date)
(Corporate Title) {Corporate Title)

** If the bidder i a corporation, the Bid and the Contract must be exceuted in the Corporation's correct corperale name by its
President or Viee President and attested to by its Secretary or Assistant Sccretary or Treasurer or Assistant Treasurer, and the
Certiftcation of Corporate Principal (Doc. 00625) must be executed by the Secretary or Assistant Secretary.

Form of Bid
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CORPORATION FICTITTIOUS NAME DISCLOSURE SHEET FB-C-2

(To be wsed when the Bidder (s a corporation doing business mder a fletiions or assumed name. )

is a corporation trading under a fictitious or

(Corporation's Name)

assumed name of and [ ] has [ | has not registered under
{Fictitious or Assuned Name Used as Bidder's Name) {Check one)

the Fictitious Names Act of Pennsylvania, namely the Act of May 24, 1945,P.L.967, as amended, 54
P.S.sec.281.1 et seq.

(Printed or Typed Nawe) (Printed or Typed Name)
Witness President

{ pe

{Signature and Dare) {(Signature and Daic)

** Ifthe bidder is a corporation, the Bid and the Contract must be executed in the Corporaticn's correct corporate name by ils

President or Vice President and attested to by its Secretary or Assistant Secretary or Treasurer or Assistant Treasurer, and the
Certification of Corporate Principal (Doc. 00625) must be executed by the Secretary or Assistant Secretary.

Form of Bid
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CORPORATION CERTIFICATE SHEET FB-C-3
(To be used when the bidder is a corporation)

is a corporation organized and existing

(Corporate name used as Bidder name)
under the laws of the state of with its principal place of business at:

».

(Street Address) (City) {State)
and, if a non-Pennsylvania corporation | | has [ ) has not (check one} been granted a certificate of authority to
do business in Pennsylvania as required by the Pennsylvania Business Corporation Law, approved May 5, 1933,
P.L. 364, as amended, 15 P.S. sec.2003 et seq.

I, , certify that [ am the [ ] Secretary | ] Assistant Secretary of the
(check ane)

Corporation named a Bidder herein; that who signed

this Bid on behalf of the Corporation was then of said Corporation that

(Prasident/V.P.) %%
I know his signature and his signature thereto is genuine; and that said Bid was duly signed, sealed and attested
in behalf of said Corporation by authority of its governing body.

SEAL)

(Signature and Date)

®* I the bidder is a carporation, the Bid and the Contract must be executed in the Corporation's correct corporate name by its President or
Vice President and its Secretary or Assistant Secretary or Treasurer or Assistant Treasurer, and the above Certificate rust be exscuted
by the Secretary or Assistant Secrelary

Form of Bid
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NORTHVIEW MIDRISE, LL.C
BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we,

, as Principal,

and (Insert name and address of Ridder exdctly as it appears on Form of Bid)

, as Sureties, are
held and firmly bound unto Northview Midrise, LLC, its certain attorney, successors, or assigns (the Obligee,
hereinafter called the "Owner") in the penal sum of

Dollars (3 )

lawful money of the United States, for the payment of which sum well and truly to be made, we bind ourselves,
our heirs, personal representatives, successors, and assigns, Jjointly and severally, firmly by these presents:

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas, the Principal simultaneously

i an Hha et o do o B 1. g
the Owner the accompanying bid, dated

&)

, 20 (the "Bid"), for construction of

(Insert date of bid)
NEW CONSTRUCTION OF NORTHVIEW MIDRISE (PA-09)

(Insert name of project exactly as it appears on Form of Bid)
pursuant to specifications, drawings and other related documents constituting the Invitation for Bids {the
"[FB”).

NOW, THEREFORE, if the Principal shall not withdraw said bid within the period specified therein
after the opening of the same, or, if no period be specified, within sixty (60) days after the said opening, and
shall within the period specified therefore, or, if no period be specified within ten (10) days after the prescribed
forms are presented to him for signature, enter into a written contract with the Owner in accordance with the bid
as accepted, and give bonds with good and sufficient surety or sureties, as may be required for the faithful
performance and proper fulfiliment of such contract and for the payment of labor and materialmen or in the
event of the withdrawal of said bid within the period specified, or the failure to enter into such contract and give
such bonds within the time specified, if the Principal shall pay Owner the difference between the amount
specified in said bid and the amount for which Owner may procure the required work or supplies or both, if the
latier amount be in excess of the former, then the above obligation shall be void and of no effect, otherwise to
remain in full force and virtue,

Owner Standard Bid Bond
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SHEET - BB-1

SIGNED, SEALED AND DELIVERED IN ORIGINAL COUNTERPARTS

this day of 20

IF THE PRINCIPAL IS AN INDIVIDUAL, SIGN HERE

{Printed or Typed Name) (Printed or Typed Name)
Witness Principal
(Signature and Date) (Signatire and Date)

SURETY SIGN HERE

(SURETY
SEAL)
(Printed or Typed Name) (Printed or Typed Name)
Attest Surety***
{ {
(Signature and Date) (Signature and Daite)

#+%  Power of attorney must be attached te this Bid Bond.

Owner Standard Bid Bond
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SHEET - BB-P

SIGNED, SEALED AND DELIVERED IN ORIGINAL COUNTERPARTS

this day of 20

IF THE PRINCIPAL IS A PARTNERSHIP, SIGN HERE

(Printed or Typed Name) (Printed or Typed Name)
Witness Partner*

(Signature and Date) {Signature and Dafe)

{Primted or Typed Naime) (Printed or Typed Name)
Witness Partner™®

(Signature and Date) (Signature and Date)

* If the Bidder is a partnership, the Bond must be signed in the name of the partnership by at least two general partners, whose

names and addresses must be listed on the certificate on page BF-3-P of the Bid.

SURETY SIGN HERE

(SURETY
SEAL)
(Prinied or Typed Name) (Printed or Typed Name)
Attest Surefy***
{ {
(Signature and Date) (Signaure and Date)

**%  Power of attorney must be attached to this Bid Bond,

Owner Standard Bid Bond
00410 -3



SHEET - BB-C-1
SIGNED, SEALED AND DELIVERED IN ORIGINAL COUNTERPARTS

this day of 20

[F THE PRINCIPAL IS A CORPORATION, SIGN HERE

(CORPORATE
SEAL)
(Corporate Name)
{Printed or Typed Name) (Printed or Typed Name)
Altest President
{ V.p o {
(Signature and Date) (Signature and Date)
(Corporate Title) {Corporate Title)

#% If the bidder is a corporation, the Bond must be exzcuted in the Corporation's correst corporate name by its President or Vice
President and attested to by its Secretary or Assistant Secretary or Treasurer or Assistant Treasurer, and the Certification of
Corporate Principal below must be executed by the Secrelary or Assistant Secretary.

CERTIFICATE AS TO CORPORATE PRINCIPAL

1, , certify that | am the
[ ] Secretary | | Assistant Secretary of the Corporation named a Bidder herein; that
{check one)

who signed this Bid on behalf of

the

Corporation was then of said Corporation that [ know
his signature and his signature thereto is genuine; and that said Bid was duly signed, sealed
and attested in behalf of said Corporation by authority of its governing body.

(CORPORATE
SEAL)

(Signature and Dale}

SHEET - BB-C-2

Owner Standard Bid Bond
00410 - 4



SURETY SIGN HERE

(SURETY
SEAL)
(Printed or Typed Name) {Printed or Typed Name)
Attest Surepy**%
{ {
fSignature and Dale) (Signature and Date)

**x Power of attorney must be attached to this Bid Bond.

Owner Standard Rid Bond
00410-5



ARMDC - Development, LL.C (as Developer)
On Behalf of: NORTHVIEW MIDRISE, LLC, The Project Owner

STATEMENT OF BIDDER'S QUALIFICATIONS

NEW CONSTRUCTION OF
NORTHVIEW MIDRISE (PA-09))

{Bidder's Name) (Project Name)

{Address)

{Project Na.)

Names of not more than two prineipals to contact:

Name: Name:
Title: Title:
Telephone: Telephone:
AUTHORIZATION:

Excerpt from HUD 7460.8-REV-2 AND 2 CFR 200.318(h) formerly 24 CFR 85.36(b)(8) & 24 CFR
905.160(a)(3):

"The evaluation of a contractor's ability to perform a contract is known as determining the contractor's
responsibility, Has shall make awards only to responsible contractors possessing the ability to perform
successfully under the terms and conditions of a proposed coniract. Consideration shall be given to such
matiers as contractor integrity, compliance with public policy, record of past performance, and
financial and technical resources.

"The award of a contract to an offeror shall not be made solely on the basis of the lowest evaluated price
without considering the firm's ability to perform the required work. Some of the specific factors to consider
include (1) whether the contractor performed satisfactorily on other HA Contracts, (2) is the contractor
suspended or debarred from Federal Contracts, and (3) have other HA's has satisfactory performance from
this contractor,

"A pre-award survey may entail an on-site inspection of the offeror's facilities, including a review of
financial statements, record keeping, production capacity, or similar factors that impact on the ability to
perform the contract.

"Recent unsatisfactory performance regarding either quality or timeliness of delivery is an example of a
problem which the Contracting Officer shall consider and resolve as to its impact on the current
procurgment prior to making an affirmative determination of responsibility,

ORGANIZATION

THE BIDDER 1S;
I] An individual doing business in his/her own name

Owner Standard Statement of Bidder's Qualifications
00420-1




[] An individual doing business under a fictitious or assumed name
[] A General Partnership

[] Doing business under Partnership Name

[ ] Doing business under a fictitious or assumed name

[] A Limited Partnership

[ ] Doing business under Partnership Name
[ ] Doing business under a fictitious or assumed name
[] A corperation doing business in its own name
[ ] A corporation doing business under a fictitious or assumed name

How many years has the bidder been in business as a Contractor?

How many years has the bidder been in business under its present business name?

Under what other or former names has the bidder operated?

PAST PERFORMANCE

CLAIMS AND SUITS, (Ifthe answer to any of the questions below is yes, please attach explanation,)
[ [ Yes| ] No Hasthe Bidder ever failed to complete any work awarded to it?

[ 1 Yes[ ]No Are there any judgments, claims, arbitration proceedings or suits pending or outstanding against
the bidder or its officers?

[ ]Yes| ]No Has the bidder filed any lawsuits or requested arbitration with regard to construction contracts
within the last five years?

[ [ Yes[ ] No Within the last five years, has any officer or principal of the bidder ever been an officer or
principal of another organization when it failed to complete a construction contract? (If answer is
yes, please attach details.)

State average annual amount of censtruction work performed during the past five years: §

State total worth of work in progress and under contract: §

On a separate sheet, list major construction projects the bidder has in progress, giving the name of project,
owner, architect, contract amount, percent complete and scheduted completion date.

On a separate sheet, list the major projects the bidder has compieted in the past five vears, giving the
name of project, owner, architect, contract amount, date of completion and percentage of the cost of the
work performed with your own forces.

Owner Steandard Statement of Bidder's Qualifications
00420-2



FINANCIAL RESOURCES
Financial Statement.

Attach a financial statement (aundited if available), including the bidder's latest balance sheet and
income statement showing the following items:
Current Assets (e.g, cash, joint venture accounts, accounts receivable, notes
receivable, accrued income, deposits, materials inventory and prepaid expenses);
Net Fixed Assets,
Other Assets;
Current Liabilities (e.g. accounts payable, notes payable, accrued expenses,
provision for income taxes, advances, accrued salaries and accrued payroll taxes);
Other Liabilities (¢.g. capital, capital stock, authorized and outstanding shares par
values, earned surplus and retained earnings).

Name and address of firm preparing attached financial statement, and date thereof’

[ 1Yes| ] No Isthe attached financial statement for the identical organization named on page one?

If not, explain the relationship and financial responsibility of the organization whose financial
statement is provided (e.g., parent-subsidiary).

[ ]Yes []No Will the organization whose financial statement is attached act as guarantor of the contract for
construction?

TECHNICAL RESOURCES

Licensing;
List jurisdictions and trade categories in which the bidder is legally qualified to do business, and indicate
registration or license numbers, if applicable.

Experiences;
List the categories of worlk that the bidder normally performs with its own forces,

On a separate sheet, list the construction experience and present commitments of the key individuals of
the bidder,

REFERENCES

List Trade References (use separate sheet if necessary);

List Bank References (use separate sheet if necessary):

List previous HUD/USDA-FmHA projects and Section 8 Contracts (formerly Schedule A on HUD-
2530). Applicable to construction contracts exceeding $50,000. List each principal’s name, previous
project, principal's participation role and interest, and disclose defaults, mortgage relief, assignments
and foreclosures. Note that having a Master Schedule on file with HUD will not meet this
requirement,

Owner Standard Statement of Bidder's Qualifications
00420-3




Certifications: I {meaning the individual who signs as well as the corporations, partnerships or other parties
listed above who certify) hereby apply to HUD or USDA-FmHA, as the case may be, for approval to participate
as a principal in the role and project listed above based upon my following previous participation record of this

Certification.

I certify that all the statements made by me are true, complete and correct to the best of my knowledge and
belief and are made in good faith, including the data contained in Schedule A and Exhibits, signed by me and
attached to this form.

Warning: HUD and/or Owner will prosecute false claims and statements, Conviction may result in criminal
and/or civil penalties, (18 U.S.C. 1001, 1012;31 U.S.C, 3729, 3802}

I further certify that:

1, The list of previous HUD/USDA-FmHA projects and Section 8 Contracts contains a listing of every
assisted or insured project of HUD, which I have been or am now a principal,

2. For the period beginning 10 years prior to the date of this certification, and except as shown by me on
the certification,

a,

b.

No mortgage on a project listed by me has ever been in default, assigned to the Government
or foreclosed, nor has mortgage relief by the mortgagee been given;

I have not experienced default or noncompliance under any Conventional Contract or
Turnkey Contract of Sale in connection with a public housing project;

To the best of my knowledge, there are no unresolved findings raised as a result of HUD
audits, management reviews or other Governmental investigations concerning me or my
projects;

There has not been a suspension or termination of payments under any HUD assistance
contract in which [ have had a legal or beneficial interest;

I have not been convicted of a felony and am not presently, to my knowledge, the subject of a
complaint or indictment charging a felony. (A felony is defined as any offense punishable by
imprisonment for a term exceeding one year, but does not include any offense classified as a
misdemeanor under the laws of a State and punishable by imprisonment of two years or less);
[ have not been suspended, debarred or otherwise restricted by any Department or Agency of
the Federal Government or of a State Government from doing business with such Department
or Agency.,

[ have not defaulted on an obligation covered by a surely or performance bond and have not
been the subject of a claim under an employee fidelity bond,

3. All the names of the parties, known to me to be principals in this project(s) in which I propose to
participate, are listed above,

Owner Standard

Statement of Bidder's Qualifications
00420-4



4, I am not a HUD/FmHA employee or a member of a HUD/FmHA employee's immediate household as
defined in Standards of Ethical Conduct for Employees of the Executive Branch in 5 C.F.R., Part 2635
(57 FR 35006) and HUD's Standards of Conduct in 24 C.F¥.R. Part 0 and USDA's Standard of Conduct
in 7 C.F.R. Part 9 Subpart B,

3. I am not an Allies & Ross Management and Development Corporation, ARMDC - Developer, LLC,
Housing Authority of the City of Pittsburgh, or Northview Midrise, LLC employee or a member of
either’s employee's immediate family.

6. I am not a principal participant in an assisted or insured project as of this date on which construction
has stopped for a pericd in excess of 20 days or which has been substantially completed for more than
90 days and documents for closing, including final cost certification have not been filed with HUD or
FmHA.

7. To my knowledge 1 have not been found by HUD or FmHA to be in noncompliance with any
applicable civil rights Taw.

8. 1 am not a Member of Congress or a Resident Commissioner nor otherwise prohibited or limited by
law from contracting with the Government of the United States of America.

9. Statements above (if any) to which [ cannot certify have been deleted by striking through the words
with a pen. 1 have initialed each deletion (if any) and have attached a true and accurate signed
statement (if applicable) to explain the facts and circumstances which, I think helps to qualify me as a
responsible principal for participation in this project.

(Signatire and Date)
(Typed or Printed Name)
(Tirle)

{Crompany Neme)

Subscribed and sworn to before me

this day of .20

My Commission expires , 20

Owner Standard Statement of Bidder's Qualifications
00420-5



All section 3 covered contracts shall include the following clause (referred to as the section 3 clause):

A,

The work to be performed under this contract is subject to the requirements of section 3 of the Housing and
Urban Development Act of 1968, as amended, 12 U.8.C. 1701u (section 3). The purpose of section 3 is to
ensure that employment and other economic opportunities generaied by HUD assistance or HUD-assisted
projects covered by section 3, shall, to the greatest extent feasible, be directed to low- and very low-income
persons, particularly persons who are recipients of HUD assistance for housing.

The parties to this contract agree to comply with HUD's regulations in 24 CFR part 135, which implement
section 3. As evidenced by their execution of this contract, the parties (o this contract certify that they are under
no contractual or other impediment that would prevent them from complying with the part 135 regulations.

The contractor agrees to send to each labor organization or representative of workers with which the contractor
has a collective bargaining agreement or other understanding, if any, a notice advising the labor organization or
workers' representative of the contractor's commitments under this section 3 clause, and will post copies of the
notice in conspicuous places at the work site where both employees and applicants for training and employment
positions can see the notice. The notice shall describe the section 3 preference, shall set forth minimum number
and job titles subject to hire, availability of apprenticeship and training positions, the qualifications for each;
and the name and location of the person(s) taking applications for each of the positions; and the anticipated date
the work shall begin,

The contractor agrees to include this section 3 clause in every subcontract subject to compliance with
regulations in 24 CFR part 1335, and agrees to take appropriate action, as provided in an applicable provision of
the subcontract or in this section 3 clause, upon a finding that the subcontractor is in violation of the regulations
in 24 CFR part 135, The contractor will not subcontract with any subcontractor where the contractor has notice
or knowledge that the subcontractor has been found in violation of the regulations in 24 CFR part 135,

The contractor will certify that any vacant employment positions, including training positions, that are filled (1)
after the contractor is selected but before the contract is executed, and (2) with persons other than those to
whom the regulations of 24 CI'R part 133 require employment opportunities to be directed, were not filled to
circumvent the contractor's obligations under 24 CFR part 135,

Noncompliance with HUD's regulations in 24 CFR part 135 may result in sanctions, termination of this contract
for default, and debarment or suspension from future HUD assisted contracts,

With respect to work performed in connection with section 3 covered Indian housing assistance, section 7(b) of
the Indian Self- Determination and Education Assistance Act (25 U.S.C. 450¢) also applies to the work to be
performed under this contract. Section 7(b) requires that to the greatest extent feasible (i) preference and
opportunities for training and employment shall be given to Indians, and (ii) preference in the award of
contracts and subcontracts shall be given to Indian organizations and Indian-owned Economic Enterprises.
Parties to this contract that are subject to the provisions of section 3 and section 7(b) agree to comply with
section 3 to the maximum extent feasible, but not in derogation of compliance with section 7(b).

Section 3 Clause - 00433



Northview Midrise, LLC
Bidder's Section 3 Participation Form

A. Bidder's Section 3 Hiring Plan

Total Estimated | No. Positions Number of
" . Number of Positions
Positions QOccupied by o -
Job Category Needed for Permanent Positions Not Available for
Project Employees* OQccupied Section 3
Residents
Trade:
Journeyman
Helper
Apprentices
Trainees
Laborer
Others

* Please submit a list of current employees to be assigned to this project including Dates of Hire

B. Bidder's Section 3 Subcontracting Plan

SUB - SUB - Sub -
CONTRACTOR'S | CONTRACTORS NZHN?;EER F'IE[? Eg‘};gﬁx D?FC‘TV'OP;?N Contract
NAME** ADDRESS ’ Amount

subcontracting
opportunity and describe scope of work

Company Name

Project Name

Project Number

Name and Title of Person Completing this Form

Signature and Date

Owner Standard Section 3 Form
00433



PLACE HOLDER FOR

ROSTER OF CURRENT EMPLOYEES

Pursuant to Housing Authority of the City of Pittshurgh Section 3 Program Manual, Part I,
Section A - Section 3 Policy Statement (in part) which Allies & Ross Management and
Development Corporation and Northview Midrise, LLC complies with:

“shall examine and consider a contractor’s potential for success in providing employment and business
opportunities 1o those covered under Section 3 prior fo acting on any proposed contract award,”

"will require submission of the Section 3 Opportunities Plan and roster of current employees, and
certification that the bidder will comply with the requirements of Section 3.”



Section 3 Participation

With respect to work performed in connection with Section 3 covered Indian
housing assistance, Section 7(b) of the Indian Self-Determination and Education
Assistance Act (25 U.S.C. 450¢) also applies to the work to be performed under
this contract. Section 7(b) requires that to the greatest extent feasible (i)
preference and opportunities for training and employment shall be given to
Indians, and (ii) preference in the award of contracts and subcontracts shall be
given to Indian organizations and Indian-owned Economic Enterprises, Parties
to this contract that are subject to the provisions of Section 3 and Section 7(b)
agree to comply with Section 3 to the maximum extent feasible, but not in
derogation of compliance with Section 7(b).

RESIDENT HIRING REQUIREMENTS / RESIDENT HIRING SCALE

TOTAL LABOR DOLLARS RESIDENT LABOR AS A % OF
USE TOTAL CONTRACT TOTAL LABOR
AMOUNT FOR SERVICE DOLLARS

CONTRACTS
Labor dollars $25,000 but less than 10% of the labor dollars
$100,000
$100,000, but less than $200,000 9% of the labor dollars

At least $200,000, but less than 8% of the labor dollars

$300,000

At least $300,000, but less than 7% of the labor dollars

$400,000

At least $400,000, but less than 6% of the labor dollars

$500,000

At least $500,000, but less than $1 5% of the labor dollars
million

At least $1 million, but less than $2 4% of the labor doltars
million

At least $2 million, but less than $4 3% of the labor dollars
million

At least $4 million, but less than $7 2% of the labor dollars
million

$7 million or more Y2 10 1 % of the labor dollars

A copy of HACP’s Section 3 Program Manual is available for download at
www.hacp.org.

Allies & Ross Management and Development Corporation, ARMDC - Development,
LLC and Northview Midrise, LL.C are subject to compliance with HACP’s requirements.



ARMDC - Development, LLC (as Developer)
On Behalf of: Northview Midrise, LL.C, The Project Owner

SECTION 3 OPPORTUNITIES PLAN

Business Opportunities and Employment Training for Housing Authority of the City of
Pittsburgh Low Income Public Housing Residents (LIPH) and Area Residents of Low and
Very Low Income Status (ARLIS)

PRIME CONTRACTOR’S

NAME:

SPECIFICATION OR RFP/IFB/RFQ NUMBER:
SPECIFICATION OR RFP/IFB/RFQ

TITLE:

The Contractor hereby agrees to comply with all the provisions of Section 3 as set forth in 24 CFR

135.1 et seq. and the HACP Section 3 Policy and Program requirements. The Contractor hereby submits
this document to identify employment opportunities for HACP residents (LIPH) and Area Residents of
Low and Very Low Income Status (ARLIS) during the term of the contract between the Contractor
and the Owner,

The preference of the Owner is to ensure that as many HACP residents as possible are employed. In an
effort to further that requirement, HACP has created a preference tier structure which the Owner complies
with as outlined in the HACP Section 3 Policy and Program Manual which can be reviewed by visiting
the “Vendor Services” section of www hacp.org. Contractors are required to comply with Section 3 by
first considering Tier 1 — Hiring. If the Contractor cannot meet its Section 3 requirement in Tier I and
needs to move to Tier IT or Tier III, that Contractor must document this inability to comply with the
preference and the need to move to a lower tier. (Such inability must be documented for moves within
tiers). The Contractor agrees to meet its Section 3 requirement following the Preferential Tier Structure

as indicated by the selection below (check one or more tiers below):

[ ] Tier T— HIRING

The Contractor affirms that the jobs identified shall be for meaningful employment that may or may not
be related to the scope of services covered under Contract/Purchase Order #
The Contractor has committed to employ resident(s) in order to comply with its Section 3
requirements. A prime contractor may satisfy the HACP Resident Hiring Requirements through his/her
subcontractors. Contact the Owner ¢/o the HACP Resident Employment Program for
resident referrals at 412-395-3950, Ext 1048.

When Tier I is selected, the Contractor shall complete the following table as instructed below:
(1) Indicate each job title for all phases of this contract
(2) The number of positions that will be needed in each category
(3) How many of those positions are currently filled
(4) The number currently filled by low and very low-income HACP residents
(5) The number currently filled by City of Pittsburgh neighborhood area residents
(6) How many positions need to be filled

Indicate your requirement for the number of positions you intend to fill with:
(7) Low income HACP Residents (LIPH) and/or
(8) Low and very low income City of Pittsburgh Neighborhood Area Residents (ARLIS)



ARMDC - Development, LLC (as Developer)
On Behalf of: Northview Midrise, LLLC, The Project Owner

SECTION 3 OPPORTUNITIES PLAN

Sectio

SPEC or RFP TITLE: [ SPEC or RFP NUMBER;
T HIRING
U TR S e REQUIREMENT
JOB (TI;TLE CURRENTLY FILLED TO BE LIPH ARLIS
NEEDED | TOTAL | LIPH ARLIS | FILLED i s
@) @ @) ®) (©)

LIPH —~ HACP low income public housing resident
ARLIS - Area Residents of Low/Very Low Income Status — (Area is the Pittsburgh metropolitan area)

In the event the value of Section 3 resident hiring is less than the amount identified in the Resident Hiring Scale,
vendors must contribute to the HACP Education Fund an amount not less than the difference between the value of
Section 3 hiring and the amount identified in the Resident Hiring Scale, which funds shall be used to provide other

economic opportunities.

Therefore, if it is anticipated that any position listed above shall be for less than the full term of the contract period
you must indicate on the lines below, the anticipated term for each position:

3




ARMDC - Development, LLC (as Developer)
On Behalf of: Northview Midrise, LL.C, The Project Owner

SECTION 3 OPPORTUNITIES PLAN
[ ] Tier I - CONTRACTING

The contractor has identified HACP resident-owned business (es) or Section 3
business (es} which is/are 51 percent or more owned by Section 3 residents or 30 percent or more of their
permanent full-time workforce are Section 3 residents. This will satisfy the contractor’s Section 3
requirement covered under Contract/Purchase Order #

In a one (1) page letter on your firm’s letterhead:

1) Indicate the requirements, expressed in terms of percentage, of planned contracting dollars for
the use of Section 3 business concerns as subcontractors.

2) A statement of the total dollar amount to be contracted, total dollar amount to be contracted to
Section 3 business concerns for building trades, and total dollar amount to be contracted to Section 3
business concerns for other than building trades work (maintenance, repair, modernization, and
development).

3) A description of the method used to develop the requirements above and the efforts to be
undertaken by the contractor to meet those requirements.

[ ] Tier III - OTHER ECONOMIC OPPORTUNITIES

Firms may provide other economic opportunities to train and employ Section 3 residents or make a direct
cash contribution to the HACP Education Fund. The Owner has established the following minimum
threshold requirements for provision of training or contribution to the HACP fund that provides other
economic opportunities:

a) Contractor incurs the cost of providing skilled training for residents in an amount commensurate with
the stiding scale set forth in the Resident Hiring Scale; or,

b) Contractor makes a contribution to the HACP Education Fund at Clean Slate E3 fo provide assistance
to residents to obtain training. The level of contribution would be commensurate with the sliding scale set
forth in the Resident Hiring Scale.

Contractor shall provide, in a letter on firm letterhead:

1) Indication of the skilled training to be provided, the number of persons to be trained, the training
provider, the cost of training, and the trainee recruitment plan; or,

2) Provide the amount of planned contribution to be made in relation to percentage of the contract labor
hours costs. (Contribution checks should be made payable to: Clean Slate E3 Education Fund and
mailed to Clean Slate E3, ¢/o Housing Authority of the City of Pittsburgh, Finance Department, 200
Ross Street, o Floor, Pittsburgh, PA 15219,



ARMDC - Development, LLC (as Developer)
On Behalf of: Northview Midrise, LL.C, The Project Owner

[ ] Tier IV — No New Hire Opportunity

If awarded this contract, the contractor will be able to fulfill the requirements of the IFB/RFP/RFQ with
the existing workforce. No new hires will be employed as a result of this award. If this position changes
and hiring opportunities become necessary, the HACP Resident Employment Program will be notified.

SECTION 3 OPPORTUNITIES PLAN

By signing below, the Contractor hereby agrees to comply with the selected Section 3 requirements
indicated above. To the extent that the completion of this form is contingent upon future
information, for example price negotiations, request for specific services, etc,, the undersigned
hereby affirms and agrees to fully adhere to the spirit and intent of the HACF Section 3 Policy.

Furthermore, the undersigned acknowledges and affirms responsibility for completion and

submission of this form as part of the response documentation for this Invitation for Bid or Request
for Proposal. Failure to submit this form may jeopardize the responsiveness of your submission.

Company Name:

Name:

Title:

Signature: Date:

Witness Name:

Witness Signature; Date:
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Northview Midrise, LLC
MBE/WBE EXHIBIT

MBE/WBE COMMITMENT WAIVER REQUEST FORM

BIDDER'S FIRM:
ADDRESS:

TELEPHONE:

CONTACT PERSON:
PROPOSAL AND BID FOR:

Waiver of the MBE/WBE participation requirement is requested for the following reasons:

Prepared by: Title: Phone:

NOTE: The fully completed MBE/WBE Solicitation and Commitment Statement must accompany this waiver request.

Owner Standard MBE/WBE So.
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ARMDC - Development, LL.C (as Developer)
On Behalf of: Northview Midrise, LLC, The Project Owner

NOTICE TO ALL PROSPECTIVE BIDDERS

REQUEST FOR MANPOWER PLAN
NEW CONSTRUCTION OF
NORTHVIEW MIDRISE (PA-09)

ARMDC IFB No. 2017-23-E-P-M-REBID

Each bid must include a separate Manpower Plan and Major Equipment List for
this Invitation for Bids. The Manpower Plan must include (1) the names of the

- bidder’s personnel to be assigned to the Project, (2) trade/position, (3) Social
Security Number or Driver’s License Number and (4) Employee Date of Hire.

In the event you are bidding on multiple Owner construction work contracts, each
bid must include a separate Manpower Plan and Major Equipment List that clearly
demonstrates that the bidder has the capacity and will not use the same personnel
and equipment on more than one Owner construction work contract that are being
- executed simultaneously within the next 180 days.

The Owner will use this information to determine whether the bidder has the
capacity to perform the work.

Please acknowledge receipt of this Notice by completing the information below and
the attached and include copies in your bid.

Bidder’s Name:

Name of the Person Signing the Bid:

Signature of the Person Signing the Bid:

Bid Due Date:

Manpower Plan 00435-1



Bidder's Planned Manpower

Provide Employee Name, Trade/Position, Social Security Number or Driver’s License
Number and Date of Hire for each employee:
(use additional sheets if necessary).

Name

Position

Social Security No. or Driver’s License No.

Date of Hire

Manpower Plan

00435-2




ARMDC - Development, LLC (as Developer)
On Behalf of: Northview Midrise, LLLC, The Project Owner

SPECIAL PROVISIONS .
FOR INVITATION FOR BIDS (IFB)

REQUEST FOR INFORMATION

Each bidder must submit the following information to assist the Owner to determine if the Bidder has the capacity
to perform the required work under this Project Name: New Construction Northview Midrise ARMDC 1FB No, 2017-
23-E-P-M-REBID

Bidder’s Capacity

Provide information demonstrating the Bidder’s ability to provide the resources necessary for the timely and
efficient implementation of the construction work. Due to the nature of this procurement, capacity will also be
evaluated based on the Bidder’s ability to complete the work on time and within budget, therefore, please describe
the Bidder’s Capacity as follows:

1.
2.

a.
b.

c,
Justification for Change Orders/Schedule:

Manpower Plan and Major Equipment List (Please complete Form 00435-1 & 2).

List a maximum of three-(3) current or completed Northview Midrise, LLC, ARMDC - Development, LLC,
ARMDC and Housing Authority of the City of Pittshurgh related projects, the Initial Contract Value,
Change Orders, if any, and Final Contract Value. If the project was not completed within budget and on

Amenf oY Dl A attonlh oo Aot oln ot
time, please explain the circumstances and/or justification for the change ordei{s): Please attach a separate sheet

if you do not havc sufficient space.

Project # Initial Contract Value Change Order(s) Final Contract Value

3.
§

List at least three-(3) other Owners including one current or completed project plus the following information:

Yendor’s Name & Contact# Initial Contract Value Change Order(s) ¥inal Contract Value

a
b.

c.
Justification for Change Orders/Schedule:

The Bidder hereby certifies that the information provided above is accurate/correct and provision of false information can
be a basis for the refection of this bid:

Bidder’s Name: Bidder’s Signature: Date:

Capacity Information 00435-3



Allies & Ross Management and Development Corporation (as Developer)
On Behalf of: Northview Midrise, LLC, The Project Owner

NOTICE TO ALL PROSPECTIVE BIDDERS

Previous Related Experience

for

NEW CONSTRUCTION OF
NORTHVIEW MIDRISE (PA-09)
ARMDC TFB No. 2017-23-E-P-M-REBID

The bidder shall list three (3) firms, governmental units, or persons for whom the bidder has previously performed work of
the nature requested under this IFB, Bidder shall list as references all housing authorities and affiliates, including HACP,
ARMDC, Northview Midrise, LLC for whom the bidder has previously performed work of the nature requested under this
IFB. The Owner reserves the right to contact such persons at anytime prior to award and the bidder agrees that the Owner
may rely on information provided by such persons to determine the bidder’s responsibility.

Reference 1

Project:

Contact:

Contact Telephone Number:

Contract Amount:

Change Orders

Number TOtalth:lglée per Deséﬂg;g’: of Reason for Change
1
2
3
4
S
6
7
8
-9
10

Previous Related Experience

00436-1




Reference 2

Project:

Contact:

Contact Telephone Number:

Contract Amount:

Change Orders
Number | Total § Value per Change | Description of Change Reason for Change
1
2
3
4
5
0
T
8
10

Reference 3

Project:

Contact:

Contact Telephone Number;

Contract Amount:

Change Orders
Number | Total § Value per Change | Description of Change Reason for Change
1
2
3
4
5
6
7
8
9
10

Previous Related Experience

00436-2




Allies & Ross Management and Development Corporation (as Developer)
On Behalf of: Northview Midrise, LLC, The Project Owner

In addition to the references, all bidders will provide the last three jobs they performed, contact information from the job and
all change orders related to the job and the reason for each.

Reference 4

Project:

Contact:

Contact Telephone Number:

Contract Amount:

Change Orders
Number | Total § Value per Change | Description of Change Reason for Change

1
2
3
4
5
6
7

-8

‘9
10

Reference 5

Project:

Contact:

Contact Telephone Number:

Contract Amount:

Change Orders

Number | Total § Value per Change | Description of Change Reason for Change

1

10

Previous Related Experience 00436-3




Reference 6

Project:

Contact:

Contact Telephone Number:

Contract Amount:

Change Orders
Number TOtalCShZ:;;e per Deséﬁg;‘go: of Reason for Change
1
2
3
4
5
6
-7
8
9
10

All bidders will provide information on the most recent Owner job to include all change order information and the reason for each. The most recent Owner
job ean be one of the 3 last jobs performed if that is the case.

Reference 7

Project:

Contact:

Contact Telephone Number:

Contract Amount:

Change Orders
Number | Total $ Value per Change | Description of Change Reason for Change
1
2
-3
4
5
6
7
8
9
10

*All contractors MUST submit 3 references and most recent Northview Midrise, LLC/ARMDC/HACP

Previous Related Experience

Job if applicable,

00436-4




U.S. Department of Housing
and Urban Development

Office of Public and Indian Housing

Representations, Certifications,
and Other Statements of Bidders

Public and Indian Housing Programs

Previous editicn is obsolete

form HUD-5369-A (11/92)



Representations, Certifications,
and Other Statements of Bidders
Public and Indian Housing Programs
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1.  Certificate of Independent Price Determination
(a) The bidder certifies that--

(1} The prices in this bid have been arrived at independently,
without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other bidder or competitor
relating to (i} those prices, (i) the intention to submit a bid, or (iii) the
methods or factors used to calculate the prices offered;

(2) The prices in this bid have not besn and will not be
knowingly disclosed by the bidder, directly or indirectly, to any other
bidder or competitor before bid epening (in the case of a sealed bid
solicitation} or contract award {in the case of a competitive proposal
solicitation} uniess otherwise required by law; and

(3) No attempt has been made or will be made by the bidder to
induce any other concern to submit or not to submit a bid for the
purpose of restricting competition.

(b} Each signature on the bid is considered to be a certification by
the signatory that the signatory--

(1) Is the person in the bidder's organization responsible for
determining the prices being cffered in this bid or proposal, and that
the signatory has not participated and will not participate in any
action contrary to subparagraphs (a)(l) through {(a}3) above; or

(2} (i) Hasbeen authorized, in writing, to act as agent for the
following principals in cerifying that those principals have not
participated, and will not participate in any action contrary to
subparagraphs (a){l) through (a}{3) ahove.
finsert
full name of person{s) in the bidder's organization responsible for
determining the prices offered in this bid or proposal, and the title of
his or her position in the bidder's organization];

(i) As an authorized agent, does certify that the principals
named in subdivision (b){2)(i) above have not participated, and will
not participate, in any action contrary to subparagraphs (a)(1)
through (a)(3) above; and

(i} As an agent, has not personally participated, and wilf
not participate in any action contrary to subparagraphs {a)(1)
through {a)(3) above.

(c) If the bidder deletes or medifies subparagraph (a)2 above, the
bidder must furnish with its bid a signed statement setting forth in
detail the cireumstances of the disclosure.

[x] [Contracting Officer check if following paragraph is applicable]

(d) Non-collusive affidavit. {applicable to contracts for construction
and equipment exceading $50,000)

{1) Each biddershall execute, in the form provided by the PHA/
IHA, an affidavit to the effect that he/she has noi colluded with any
other person, firm or corporation in regard to any bid submitted in
response to this solicitation. If the successful bidder did not submit
the affidavit with his/her bid, he/she must submit it within three (3)
working days of bid opening. Failure to submit the affidavit by that
date may render the bid nonresponsive. No contract award will be
made without a properly executed affidavit.

(2) A fully executed "Non-collusive Affidavit" [ ]is, [ ]is not
included with the bid.

2, Contingent Fee Representation and Agreement
(a) Definitions. As used in this provisiom

"Bona fide employee” means a person, emploved by a bidder
and subject to the bidder's supervision and control as to time, place,
and manner of performance, who neither exerts, nor proposes to
exert impreper influence to solicit or cbtain contracts nor holds out
as heing able to cbtain any contract(s) through improper influence,

"Improper influence" means any influence that induces or tends
to induce a PHA/IHA employee or officer to give consideration or to
act regarding a PHA/IHA contract on any basis other than the merits
of the matter.

(b) The bidder represents and certifies as part of its bid that, except
for full-time bona fide employees working solely for the bidder, the
bidder:

(1) { Thas, [ ]has not employed or retained any person or
company to solicit or obtain this contract, and

(2) [ Ihas, [ J1has not paid or agreed to pay to any person or
company employed or retained to solicit or obtain this contract any
commission, percentage, brokerage, or other fee contingent upon or
resulting from the award of this contract.

{c) Ifthe answer to either (a)(1) or (a)(2} above is affirmative, the
bidder shall make an immediate and full writlen disclosure to the
PHA/IHA Contracting Officer.

(d} Any misrepresentation by the bidder shall give the PHA/IHA the
right to (1) terminate the contract; (2) at its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3) take other remedy
ptrsuant to the contract,

3. Certification and Disclosure Regarding Payments to
influence Certain Federal Transactions (applicable to
contracts exceeding $100,000)

(a) The definitions and prohikitions contained in Section 1352 of
title 31, United States Code, are hereby incorporated by reference
in paragraph {b) of this certification.

Previous edition Is obsclete
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{b) The hidder, by signing its bid, hereby certifies to the bast of his
or her knowledge and belief as of December 23, 198¢ that:

(1} Nec Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer
or'employee of Congress, or an employee of a Member of Congress
on his or her behalf in connection with the awarding of a contract
resulting from this solicitation;

(2) Ifany funds other than Federal appropriated funds (includ-
ing profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any persen for influencing or attermpting
to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in coennection with this
sclicitation, the bidder shall complete and submit, with its kid, CMB
standard form LLL, "Disclosure of Lobbying Activities;” and

(3) He or she will include the language of this certification in ail
subcontracts at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.

{c) Submission of this certification and disclosura is a prerequisite
for making or entering inte this contract imposed by section 1352,
title 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the
disciosure form to be filed or amended by this provision, shall ke
subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure.

(d) Indian trices (except those chartered by States) and Indian
organizations as defined in section 4 of the Indian Seif-Determina-
tien and Education Assistance Act (25 U.8.C, 450B} are exempt
from the requirements of this provision.

4. .. Organizational Conflicts of Interest Certification

The:bidder certifies that to the best of its knowledge and belief and
except as otherwise disclosed, he or she does not have any
organizational cenflict of interest which is defined as a situation in
which the nature of work fo be performed under this proposed
contract and the bidder's crganizational, financial, contractual, or
other interests may, without seme restriction on future activities:

(a) Result in an unfair competitive advantage to the bidder; or,
{(b) Impair the bidder's objectivity in performing the contract work.

[ i Inthe absence of any actual or apparent conflict, | hereby certify
that to the best of my knowledge and belief, no actual or apparent
conflict of interest exists with regard to my pessible performance of
this procurement.

5. Bidder's Certification of Eligibility
(a) By the submission of this bid, the bidder certifies that to the best
of its knowledge and belief, neither it, nor any person or firm which

has an interest in the bidder's firm, nor any of the bidder's subcon-
tractors, is ineligible to:

(1) Be awarded contracts by any agency of the United States
Government, HUD, or the State in which this contract is to be
performed; or,

{2) Participate in HUD programs pursuant to 24 CFR Part 24,

{15}, The certification in paragraph (a) above s a material represen-
tation of fact upon which reliance was ptaced when making award.
If it 1s lafer determined that the bidder knowingly rendered an
err'oneous certification, the contract may be terminated for default,
anid the bidder may be debarred or suspended from participation in
HUD programs and other Federal coniract programs,

6.,  Minimum Bid Acceptance Period

(a) "Acceptance period,”" as used in this provision, means the
number of calendar days available to the PHA/IMA for awarding &
contract from the date specified in this solicitation for receipt of bids.

(b) This provision supersedes any language pertaining to the
acceptance period that may appear elsewhere in this sclicitation.

{c) The PHA/IHA requires a minimum acceptance period of
[ 60 ] calendar days.

id} Inthe space provided immediately below, bidders may specify
a longer acceptance period than the PHA's/IHA's minimum require-
ment. The bidder allows the following acceptance period:
calendar days.

(e} A bid allowing less than the PHA's/IHA's minimum acceptance
period will be rejected.

(f) The bidder agrees to execute all that it has underiaken 1o do, in
compliance with its bid, if that bid is accepted in writing within (1) the
acceptance period stated in paragraph (c) abeve or (2) any longer
acceptance period stated in paragraph {d) above.

7. Small, Minority, Women-Owned Business Concern
Representation

The hidder represents and certifies as part of its bid/ offer that it --

(a) [ ]is, [ 1is not a small business concern. "Small business
concern," as used in this provision, means a concern, including its
affiliates, that is independently cwned and operated, not dominant

i A i i i it o hisdAl liFimA n amaall
in the field of operation in which itis bidding, and qualifisd as a smalt

business under the criteria and size standards in 13 CFR 121.

(k) T lis, [ ]isnot awomen-owned business enterprise. "Wamen-
owned business enterprise," as used in this provision, means a
business that is at least 51 percent ownad by a woman or women
who are U.8. citizens and who also control and operate the business.

{&) [ lis, [ 1lisnot aminority business enterprise. "Minority
business enterprise," as used in this prevision, means a business
which is at least 51 percent owned or controlled by one ar more
minority group members or, in the case of a publicly owned business,
at least 51 percent of its voting stock is owned by one or more
minority group members, and whose management and dally opera-~
tions are controlied by one or more such individua's. For the purpose
of this definition, minority group memkbers are;

{Check the hlock applicable to you)
[ ] Black Americans

[ ] Hispanic Americans

[ ] Native Americans

[ 1 Asian Pacific Americans
[ 1 Asian Indian Americans
[ 1 Hasidic Jewish Americans

8. Indian-Owned Economic Enterprise and Indian
Organization Representation (applicable only if this
solicitation is for a contract to be performed on a project for an
Indian Housing Authority)

The bidder represents and certifies that it

(@ [ 1is, [ 1is not an Indian-owned economic enterprise.
"Economic enterprise,” as used in this provision, means any com-
mercial, industrial, or business activity established or crganized for
the purpose of profit, which is at least 51 percent Indian owned,
“Indian," as used in this provision, means any person who is a
member of any tribe, band, group, pueblo, or community which is
recognized by the Fedaral Government as eligible for services from
the Bureau of Indian Affairs and any "Native" as defined in the Alaska
Native Claims Settiement Act.

{b) [ lis, [ 1isnot an Indian organization. "Indian organization,”
as used in this provision, means the governing body of any Indian
tribe or entity established or recognized by such governing body.
Indian "tribe" means any fndian tribe, band, group, pueblo, or

Previous edition is obsclete
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community including Native villages and Native groups {including
corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is
recognized by the Faderal Government as eligible for servicas from
the Bureau of Indian Affairs.

9. Certification of Eligibility Under the Davis-Bacon
Act (applicable to construction contracts exceeding $2,000}

(a} - By the submission of this hid, the bidder cerifies that neither it
nor any person or firm who has an interest in the bidder's firm is a
person or firm ineligible to be awarded contracts by the United States
Govemment by virtue of section 3(a) of the Davis-Bacon Act or 28
CFR 5.12(a)(1).

(b} No part of the contract resulting from this solicitation shall be
sUbcentracied to any person or firm ineligible to be awarded
coniracts by the United States Government by virtue of section 3(a)
of the Davis-Bacon Act or 29 CFR 5.12{a){1).

{c) The penalty for making false statements is prescribed in the U.
S. Criminal Code, 18 U.S.C. 1001.

10. Certification of Nonsegregated Facilities (applicable
to contracts exceeding $10,000)

{a) The bidder's attenticn is calied to the clause entitled Equal
Employment Opportunity of the General Conditions of the Can-
tract for Construction.

{(b) "Segregated facilities," as used in this provision, means any

wiaitina ranme wnrl araae ragt ranme and waeh ranme raetanrants
WHCUATI M Wi i1y TV 1L Wkl it |t | W w111 ] Ped VY 0101 | w11 | s A G T L

and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided
for empioyees, that are segregated by explicit directive or are in fact
sagregated on the basis of race, color, religion, or national origin
hecause of habit, local custom, or otherwise,

(c} - By the submissicn of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under
its control where segregated facilities are maintained. The bidder
agrees that a breach of this certification is a violation of the Equal
Employment Opportunity clause ir the contract.

(d) The bidder further agrees that (except where it has chtained
identical certifications from proposed subcontractors for specific
time periods) prior to entering into subcontracts which exceed
$10,000 and are not exempt from the requirements of the Equal
Employment Opportunity clause, it will:

{1) Obtain identical certifications from the proposed subcon-
tractors;
7(2) Retain the certifications in its files; and

.. {3) Forward the following notice to the propesed subcontrac-
tors {except if the proposed subcontractors have submitted identicai
certifications for specific time periods):

Notice to Prospective Subcontractors of Requirement for
Certifications of Nonsegregated Facilities

A Certification of Nonsegregated Facilities must be submitted before
the award of a subcontract exceaeding $10,000 which is not exempt
from the provisions of the Equal Empleyment Opportunity clause of
the prime contract. The certification may be submitted either for
each subcontract or for all subcontracts during a period (l.e,,
quarterly, semiannually, or annually).

Note: The penalty for making false statements in bids is prescribed
in 18 U.3.C, 1001,

11. Clean Air and Water Certification (applicable to con-
tracts exceeding $100,000)

The bidder certifies that;

(a) Any facility to be used in the performance of this contract [ ]
is, [ ]is not listed on the Environmental Protection Agency List of
Violating Facilities:

{(b) The bidder will immediately notify the PHA/IHA Contracting
Officer, before award, of the receipt of any communication from the
Administrator, or a designee, of the Environmental Protection
Agency, indicating that any facility that the kidder proposes to use
for the performance of the contract is under consideration to be
listed on the EPA List of Violating Facilities; and,

(c} The bidder will include a certification substantially the same as
this certification, including this paragraph (¢}, in every nonaxampt
subcontract,

12, Previous Participation Certificate (appticabie to
construction and equipment contracts exceeding $50,000)

(a) The bidder shall complete and submit with his/her bid the Form
HUD-2530, "Previous Parficipation Certificate." If the successful
bidder does not submit the certificate with his/her bid, he/she must
submit it within three (3) working days of bid epening. Failure to
submit the certificate by that date may render the bid nonresponsive.
No contract award will be made without a properly executed certifi-
cate.

(b) A fully executed "Previous Participation Certificate”
[ lis, [ ]isnot included with the bid.

13. Bidder's Signature

The bidder hereby certifies that the information contained in these
certifications and representations Is accurate, complets, and
current.

{Signature and Date)

(Typed or Printed Name)

(Titie)

{Company Name)

{Company Addross)

Frevious editionis obsolete
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ARMDC - Development, LLC (as Developer)
On Behalf of: Northview Midrise, LLC, The Project Owner

SPECIAL PROVISIONS
NOTICE TO ALL PROSPECTIVE BIDDERS

Documents Required for Payment
ARMDC IFB No.: 2017-23-E-P-M-REBID

Pursuant to Sections 27, 38, 40 and 46 of the HUD 5370 - General Conditions for this
Contract, each contractor must submit the following required documents with each
Payment Estimate (“PE”) in order for the Owner to process a PE as follows:

A. Periodic Estimate - HUD 51001

B. Schedule of Stored Materials — HUD 51003 (if applicable)

C. Summary of Stored Materials — HUD 51004 (if applicable)

D. Schedule of Change Orders — HUD 51002 (if applicable)

E. Progress Payment Certification

F. Current/Approved Certified Payrolls (submitted to ARMDC - Development, LLC
on behalf of New Construction of Northview Midrise, LLC ¢/o HACP’s Davis-Bacon Wage
Compliance Clerk),

G. MBE/WBE Utilization Report

H. Section 3 Summary Report

Signature of Authorized Officer: Date:

THIS DOCUMENT MUST BE SIGNED.

Payment Processing Requirements 00437-1



NORTHVIEW MIDRISE,LLC

NON-COLLUSION
AFFIDAVIT

State of

County of

, being first duly sworn, deposes and says:

{Printed or Tvped Name)

That he/she is
(Proprietor, General Pariner, President or Vice President)

of ; and having submitted the foregoing Bid for
(Bidder Name}

NEW CONSTRUCTION of NORTHVIEW MIDRISE

ARMDC IFB Num. 2017-23-E-P-M-REBID :
(Project Name) (Project No.)

and is the party making the foregoing Bid, and that such Bid is genuine and not collusive or sham: that said
Bidder has not colluded, conspired, connived or agreed, directly or indirectly, with any Bidder or person, to put
in a sham bid, or to refrain from bidding, and has not in any manner, directly or indirectly, sought by agresment
or collusion, or communication or conference, with any person, to fix the bid price of affiant or of any bidder, or
to fix any overhead, profit or cost element of said bid price, or of that of any bidder, or to secure any advantage
against NORTHVIEW MIDRISE,LLC or any person interested in the proposed contract; and that all statements
in said Bid are true.

(Signatire and Date)
Subscribed and sworn to before me
this day of ,20
My Commission expires 20
Owner Standard Non-Collusion Affidavit

00485 - 1
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AIA Document A101" - 2007

Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

AGREEMENT made as ofthe  dayof  inthe year

(In words, indicate day, month and year,)

BETWEEN the Owner:
(Name, legal status, address and other information)

Glen Hazel RAD, LL.C
100 Ross Street, 2 floor — Suite 200
Pittsburgh, PA 15219

and the Contractor:

{Name, legal status, address and other information)
for the following Project:

{Name, lfocation and detatled description)

Glen Hazel RAD Development

The Architect:
(Name, legal status, address and other information)

Renaissance 3 Architects, PC
48 South 14 Street
Pittsburgh, PA 15203

The Owner and Contractor agree as follows,

ADDITIONS AND DELETIONS:
The author of this document has
added infarmation needed for itz
completion. The author may alsc
have revised the text of the original
AlA standard form, An Additions and
Deletions Report that notes added
information as well as revisions to
the standard form text is available
frem the author and should be
reviewed. A vertical line in the left
margin of this document indicates
where the author has added
necessary information and where
ihe authcr has added {0 or deieted
fram the original AIA text.

This document has important legal
conseguences. Consultation with an

atlorney is encouraged with respect
to its completion or modification.

AlA Document A201™.-2007,
General Conditions of the Contract
for Construction, is adopted in this
dacument by reference. Do not use
with other general conditions unless
this document is modified.

AlA Document A101™ — 2007, Copyright © 1815, 1918, 1826, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1957 and 2007 by The American
institule of Architects, All rights reserved. WARNING: This ATAY Document is protectad by U8, Copyright Law and international Treaties. Unauiherized
raprotustion or distribution of this AIA*  Document, or any portion of i, may resull in sevare civil and criminat penalties, and witl be prosecuted 1o

the maximum gxtent poesible under the law. This document was produced by AlA software af 15:10:01 on 08/22/2017 under Ordar No.59508811 13_1 which

axpires on 10/17/2017, and is not for resas,
User Notes:

(1800552803)
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1 THE CONTRACT DOCUMENTS
2 THE WORK OF THIS CONTRACT
3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

4 CONTRACT SUM

5 PAYMENTS

8 DISPUTE RESOLUTION

7 TERMINATION OR SUSPENSION

8 MISCELLANEQOUS PROVISIONS

9 ENUMERATION OF CONTRACT DOCUMENTS
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ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement and Modifications issued after execution of this Agreement, all of which form the Contract, and
are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the
entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations or
agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in
Article 9,

ARTICLE 2 THE WORK OF THIS CONTRACT
The Centractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated
below or provision is made for the date to be fixed in a notice to proceed issued by the Owner,

(Insert the date of commencement if it differs from the date of this Agreement or, if applicable, state that the date
will be fixed in a notice io proceed)

Contractor shall be given Notice to Proceed.

If; prior to the commencement of the Work, the Owner requires time to file mortgages and other security interests,
the Owner’s time requirement shall be as follows;

§ 3.2 The Contract Time shall be measured from the date of commencement.

§ 3.3 The Contractor shail achieve Substantial Completion of the entire Work not later than four hundred fifty-five
calendar (455) days from Notice to Proceed.

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of
commencement. If appropriate. insert requirements for earlier Substantial Completion of certain portions of the
Work.)

AlA Document A101™ — 207, Copyright © 1818, 1618, 1925, 1937, 1651, 1958, 1981, 1963, 1967, 1974, 1977, 1987, 1991, 1987 and 2007 by The American
Institute of Architects. All rights reserved, WARNING: Tris AlAY Uocument is protected by U.§. GCopyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA® Document, or any portlen of i, may result in severe civit and criminal penalties, and will o prosecuted to
the maxinn oxtent possible under the law, This document was produced by AlA software at 15:10:01 on 08/22/2017 under Order No.58599511 1 3_1 which
expires on 1¢/17/2017, and |a not for resala.

User Notes: (1800552803
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Porticn of Work Substantial Completion Date

, subject to adjustments of this Contract Time ag provided in the Contract Documents,
(Insert provisions, if any, for liquidated damages relating to failure 10 achieve Subsiantial Completion on time or for
bonus payments for early completion of the Work.)

ARTICLE 4  CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract, The Contract Sum shallbe  (§ ), subject to additions and deductions as provided in the Contract
Documents,

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract
Documents and are hereby accepted by the Owner;

(State the numbers or other identification of accepted alternares. [f the bidding ov proposal documents permit the
Owner to accept other alternates subsequent to the execution of this Agreemem, attach a schedule of such other
alternates showing the amount for each and the date when that amount expires.)

§ 4.3 Unit prices, if any:
(Identifyy and state the wnit price; state quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price Per Unit ($6.00)

§ 4.4 Allowances included in the Contract Sum, if any:
{Identify allowance and state exclusions, if any, from the allowance price.)

Item Price

ARTICLE 5 PAYMENTS

§ 5.1 PROGRESS PAYMENTS

§ §.1.1Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of
the month, or as follows:

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the last day of a month,
the Owner shall make payment of the certified amount to the Contractor not later than the 30th day of the next
month, If an Application for Payment is received by the Architect after the application date fixed above, payment
shall be made by the Owner not later than thirty (30) days afler the Architect receives the Application for Payment.
(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the
Contractor in accordance with the Contract Documents, The schedule of values shall allocate the entire Contract
Sum among the various portions of the Work. The schedule of values shall be prepared in such form and supported

AlA Document A101™ — 2007, Copyright © 1915, 1918, 1925, 1937, 1961, 1958, 1961, 1963, 1967, 1974, 1877, 1987, 1991, 1997 and 2007 by The American

Init. Institute of Architects, All rights reserved, WARNING: This AlA* Document is protocted by U.S, Copyright Law and International Treaties, Unauthorized 3
repreduction or distribwdion of this AIA®  Document, or any portion of it, may result in severs civit and criminal penaltien, aed will be prosecuted fo
i the maximum exient possible under the law. This document was produced by AlA software at 15:10:01 on 08/22/2017 under Order No.5859951113_1 which

expires on 10/17/2017, and is not for resale,
User Notes: (18D0662803)



Init,

by such data to substantiate its accuracy as the Architect may require. This schedule, unless cbjected to by the
Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment,

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end
of'the peried covered by the Application for Payment,

§ 5.1.8 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be
computed as follows:

A1 Take that portion of the Contract Sum properly allocable to completed Work as determined by
multiplying the percentage completion of each portion of the Work by the share of the Confract Sum
allocated to that portion of the Work in the schedule of values, less retainage of ten percent (10%),
Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute
shall be included as provided in Section 7.3.9 of AIA Document A201™-2007, General Conditions
of the Contract for Construction;

2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and
suitably stored at the site for subsequent incorperation in the completed construction (or, if approved
in advance by the Owner, suitably stored off the site at a location agreed upon in writing), less
retainage of ten percent (10%);

3 Subtract the aggregate of previous payments made by the Owner; and

Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment
as provided in Section 9.5 of AIA Document A201-2007,

.

1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under
following clrcumstances:
A Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the
full amount of the Confract Sum, less such amounts as the Architect shall determine for incomplete
Work, retainage applicable to such work and unsettled claims; and
(Section 9.8.5 of AIA Document A201-2007 requires release of applicable retainage upon
Substantial Completion of Work with consent of surety, if any,)
2 Add, if final completion of the Work is thereafier materially delayed through no fault of the
Contractor, any additional amounts payable in accordance with Section 9.10.3 of AIA Document

A201-2007.

§5
i

1€

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows:

(If it Is intended, prior to Substantial Completion of the entire Work, io rechuce or limil the retainage resulting from
the percentages Inserted in Sections 5.1.6.1 and 5.1,6.2 above, and ihis is not explained elsewhere in the Contract
Documents, insert here provisions for such reduction or limitation,)

At fifty percent completion the retainage being withheld on Work and stored materials shall be reduced to five
petcent (5%) and five percent shall be withheld from future payments until Substantial Completion, At Substantial
Completion all retainage shall be released except 150% of punchlist items. Punchlist items shall be paid for weekly
as completed. Substantial Completion and retainage release shall not be delayed or withheld on account of seasonal
items such as landscaping not being complete excepting only that 150% of the value of such seasonal work may be
withheld until it is completed when weather allows,

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site,

§ 5.2 FINAL PAYMENT
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Section 12,2.2 of AlA Document A201-2007, and to satisfy other requirements,
if'any, which extend beyond final payment; and
.2 a final Certificate for Payment has been issued by the Architect,

AlA Document A101™ - 2007, Copyright © 1915, 1818, 1925, 1937, 1851, 1058, 1961, 1063, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American
Institule of Architects, All rights reserved. WARNING: This AIAY Document is protacied by WS, Copyright Law and International Traaties. Unauthorized
reproduction or distribution of this AIA*  Document, or any portlen of it, may result in sevarm civl and criminal penaities, and will be prosocuted fo
the maximum extent pessible under the faw. This dooument was produced by AlA software at 15;10:01 on 08/22/2017 under Order No.59559517% 13_1 which
expires on 10/17/2017, and fs not for resale,
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§ §.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 INITIAL DECISION MAKER

The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201-2007, unless
the parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maler.

(If the parties mutually agree, inserl the name, address and other comact information of the Initial Decision Maker,
if other than the Architect.)

§ 6.2 BINDING DISPUTE RESOLUTION

For any Claim subject to, but not resolved by, mediation pursuant to Section 13.3 of A]A Document A201-2007, the
method of binding dispute resolution shall be as follows;

(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution
below, or do nof subsequently agree in wriling (o a binding dispute resolution method other than litigation, Claims
will be resolved by litigation in a court of competent jurisdiciion.)

[X] Arbitration pursuant to Section 135.4 of AlA Document A201-2007
[ ] Litigation in a court of competent jurisdiction

[ 1 Other (Specify)

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2007.

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2007,

ARTICLE 8 MISCELLANECUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of ATA Document A201-2007 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is
located.

(Insert rate of interest agreed upon, If any,)

6 %

§ 8.3 The Owner’s representative:
(Name, address and other information)

AlA Document A101™ - 2007, Copyright © 1915, 1918, 1925, 1937, 1061, 1868, 1961, 1963, 1967, 1974, 1077, 1887, 1891, 1997 and 2007 by The American
Institute of Architacts, All rights reserved. WARNING: This AIA* Docoment is protectad by U5, Copyright Law and International Treaties. Unauthovized
reprodustion or distribution of this AIAY Document, or any portion of it, may result in severe civll and cripdnal penaltios, and will be prosecutad to
the maximum extent possible under the law. This documeant was produced by AlA software at 15:10:01 on $8/22/2017 under Order No.59558851113_1 which
oxpires on 10/17/2017, and is not for resale.
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§ 8.4 The Contractor’s representative:
(Name, address and other information)

§ 8.5 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days written notice to the
other party.

§ 8.6 Other provisions:

The following shall supersede any conflicting provisions or omissions in this Agreement or any other of the Contract
Documents:

8.6.1  The Centractor shall name the Owner as additional insured on the Contractor’s liability, excess and vehicle
insuranece policies as to operations at the job site and provide the Gwner a certificate of insurance
evidencing the same. The Contractor shall also name any Lender for the project as an additional insured
when requested. Contractor’s insurance shall be primary and nen-contributery, subrogation waived.

8.6.2  The Contractor shall provide appropriate measures to protect and keep secure its personal property and
equipment on the jobsite and is responsible for insuring such personal property and equipment from loss,
theft, and/or damage,

8.6.3  The Owner shall be responsible for payment of any and all utility connection/tap-in/edw/or similar fees for
utilities, including all such charges for gas, water, sewer, electricity, and cable services.

8.6.4  The Owner shall be responsible for the excavation and removal of any unusual sub-surface conditions
and/or obstructions and rock. Rock is understeod to mean material which customarily requires an excavator
larger than a Caterpiller 315 to remove,

8.6.5  The Contractor’s warranty shall not exceed one year and after one year the Owner shall seek recourse for
defects in materials and equipnrent exclusively from warranties extended by the manufacturer of such
material or equipment, The Contracter will assign all warranties provided by subcontractors or suppliers.

8.6.6  The Contractor shall be paid the cost of any grading/building permits and bonds without retainage when the
Owner closes on its financing or with the Contractor’s first application for payment, whichever occurs first,

8.6.7  Contractor acknowledges that the Work is subject to Davis-Bacon wage rates.
8.6.8  Contractor shall comply with all WBE/MBE/Section 3 requirements as they may apply to the Work.

8.6.9  Owner shall be responsible for obtaining builders risk coverage for Work performed and materials on the
Job site to be incorporated into the Work. Materials stored off site and Contractor’s equipment, tools, and
other personal property shall be insured by the Contractor at its expense, Owner shall name Contractor as
an additional insured on the builders risk policy. The deductible shall not exceed $5,000.

8.6.10  Contractor shall at all times during the performance of this contract maintain the minimum insurance
coverage as set forth on the Certificate of Insurance attached hereto.

8.6.11 The Contractor shall sign and record a waiver of liens with the Allegheny County Department of Court
Records priot to performing Work under this Agreement walving the rights of all subcontractors and other
persons to file mechanics’ liens on the Project. The Contractor shall also provide a payment bond for the
full amount of the Contract Sum. With each payment, the Contractor shall provide its lien waiver for the
amount received. At Final Completion, the Contractor shall file a full and final waiver of liens and ghall
also provide lien waivers from its subcontractors,

AlA Document A101™ = 2007. Copyright @ 1915, 1918, 1925, 1837, 1851, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1897 and 2007 by The American
Institute of Architects. All rights reserved, WARNING: This AlA% Documaent Is protected by 1.8, Copyright Law and Internationat Traaties. Unauthorized
reproduction or distribution of this AlAY Dociment, or any portion of #t, may result in severe civil and criminal penaltios, and wilf he prosscuted to
the maximum extent possibie under the iaw. This document was produced by AlA software at 15:10:01 on 08/22/2017 under Order No.5959951143_1 which
expires on 10/17/2017, and is not for resale.
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8.6.12 Contractor excludes any special inspections required by Chapter [7 of the IBC, including those in Section
1704, Inspections to be paid for by the Contractor, if any, will be specifically noted in the Qualifications
and Clarifications attached hereto.

8.6.13 Owner authorizes the Contractor to register the Project with the statewide no-lien directory and file a
Netice of Commencement.

8.6.14 The Contractor will perform the worl as designed. Because sound transmission is affected by many
variables, the STC/IIC (sound transmission) performance of the specified separation walls and floar/ceiling
assemblies are difficult to project with certainty, Accordingly, enhancements to the STC and 1IC
characteristics of unit separation walls and floor/ceiling assemblies which may be needed to achieve any
required or intended STC/IIC levels are excluded from the Contractor’s scope of work. The applicability
and interpretation of code provisions relating to sound transmission STC/I1C requirements and designing
for them are the responsibility of the Architect.

8.6,15 No payment nor part of any payment shall be withheld on account of claims covered by insurance carried
by either party.

8.6.16 Subcontractors shall carry general liability insurance with limits of $1,000,000 per occurrence and
$2,000,000 aggregate. Excess insurance shall be carried in the amount of $2,000,000, Statutory worker
compensation coverage shall also be maintained by Subcontractors,

ARTICIE Q EMUMER ATTN
~ i

LY =N [=Er et =Y o Ny

| AP
§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated
in the sections below.

§ 9.1.1 The Agreement is this executed ATA Document A101-2007, Standard Form of Agreement Between Cwner
and Contractor.

§ 9.1.2 The General Conditions are AIA Document A201-2007, General Conditicns of the Coontract for
Construetion,

§ 8.1.3 Tho Supplementary and other Conditions of the Contract:

Document Title Date Pages

§ 9.1.4 The Specifications:
(Either list the Specifications here or refer to an exhibit altached 1o this Agreement.)

Section Title Date Pages

§ 9.1.5 The Drawings:
{Either list the Drawings here or refer to an exhibit attached to this Agreement.)

Number Title Date

§ 9.1.6 The Addenda, if any:

Number Date Pages

AlA Document A101"™ ~ 2007, Copyright @ 1915, 1918, 1925, 1937, 1951, 1958, 1981, 1983, 1967, 1874, 1977, 1987, 1991, 1997 and 2007 by The American
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! the maximum extent possible under the law. This document was produced by AlA software at 16:10:01 on 08/22/2017 under Qrder N0.5859951113_1 which

axpires on 10/17/2017, and is not for resale.
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Portions of Addenda relating to bidding requirements are not patt of the Contract Documents unless the bidding
requirements are also enumerated in this Article 9,

§ 9.1.7 Additional documents, if any, forming part of the Contract Documents:

1 AIA Document E201™-2007, Digital Data Protocol Exhibit, if completed by the parties, or the
following:

.2 Other documents, if any, listed below:;
(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201-2007 provides that bidding requirements such as advertisement or invitation 1o bid,
Instructions 1o Bidders, sample forms and the Coniractor’s bid are not part of the Contract
Documents unless enmimeraied in this Agreement.  They should be listed here only if intended to be
part of the Contract Documents.)

ARTICLE 10 INSURANCE AND BONDS

The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document
AZ01-2007.

{State bonding requirements, If any, and limits of liability for insurance requived in Article 1] of AIA Document

AINT_ 20070
AL TLUT )

Type of insurance or hond Limit of liability or bond amount ($0,00)

This Agreement entered into as of the day and year first written above,

OWNER (Signature) CONTRACTOR (Signature)

(Printed name and 1itle) (Printed name and fidle)
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NORTHVIEW MIDRISE, LLC

CONTRACTING OFFICER CERTIFICATION

I certify that I am the Recording Secretary of Northview
Midrise, LLC; that , who signed this Contract on
behalf of Northview Midrise, LLC, was then Contracting Officer of said Northview
Midrise, LI C that the said Contract was duly signed for and on behalf of Northview
Midrise, LI.C.

(SEAL)

Secretary

Owner Standard Certification of Contracting Officer
00590 - 1



NORTHVIEW MIDRISE, LLLC

PERFORMANCE BOND

THIS BOND IS ISSUED SIMULTANEOUSLY WITH PAYMENT BOND IN FAVOR OF NORTHVIEW MIDRISE, LLC
CONDITIONED ON THE FULL AND FAITHFUL PERFORMANCE OF THE CONTRACT.

KNOW ALL MEN BY THESE PRESENTS, that we,

., as Principal,

and
(Insert name and address of contractor exactly as it appears on Form of Agreement)

, 88 Sureties, are
held and firmly bound unto Northview Midrise, LL.C, its certain attorney, successors, or assigns (the Obliges,
hereinafter called "Owner") in the penal sumn of

Dollars (3 )

lawful money of the United States, for the payment of which sum well and truly to be made, we bind ourselves,
our heirs, personal representatives, successors, and assigns, jointly and severally, firmly by these presents:

WHEREAS, the Principal heretofore has submitted to the said Obligee a certain bid, dated

, 20 (the "Bid"), for construction of

fInsert date of hid)

NEW CONSTRUCTION of NORTHVIEW MIDRISE (AMP-09)

(Insert name of project exactly as it appears on Form of Agreement)

pursuant to specifications, drawings and other related documents constituting the Invitation for Bids (the
"IFB"); and

WHEREAS, the said Owner is a "Contracting body" under provisions of Act No, 385 of the General
Assembly of the Commonwealth of Pennsylvania, approved by the Governor on December 20, 1967, known
and cited as the "Public Works Contractors’' Bond Law of 1967" (8 P.S. 191-202) (the "Act™); and

WHEREAS, the Act, in Section 3 (), requires that, before an award shall be made the Principal shall
furnish this Bond to the said Owner, with this Bond to become binding upon the award of a Contract to the
Principal by the said Owner in accordance with the Bid; and

WHEREAS, it also is a condition of the IFB that this Bond shall be furnished by the Principal to the
said Owner; and

WHEREAS, Under the Invitation for Bids, it is provided, inter alia, that if the Principal shall furnish
this Bond to the said Owner, and if the said Owner shall make an award to the Principal in accordance with the
Bid, then the Principal and the said Owner shall enter into a contract with respect to performance of such work
(the “Contract"), the Form of Agreement for which is set forth in the IFB,

Owner Standard Performance Bond
00610 -1



NOW, therefore, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the principal shall
faithfully perform the Contract on his part as of the time and in the manner therein provided and satisfy all
claims and demands incurred in or for the same, or growing out of the same, or for injury or damages to persons
or property in the performance thereof, and shall fully indemnify and save harmless the said Owner from any
and all cost and damage which the said Owner may suffer by reason of the principal's failure to do so, and shall
fully reimburse and repay the said Owner any and all cutlay and expense which it incurs by reason of any such
default, then this obligation shall be null and void, otherwise it shall remain in full force and virtue.

It is further understood and agreed that the principal shall guarantee for a period of one (1) year from
completion date of the contract against defects in workmanship or materials in accordance with the terms of the
Contract.

The said surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration or addition to the terms of the Contract or to the work to be performed thereunder or the
Specifications accompanying the same shall in any way affect its obligations on this bond, and it does hereby
waive notice of any such change, extension of time, alteration or addition to the terms of the Contract or to the
work or to the Specifications,

SIGNED, SEALED AND DELIVERED IN ORIGINAL COUNTERPARTS
(2 required by Qwner)

this day of 20

[IF THE PRINCIPAL IS AN INDIVIDUAL, SIGN HERE

(Printed or Typed Name) (Printed or Typed Name}
Witness Principal
(Signature and Date) (Sianature and Date)
Owner Standard Performance Bond

00610 -2



IF THE PRINCIPAL IS A PARTNERSHIP, SIGN HERE

{Printed or Typed Name) (Printed or Typed Name)
Witness Partiner™

(Signature and Date) (Stenature and Date)

(Printed or Typed Name) (Printed or Typed Name)
Witness Partner*

{Signature and Date) (Signature and Date)

* If the Bidder is a partnership, the Bond must be signed in the name of the partnership by at least two general partners, whose

names and addresses must be listed on the certificate on page BF-3-P of the Bid.

Owner Standard Performance Bond
00610 -3



IF THE PRINCIPAL 1S A CORPORATION, SIGN HERE

(CORPORATE
SEAL)
(Corporate Name)
(Printed or Typed Name} (Printed or Typed Nome)
Witness President
{ PR
(Signature and Date) (Signature and Date)
(Corporate Title) {Corporate Tiile)

** If the bidder is u corporation, fhe Bond must be executed in the Corporation's correct corporate name by its President or Vice
President and attested to by its Secretary or Assistant Secretary or Treasurer or Assistant Treasurer, and the Certification of
Corporate Principal below must be executed by the Secretary or Assistan{ Secretary.

Owner Standard Performance Bond
00610 -4



CERTIFICATE AS TO CORPORATE PRINCIPAL

I , certify that I am the
Secretary/Assistant Secretary of the Corporation named a Bidder herein; that
(Circle one)

who signed this Bid on behalf of the

Corporation was then of said Corporation that I know his signature and
his signature thereto is genwine; and that said Bid was duly signed, sealed and attested in behalf of said
Corporation by authority of its governing body.

(CORPORATE
SEAL)

{Signature and Date)

Owner Standard Performance Bond
00610 -5



SURETY SIGN HERE

(SURETY
SEAL)

Attest

(Printed or Typed Name)

{Signature and Date)

{Printed or Typed Name,)

Surefy *H*

{

(Signature and Date)

**¥Power of attorney must be attached to this Bid Bond,

The rate of premium charged is §
(To be filled in by Surety)

The total amount of premium charged is §
(To be filled in by Surety)

per thousand.

Owner Standard

Performance Bond

00610 -6



NORTHVIEW MIDRISE, LLC

PAYMENT BOND
(Labor and Materialmen's Bond)

THIS BOND IS ISSUED SIMULTANEQUSLY WITH PAYMENT BOND IN FAVOR OF NORTHVIEW MIDRISE, LLC
CONDITIONED ON THE FULL AND FAITHFUL PERFORMANCE QF THE CONTRACT,

KNOW ALL MEN BY THESE PRESENTS, that we,

, 8s Principal,

and
{Insert namie and address of Contractor exacily as it appears on Form of Agreement)

, 48 Sureties, are
held and firmly bound unto Northview Midrise, LLC, its certain atforney, successors, or assigns (the Obligee,
hereinafter called “Owner") in the penal sum of

Dollars (§ )

lawful money of the United States, for the payment of which sum well and truly to be made, we bind ourselves,
our heirs, personal representatives, successors, and assigns, jointly and severally, firmly by these presents:

WHEREAS, the Principal heretofore has submitted to the said Obtigee a certain bid, dated

, 20 (the "Bid"), for construction of

{(Insert date of bid}

NEW CONSTRUCTION cf NORTHVIEW MIDRISE AMP-
09}
(Tnsert name of project exactly as it appears on Form of Agreemeny)

pursuant to specifications, drawings and other related documents constituting the Invitation for Bids (the
"IFB"); and

WHEREAS, the said Owner is a "Contracting body" under provisions of Act No, 385 of the General
Assembly of the Commonwealth of Pennsylvania, approved by the Governor on December 20, 1967, known 7
and cited as the "Public Works Contractors' Bond Law of 1967" (8 P.S. 191-202) {the "Act"); and

WHEREAS, the Act, in Section 3 (a), requires that, before an award shall be made the Principal shall
furnish this Bond to the said Owner, with this Bond to become binding upon the award of a Contract to the
Principal by the said Owner in accordance with the Bid; and

WHEREAS, it also is a condition of the IFB that this Bond shall be furnished by the Principal to the
said Owner; and

WHEREAS, Under the Invitation for Bids, it is provided, inter alia, that if the Principal shall furnish
this Bond to the said Owner, and if the said Owner shall make an award to the Principal in accordance with the
Bid, then the Principal and the said Owner shall enter into a contract with respect to perfoermance of such work
(the "Contract”), the Form of Agreement for which is set forth in the IFB.

Owner Standard Payment Bond
00620 - 1



NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH that if said principal and
all subcontractors to whom any portion of the work provided for in said contract is sublet and all assignees of
said principal and of such subcontractors shall promptly make payment for all material furnished, labor supplied
or performed, rental for equipment employed, and services rendered by public utilities in or in connection with
the prosecution of the work, whether or not the said material, labor, equipment or services enter into and
become component parts of the work or improvement contemplated in said contract, or in any amendment or
gxtension of or addition to said Contract, then the above obligation shall be void; otherwise to remain in full
force and effect. PROVIDED, however, that this bond is subject to the following conditions and limitations.

(a) All persons who have perfortmed labor, rendered services or furnished materials or machinery,
shall have direct right of action against the principal and surety on this bond, which right of action shall be
asserted in proceedings instituted in the State in which such labor was performed, services rendered or materials
furnished (or where labor has been performed, services rendered or materials furnished under said Contract is
more than one State, then in any such State). Insofar as permitied by the laws of such State, such right of action
shall be asserted in a proceeding instituting such action and any or all other persons having claims hereunder,
and any other person having a claim hereunder shall have the right to be made a party to such proceeding (but
not later than one year after the complete performance of said Contract and final settlement thereof) and to have
such claim adjudicated in such action and judgment rendered thereon.

(b) The surety shall not be liable hereunder for any damages or compensation recoverable under any
workmen's compensation or employer’s liability statute.

(c) In no event shall the surety be liable for a greater sum than the penalty of this bond, or subject to
any suit, action or proceeding thereon that is instituted later than one year after the complete performance of
said contract and final settlement thereof,

(d) As used herein: The term "person" refers to any individual, firm or corporation who have furnished
materials or machinery or public utility services to be used on or incorporated in the work or the prosecution
thereof provided for in said Contract or in any amendment or extension of or addition to said Contract, and/or to
any person engaged in the prosecution of the work provided for in said Contract or in any amendment or
extension of or addition to said Contract, who is an agent, servant or employee of the principal, or of any
subcontractor, or of any assignee of said principal or of any subcontractor and also anyone so engaged who
performs the work of a laborer or of a mechanic regardless of any contractual relationship between the
principal, or any subcontractor, or any assignee of said principal or of said subcontractor, and such laborer or
mechanic, but shall not include office employees not regularly stationed at the site of the work.

Owner Standard Payment Bond
00620 - 2



The said surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration or addition to the terms of the Contract, or to the wotk to be performed thereunder or the
Specifications accompanying the same, shall in any way affect its obligations on this bond, and it does hereby
waive notice of any such change, extension of time, alteration or addition to the terms of the Contract or to the

work or to the Specifications.

SIGNED, SEALED AND DELIVERED IN ORIGINAL COUNTERPARTS
(2 requirved by Owner)

this day of 20

IF THE PRINCIPAL IS AN INDIVIDUAL, SIGN HERE

{Printed or Typed Name) (Printed or Typed Name)

Witness Principal

(Signature and Date) (Signature and Date)

Owner Standard

Payment Bond
00620 - 3



IF THE PRINCIPAL IS A PARTNERSHIP, SIGN HERE

(Prirted or Typed Name) (Printed or Typed Name)
Witness Partner*

(Signature and Date) (Signature and Dale)

(Printed or Tvped Name) (Printed or Typed Name)
Witness Partner®

(Signature and Date) fSignature and Dafe)

* If the Bidder is a partnership, the Bond must be signed in the name of the partnership by at Jeast twe general partners, whose
names and addresses must be listed on the certificate on page BF-3-P of the Bid,

Owner Standard Payment Bond
00620 -4



IF THE PRINCIPAL IS A CORPORATICON, SIGN HERE

(CORPORATE
SEAL)
(Corporate Name)
(Printed or Typed Name} {(Printed or Typed Name)
Witness President
{ vpxe
(Signature and Date} {Signature and Date)
{Corporate Title) fCorporate Title)

** If the bidder is a corporation, the Bond must be executed in the Corporation's correct corporate name by its President or Vice
President and attested to by its Secretary or Assistant Secretary or Treasurer or Assistant Treasurer, and the Certification of
Corporate Principal (Doc. 00625) must be exseuted by the Secretary or Assistant Secretary,

CERTIFICATE AS TO CORPORATE PRINCIPAL

1, , certify that | am the
Secretary/Assistant Secretary of the Corporation named a Bidder herein; that
(Circle one)

who signed this Bid on behalf of

the

Corporation was then of said Corporation that 1 know
his signature and his signature thereto is genuine; and that said Bid was duly signed, sealed
and attesied in behalf of said Corporation by authority of its governing body.

(CORPORATE
SEAL)

(Signature and Date)

Owner Standard

Payment Bond
00620 -3



SURETY SIGN HERE

(SURETY
SEAL)

{Printed or Typed Name)

Attest Surety

(Signature and Darte)

(Printed or Typed Nanie)

(Signature and Dare)

The rate of premium charged is §

(Ta be filled fn by Surety)

The total amount of premium charged is §

per thousand.

{To be filled in by Surety)

Owner Standard

Payment Bond
00620 -6



U.S. Department of Housing and Urban
Development

Office of Public and Indian Housing

OMB Approval No. 2577-0157 (exp. 1/31/2017)

General Conditions for Construction
Contracts - Public Housing Programs

Applicability. This form is applicabie to any
construction/development contract greater than $100,000.

This form includes those clauses required by OMB's common rule on grantee procurement, implemented at HUD in 24 CFR 85.36, and
those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and its amendment by the Housing and
Community Development Act of 1892, implemented by HUD at 24 CFR Part 135. The form is required for construction contracts
awarded by Public Housing Agencies {PHAs).

The form is used by Housing Authorities in solicitations to provide necessary contract clauses. If the form were not used, HAs would be
unable to enforce their contracts,

Public reporting burden for this collection of information is estimated to average 1.0 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the cellection
of information. Respanses to the collection of information are required to obtain a benefit or to retain a benefit.

The information requested does not lend itself to confidentiality.

HUD may not conduct or sponsor, and a person is not required to respond to a collection of information unless it displays a currently
valid OMB number.

T |
|

Clause Page Clause Page

1 HDeﬁnitions ” 2 i Ad ~tive Reauireme
2. Contractor's Responsibility for Work 2 25, Contract Period g
3. | Architect's Duties, Respensibilities and Authority 2 26 Order of Precedence b}
4. Qther Contracts 3 27, Payments 9
’ [ 2 ]| Contract Modffications [[ 0

Preconstruction Conference and Notice to Proceed 29. Changes 10

Construction Progress Scheduie 30. Suspension of Work 11

31. Risputes 11

5
8.
7. Site Investigation and Conditions Affecting the Work
8

Differing Site Conditions 32. Defauit 11

9. Specifications and Drawings for Construction

iMoo || kb
(]
@

Liguidated 12
10, | As-Built Drawings 34, Termination of Convenience 12
11. | _Material and Werkmanship 35, Assignment of Centract 12
12, | Permits ang Codes 36, Insurance 12
13. | Health, Safety, and Aceident Prevention 37, Subcontracts 13
¥ | Temporary Buildings and Transportation Materials & Subcontracting with Small and Minority Firms, Women's B

Business Enterprise, and Labor Surplus Area Firms

15. | Availability and Use of Utility Services 6 39, Equal Employment Opportynity 13
o] Protection of Existing Vegetation, Structures, Equipment, 4 Employment, Training, and Contracting Opportunities Ly
Utlities, and improvements 6 for Low-Income Persons, Section 3 of the Housing and
Urban Development Act of 1868
17. | Temporary Buildings and Transportation Materials 7 4. Interest of Members of Congress 15
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Former Members, Officers, or Emgloyees
19. | Energy Efficiency 7 43. Limitations oh Payments Made to Influence 15
20, | Inspecticn and Acceptance of Construction 7 44, Royalties and Patents 15
21. | Use and Possession Prior to Completion 8 45, Examination and Retention of Centractor's Records 15
22. | Warraniy of Title 8 46. Labor Standards-Davis-Bacen and Related Acts 15
23. | Warranty of Construction 8 47. Non-Federal Prevailing Wage Rates 19
24. | Prohibition Against Liens 9 48. Procurement of Recovered Materials 19
49, Safe Harbor Limits 19
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1. Definitions

(a) "Architect” means the person or other entity engaged by
the PHA to perform architectural, engineering, design,
and other services related to the work as provided for in
the contract. When a PHA uses an engineer to act in this
capacity, the terms "architect” and “engineer” shall be
synonymous. The Architect shall serve as a technical
representative of the Contracting Cfficer. The Architect's
authority is as set forth elsewhere in this contract.

(b) “Contract’ means the contract entered into between the
PHA and the Contracter. It includes the forms of Bid, the
Bid Bond, the Performance and Payment Bond or Bonds
or other assurance of completicn, the Certifications,
Representations, and Other Sfaterments of Bidders (form
HUD-5370), these General Conditions of the Contract for
Construction {form HUD-5370}, the applicable wage rate
determinations from the U.S. Department of Labor, any
special conditions included elsewhere in the contract, the
specifications, and drawings. It includes all formal
changes to any of those documents by addendum,
change order, or other modification.

{c) “Contracting Officer” means the person delegated the au-
thority by the PHA to enter into, administer, and/or
terminate this contract and designated as such in writing
to the Contractor. The term includes any successor

rtine Miffinar and anu Anilly ayitheri s
Contracting Officer and any duly authorized

representative of the Contracting Cfficer alse designated
in writing. The Contracting Officer shall be deemed the
authorfzed agent of the PHA in all dealings with the
Contractor.

{d) “Contractor” means the person or other entity entering
into the contract with the PHA to perform all of the work
required under the contract.

(e) "Drawings” means the drawings enumerated in the
schedule of drawings contained in the Specifications and
as described in the contract clause entitled Specifications
and Drawings for Construstion herein.

{f) "HUD" maans the United States of America acting through
the Department of Housing and Urban Development
including the Secretary, or any other person desighated to
act on its behalf, HUD has agreed, subject to the
provisions of an Annual Contributions Contract {ACC), to
provide financial assistance to the PHA, which Includes
assistance in financing the work to be performed under
this contract. As defined elsewhere in these General
Conditions or the contract documents, the determination
of HUD may be required to authorize changes in the work
or for release of funds to the PHA for payment to the
Contractor. Notwithstanding HUD's role, nothing in this
contract shall be construed to create any contractual
relationship between the Contractor and HUD.

(g) “Project” means the entire project, whether construction
or rehabilitation, the work for which is provided for in
whole or in part under this contract.

(h) "PHA" means the Public Housing Agency organized
under applicable state laws which is a party to this
contract.

() “Specifications”" means the written description of the
technical requirements for construction and includas the
criteria and tests for determining whether the
requirements are met.

(") “Work" means materials, workmanship, and manufacture
and fabrication of components,

2, Contractor’s Responsibility for Work

(a) The Contractor shall furnish all necessary labor,
materials, tocls, equipment, and transportation necessary
for performancs of the work. The Contractor shall also
furnish all necessary water, heat, fight, and power not
made available to the Contractor by the PHA pursuant to
the clause entitled Availability and Use of Utility Services

herain.

(b) The Contractor shall perform on the site, and with its own
organization, work equivalent to at least[ ] {12 percent
unless otherwise indicated) of the total amount of work to
be performed under the order. This percentage may be
reduced by a supplemental agreement to this order if,
during performing the work, the Contractor requests a
reduction and the Contracting Officer determines that the
reduction would be to the advantage of the PHA.

{c) At all times during performance of this contract and until
the work is completed and accepted, the Contractor shall
directly superintand the work or assign and have on the
work sits a competent superintendent who is satisfactory
to the Contracting Officer and has autherity to act for the
Contrastor.

{d) The Contractor shall be respensible for all damages to
persons or property that occur as a result of the
Contracter’s fault or negligence, and shall take proper
safety and health precautions to protect the work, the
workers, the public, and the property of others. The
Coniractor shall hold and savs the PHA, #s officers and
agents, free and harmless from liability of any nature
occasioned by the Contractor's performance. The
Contractor shall also be respensible for all materials
delivered and werk performed until complgtion and
acceptance of the entire work, except for any completad
unit of work which may have been accepted under the
contract.

(e) The Contractor shall lay out the work from base lines and
bench marks indicated on the drawings and be
responsible for all lines, levels, and measurements of all
work executed under the contract. The Contractor shall
verify the figures before laying out the work and will be
held responsible for any error resulting from its failure to
doso.

(f) The Contractcr shall confine all operations (including
storage of materials) on PHA premises to areas
authorized or approved by the Contracting Officer.

(g} The Cantractor shall at all times keep the work area,
including storage areas, free from accumulations of
waste materials. Aftar completing the work and before
final inspection, the Contractor shall (1) remove from the
premises all scaffolding, equipment, tools, and materials
(including rejected materials) that are not the property of
the PHA and all rubbish caused by its work; (2) leave the
work area in a clean, neat, and orderly condition
satisfactory to the Contracting Officer; (3) perform all
specified tests; and, (4) deliver the installation in
complete and operating condition,

(h} The Contractor's responsibility will terminate when all
work has been completed, the final inspection made, and
the work accepted by the Coniracting Officer. The
Contracter will then be released from further obligation
except as required by the warranties specified elsewhere
in the contract,

3. Architect’s Duties, Responsibilities, and Authority

{a} The Architect for this contract, and any successor, shall
be designated in writing by the Contracting Officer,

Previous cditions are obsolete
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(b} The Architect shall serve as the Contracting Officer's
technical representative with respect to architectural,
engineering, and design matters related to the work

. performed under the contract. The Architect may provide
direction on contract perfermance. Such direction shall be
within the scope of the contract and may not be of a
nature which: (1) institutes additional work cutside the
scope of the contract; (2} constitutes a change as defined
in the Changes ciause herein; (3) causes an increase or
decrease in the cost of the confract; (4) alters the
Construction Progress Schedule; or (5) changes any of
the other express terms or conditions of the contract.

{c} The Architect's duties and responsibilities may include but
shall not be limited to:

(1) Making periodic visits to the work sits, and on the
basis of hisfher on-site inspections, issuing written
reperts to the PHA which shall include all chserved

6. Construction Progress Schedule

(a) The Contractor shall, within five days after the work
commences cn the contract or ancther period of ime
determined by the Contracting Officer, prepare and
submit {o the Contracting Officer for approval three copies
of a practicable schedule showing the order in which the
Contractor propeses to perform the work, and the dates
on which the Centractor contempiates starting and
completing the several salient features of the work
{including acguiring labor, materials, and equipment). The
schedule shall be in the form of a progress chart of
sultable scale to indicate appropriately the percentage of
work scheduled for completion by any given date during
the period. If the Contractor fails to submit a schedule
within the time prescribed, the Contracting Officer may
deficiencies. The Architect shall file a copy of the withhold approval of progress payments or take other
repert with the Contractor's designated representative remedies under the contract until the Contractor submits
at the site; the required schedule.

(2} Making modifications in drawings and technical {b) The Contractor shall enter the actual progress on the
specifications and assisting the Contracting Officer in chart as required by the Contracting Officer, and
the preparation of change orders and other contract immediately deliver three copies of the annctated
medifications for issuance by the Centracting Officer; schedule to the Contracting Officer. If the Contracting

(3) Reviewing and making recomrnendaticns with respect Officer determines, upon the hasis of inspaction
to - (i} the Contractor's construction progress conducted pursuant to the clause entitled Inspection and
schedules; (ii} the Contractor's shop and detailed Acceptance of Construction, herein that the Contractor s

i not meeting the approved scheduie, the Contractor shalil

take steps necessary to improve its progress, including
for use by the Centractor; and, (iv) the Contractor’s those that may be required by the Centracting Cfficer,
price breakdown and progress payment estimates; withoui additional cost to the PHA. In this circumstance,
and, the Contracting Officer may require the Contractor to

(4) Assisting in inspections, signing Certificates of increase the number of shifts, overtime operations, days
Completicn, and making recommendations with of work, and/or the amount of construction plant, and to
respact to acceptance of work completed under the submit for approval any supplementary schedule or
contract. schedules in chart form as the Contracting Officer deems
necessary to demonstrate how the approved rate of
progress will be regained,

{¢) Failure of the Contractor to comply with the requirements
of the Centracting Cfficer under this clause shall be
grounds for a determination by the Contracting Officer that
the Contractor is not prosecuting the work with sufficient
diligence to ensure completion within the time

o~ a s f gy TSy gy [ |

drawiitgs, (iii) the machingry, mechanical and other
equipment and materials or other articles proposed

4. Cther Contracts

The PHA may undertake or award other contracts for
additional worlk at or near the site of the work under this
contract. The Contractor shall fully cooperate with the
other contractors and with PHA employees and shall

carefully adapt scheduling and performing the work under
this contract to accommodate the additional work, heeding

any direction that may be provided by the Contracting
Officer. The Contractor shall not commit or permit any act
that will interfere with the performance of work by any
other contractor or by PHA employees

5. Pre-construction Conference and Notice to Proceed

(a) Within ten calendar days of contract execution, and prior
to the commencement of work, the Contractor shall
attend a precenstruction conference with representatives
of the PHA, its Architect, and other interested parties
convened by the PHA. The conference will serve to
acquaint the participants with the general plan of the
construction operation and all other requirements of the
centract. The PHA will provide the Contractor with the
date, time, and place of the conference.

{b) The contractor shall begin work upon receipt of a written
Notice to Proceed from the Contracting Officer or
designee. The Contractor shall not begin work prior to
receiving such notice.

specified in the Contract, Upon making this

determination, the Contracting Officer may terminate the
Contractor's right to proceed with the work, or any
separable part of it, in accordance with the Default clause
of this contract.

7. Site Investigation and Conditions Affecting the Work

(@) The Contractor acknowledges that it has taken steps

reasonably necessary to asceriain the nature and location
of the work, and that if has investigated and satisfied itself
as to the general and local conditions which can affect the
work or its cost, including but not limited to, (1) conditions
bearing upon fransportation, disposal, handling, and
storage of materials; {2) the availability of iabor, water,
electric power, and roads;(3) uncertainties of weather,
river stages, tides, or similar physical conditions at the
site; (4) the conformation and conditions of the ground:;
and (5) the character of equiprment and facilities needed
preliminary to and during work performance. The
Contractor alsc acknowledges that it has satisfied itself as
to the character, quality, and quantity of surface and
subsurface materials cr obstacles to be encountered
insofar as this information is
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reasonably ascertainable from an inspection of the site,
including ail exploratory work dene by the PHA, as well
as from the drawings and specifications made a part of
this contract. Any failure of the Ceniractor to take the
actions described and acknow!edged in this paragraph
will not relieve the Contractor from responsibility for
estimating properly the difficulty and cost of successfully
performing the work, or for proceeding to successfully
perform the work without additional expense to the PHA.

{b) The PHA assumes no responsibility for any conglusions
or interpretations made by the Contracter based on the
information made available by the PHA, Nor does the
PHA assume responsibility for any understanding
reached or representation made concerning conditions
which can affect the work by any of its officers or agents
hefore the executicn of this contract, unless that
understanding or representation is expressly stated in
this contract.

8. Differing Site Conditions

{a) The Contractor shall promptly, and before the conditions
are disturbed, give a written netice to the Contracting
Cfficer of {1} subsurface or latent physical conditions at
the site which differ materially from those indicated in this
contract, or {2} unknown physical conditions at the
site(s), of an unusual nature, which differ materially from

o Y

those ordinarily encountered and generally recognized as

inhering in work of the character provided for in the
contract,

(b) The Contracting Officer shall investigate the site
conditions promptly after receiving the notica, Work shall
not proceed at the affected site, except at the
Contractor's risk, until the Contracting Officer has
provided written instructions to the Centractor. If the
conditions do materially so differ and cause an increase
or decrease In the Contractor's cast of, or the time
required for, performing any part of the work under this
conitract, whether or not changed as a result of the
conditiens, the Contractor shall file a claim in writing to
the PHA within ten days after receipt of such instructions
and, in any event, before proceeding with the work. An
equitable adjusiment in the contract price, the delivery
schedule, or both shall be made under this clause and
the contract modified in writing accordingly.

{c) No reguest by the Contracter for an equitakle adjustment
to the contract under this clause shall be allowed, unless
the Contractor has given the written notice required;
provided, that the time prescribed in (a) above for giving
written notice may be extended by the Contracting
Officer.

(d) No request by the Contractor for an equitable adjustment
to the contract for differing site conditions shall be
allowed if made after final payment under this contract,

9. Specifications and Drawings for Construction

{a) The Contractcr shall keep on the work site a copy of the
drawings and specifications and shall at all times give the
Contracting Officer access thereto. Anything mentioned
in the specifications and not shown cn the drawings, or
shown on the drawings and net menticned in the
specifications, shall be of like effect as if shown or
mentioned in both. In case of difference between
drawings and specificaticns, the specifications shall
govern. In case of discrepancy in the figures, in the
drawings, or In the specificaticns, the matter shall be

promptly submitted to the Contracting Officer, who shall
promptly make a determination in writing. Any adjustment
by the Contractor without such a determination shall be at
its own risk and expense. The Contracting Officer shal
furnish from time to time such detailed drawings and other
information as considered necessary, unless

otherwise provided,

(o) Wherever in the specifications or upen the drawings the
words “directed”, “required”, "ordered"”, "designated”,
“prescribed", or words of like import are used, it shall be
understood that the “direction”, “requirement”, “crder”,
"designation®, or "prescription”, of the Contracting Officer
is intended and similarly the words "approved”,
"acceptable”, "satisfactory”, or words of like import shall

rmean “approved by", or “acceptable to™ ot atisfactory
to" the Contracting Officer, unless otherwise expressly
stated,

{c) Where " shown” * indicated", " detailed", or words

of similar import are used, it shall be understood that the

reference is made to the drawings accornpanying this
cantract unless stated otherwise. The word “provided” as
used herein shall be understood to mean “previde
complete in place” that is "furnished and installed",

“Shop drawings” means drawings, submitted to the PHA

by the Centractor, subcontractor, or any lower tier

subcontracter, showing in detail (1) the proposed

fabrication and assembly of structural elements and (2)

ihe instaifation {i.e., form, fit, and attachment detaiis) of

materials of equipment. it includes drawings, diagrams,
layouts, schematics, descriptive literature, illustrations,
schedules, performance and test data, and simiiar
materials furnished by the Contractor to explain in detail
specific portiocns of the work required by the contract. The

PHA may duplicate, use, and disclose in any manner and

for any purpose shop drawings defivered under this

contract.

(e} ¥ this contract requires shop drawings, the Contractor
shall coordinate all such drawings, and review them for
accuracy, compleieness, and compliance with other
contract requirements and shall indicate its approval
thereon as evidence of such coordination and review.
Shop drawings submitted to the Contracting Officer
without evidence of the Contractor's approval may be
returned for resubmission. The Contracting Officer will
indicate an approval or disapproval of the shop drawings
and if not approved as submitted shall indicate the PHA's
reasens therefore. Any work done before such approval
shall be at the Contractor's risk. Approval by the
Contracting Officer shall not relieve the Contractor from
responsibility for any errors or omissions in such
drawings, nor from responsibility for complying with the
requirements of this contract, except with respect to
variations described and approved in accordance with {f)
belciw.

(f) If shop drawings show variations frem the contract
requirements, the Contractor shall describe such
variations in writing, separate from the drawings, at the
time of submission. If the Architect approves any such
variation and the Contracting Officer concurs, the
Contracting Officer shall issue an appropriate
modification to the contract, except that, if the variation is
minecr or dees not involve a change in price or in time of
performance, a modification need not be issuad.

(g} It shall be the responsibility of the Contractor to makea
timely requests of the PHA for such large scale and fuil
size drawings, color schemes, and other additional
information, not already in his possession, which shall be

—
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required in the planning and production of the work. Such
requests may be submitted as the need arises, but each
such request shall be filed in ample tima to permit
appropriate action to be taken by all parties involved so
as to avoid delay.

{h) The Contractor shall submit to the Contracting Officer for
approval four copies (Unless otherwise indicated) of all
shop drawings as called for under the various headings
of these specifications. Three sets (unless otherwise
indicated) of all shop drawings, will be retained by the
PHA and one set will be returned to the Contractor. As
required by the Centracting Officer, the Contractor, upen
completing the work under this contract, shall furnish a
complete set of all shop drawings as finally approved.
These drawings shall show all changes and ravisions
made up to the time the work is completed and accepted,

(i} This clause shall be included in all subcontracts at any tier.

It shall be the responsibility of the Contractor to ensure
that all shop drawings prepared by subcontractors are
submitted to the Contracting Officer.

10, As-Built Drawings

(a) “As-built drawings,” as used in this clause, means
drawings submitted by the Contractor or subcentractor at
any tier to show the construction of a particular structure
or work as actually completed under the contract. “As-built
drawings” ehall be synonymous with “Record
drawings.”

(b) As required by the Contracting Officer, the Contractor
shalt provide the Contracting Officer accurate information
to be used in the preparation of permanent as-built
drawings. For this purpose, the Contractor shall recerd on
one set of contract drawings all changes from the
installations originally indicated, and record final locations
of underground lines by depth from finish grade and by
accurate horizontal offset distances fo permanent surface
fmprovements such as buildings, curbs, or edges of
walks,

(c} This clause shall be included in all subcentracts at any
tier. It shall be the responsibility of the Contractor to
ensure that all as-built drawings prepared by
subcontractors are submitied to the Centracting Officer.

11. Material and Workmanship

(a) All equipment, material, and articles furnished under this
contract shall be new and of the most suitable grade for
the purpose Intended, unless otherwise specifically
provided in this contract. References in the contract to
equipment, material, articles, or patented processes by
trade name, make, or catalog number, shall be regarded
as esfablishing a standard of quality and shall not be
construed as limiting competition. The Contractor may, at
its option, use any equipment, material, article, or
process that, in the judgment of, and as approved by the
Confracting Officer, is equal to that named in the
specifications, unless otherwise specifically provided in
this contract.

{b) Approval of equipment and materials,

(1) The Contracter shall obtain the Contracting Officer's
approval of the machinery and mechanical and other
equipment to be incerporated into the work. When
requesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, the
maode! number, and other information concerning the
petformance, capacity, nature, and rating of the

machinery and machanical and other equipment.
When required by this centract or by the Contracting
Cfficer, the Contractor shall also obtain the
Contracting Officer's approval of the material or
articles which the Contractor contemplates
incorporating into the work. When requesting
approval, the Contractor shall provide fuil information
concerning the material or articles, Machinery,
squipment, material, and articles that do not have the
required approval shall be installed or used at the risk
of subsequent rejection.

(2) When required by the specifications or the
Contracting Cfficer, the Contractor shall submit
appropriately marked samples (and certificates
related to them) for approval at the Contractor's
expense, with all shipping charges prepaid. The
Contractor shall label, or otherwise properly mark on
the container, the material or product represented, its
place of origin, the name of the producer, the
Contractor's name, and the identification of the
construction project for which the material or product
is infended to be used.

(3) Certificates shall be submitted in triplicate, describing
each sample submitted for approval and certifying
that the material, equipment or accessory complies
with contract requirements. The certificates shall
include the name and brand of the product, name of

manlifactiirar and tha lopatinn whara nradunad
Manwiatiurer, and e 1CCaten wnere protucad.

(4) Approval of a sample shall not constitute a waiver of

the PHA right to demand full compliance with contract

requirements. Materials, eguipment and accessories
may be rejected for cause even though samples have
been approved.

{5) Wherever materials are required to comply with
recognized standards or specifications, such
specifications shall be accepted as establishing the
technical qualities and testing methods, but shall not
govern the number of tests required to be made nor
modify ather contract requirements. The Gontracting
Officer may require laboratory test reports on items
submitted for approval or may approve materials on
the basis of data submitted in certificates with
samples. Check tests will be made on materials
delivered for use only as frequently as the Contracting
Cfficer determines necessary to insure compliance of
materials with the specifications. The Contractor will
assume ail costs of retesting materials which fail to
mest contract requirements and/or testing materials
offered in substitution for those found deficignt.

(8) After approval, samples will be kept in the Project
office until completion of work. They may be bullt inte
the work after a substantial quantity of the materials
they represent has been built in and accepted.

(c) Requirements concerning lead-based paint, The
Contractor shall comply with the requirements concerning
lead-based paint containad in the Lead-Based Paint
Poisaning Prevention Act (42 U.S.C. 4821-4846) as
Implemented by 24 CFR Part 35,

12. Permits and Codes

(a} The Contractor shall give all notices and comply with all
applicable laws, ordinances, codes, rules and regulations,
Notwithstanding the requirement of the Contractor to
comply with the drawings and specifications in the
contract, &ll work installed shall comply with all applicable
codes and reguiations as amended by any
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waivers. Before installing the work, the Contractor shall
examine the drawings and the specifications for
compliance with applicable codes and regulatiens
bearing on the work and shall immediately report any
discrepancy it may discover to the Contracting Cificer.
Where the requirements of the drawings and
specifications fail to comply with the applicable code or
regulation, the Contracting Officer shall modify the
contract by change order pursuant to the clause entitled
Changes herein to conform to the code or regulation.

{b} The Contractor shal! secure and pay for all permits, fees,

and licenses necessary for the proper execution and
completion of the work. Where the PHA can arrange for
the issuance of all or part of these permits, fees and
licenses, without cost to the Contractor, the contract
amount shall be reduced accordingly.

13. Health, Safety, and Accldent Pravention

(@) In performing this contract, the Contractor shaill;
{1) Ensure that no laborer or mechanic shall be reguired
o work in surroundings or under working conditions
which are unsanitary, hazardous, or dangerous to
his/her health and/or safety as determined under

construction safety and health standards promulgated

by the Secretary of Labor by regulation;

(2) Protect the lives, health, and safety of cther persons;

(3) Prevent damage to property, materiais, supplies, and
equipment; and,

(4} Avoid work interrupticns.

(b} For these purposes, the Contractor shall:

(1) Comply with reguiations and standards issued by the

Secretary of Labor at 20 CFR Part 1926, Failure to

comply may result in imposition of sanctions pursuant
to the Contract Work Hours and Safety Standards Act

(Public Law 91-54, 83 Stat. 96), 40 U.8.C. 3701 et
seq.; and
(2} Include the terms of this clause in every subcontract
so that such terms will be binding on each
subcentractor,
{c) The Coniractor shail maintain an accurate record of

exposure data on all accidents incident to work performed

under this contract resulting in death, traumatic injury,
cccupational disease, or damage to property, materials,
supplies, or equipment, and shall report this data in the
manner prescribed by 29 CFR Part

1904,

(d) The Contracting Officer shall notify the Contractor of any
noncompliance with these requirements and of the
corrective action required. This notice, when delivered to
the Contractor or the Contractor's reprasentative at the
site of the work, shall be deemed sufficient notice of the
noncompliance and corrective action required. After
receiving the notice, the Contractor shall immediately
take corrective action. If the Contractor fails or refuses to
take corrective action promptly, the Contracting Officer
may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The
Contractor shall not base any claim or request for
equitable adjustment for additional time or money on any
stop order issued under these circumstances.

{e) The Contractor shall be respensible for its subcontractors’
compliance with the provisions of this clause. The
Contractor shall take such action with respect to any
subcontract as the PHA, the Secretary of Housing and
Urban Development, or the Secretary of Labor shall
direct as a2 means of enforcing such provisicns,

14. Temperary Heating

The Contractor shall provide and pay for temporary
heating, covering, and enclosures necessary to properly
protect all work and materials against damage by
dampness and cold, to dry out the work, and to facilitate
the completion of the work. Any permanent heating
equipment used shall be turned over to the PHA in the
condition and at the time required by the specifications.

15, Availability and Use of Uility Services

(a} The PHA shall make all reasonably required amounts of
utilities available to the Ceniractor from existing outlets
and supplies, as specified in the contract. Unless
otherwise provided in the contract, the amount of each
utility service consumed shall be charged to or paid for by
the Contractor at prevailing rates charged to the PHA or,
where the utility is preduced by the PHA, at reasonable
rates determined by the Contracting Cfficer. The
Contractor shall carefully conserve any utilities furnished
without charge.

{b) The Contractor, at its expense and in a manner
satisfactory to the Contracting Officer, shall install and
maintain all necessary temporary connections and
distribution lines, and all meters required to measure the
amount of each utility used for the purpose of
determining charges. Before final acceptance of the work
by the PHA, the Contractor shall remove all the
temporary connections, distribution lines, meters, and
associated paraphernalia.

18. Protection of Existing Vegetation, Structures,
Equipment, Wilities, and Improvements

(@) The Contractor shall preserve and pretect all structures,
equipment, and vegatation (such as trees, shrubs, and
grass} on or adjacent to the work site, which are net to be
removed under this contract, and which do not
unreasonably interfere with the work required under this
contract,

(b} The Contractor shall only remove trees when specifically
authorized to do se, and shall avoid damaging vegetation
that will remain in place. If any limbs or branches of trees
are broken during performance of this contract, or by the
careless operation of equipment, or by workmen, the
Contractor shall trim those limbs or branches with a clean
cut and paint the cut with a tree-pruning compound as
direcied by the Centracting Cfficer.

{c) The Contractor shall protect from damage all existing
improvements and utilities (1} at or near the work site and
(2) on adjacent property of & third party, the locations of
which are made known to or should be known by the
Contractor. Prior to disturbing the ground at the
construction site, the Contractor shall ensure that ali
underground utility lines are clearly marked.

(d} The Centractor shall shore up, brace, underpin, secure,
and protect as necaessary all foundations and other parts
of existing structures adjacent to, adjoining, and in the
vicinity of the site, which may be affected by the
excavations or other operations connected with the
consfruction of the project.

(e) Any equipment temporarily removed as a result of work
under this contract shail be protected, cleaned, and
replaced in the same condition as at the time of award of
this contract.
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(f) New work which connects to existing work shall
cofrespond in all respects with that to which it connects
andfor be similar to existing work unless ctherwise
required by the specifications.

{g) No structural members shall be altered or in any way
weakenad without the written authorization of the
Contracting Officer, unless such work is clearly specified

in the plans or specifications.

(h) If the removal of the existing work exposes discolored or
unfinished surfaces, or work out of alignment, such
surfaces shall be refinished, or the material replaced as
necessary to make the continucus work uniferm and
harmenious. This, however, shall not be construed to
require the refinishing or reconstruction of dissimilar
finishes previously exposed, or finished surfaces in good
cendition, but in different planes or on different levels
when breught together by the removal of intervening
work, unless such refinishing or reconstruction is
specified in the plans or specifications,

{i) The Contractor shall give all required notices to any
adjoining or adjacent property owner or other party before
the commencement of any work,

(i) The Contractor shall indemnify and save harmless the
PHA from any damages cn account of setflement or the
loss of lateral support of adjoining property, any damages
from changes in topography affecting drainage, and from
all loss or expense and all damages for which the PHA

may hecome liable in congecuance of such

iniury or
2eon abe i cengeguendce o7 sUch Injury o

damage to adjoining and adjacent structures and their
premises,

ik} The Confractar shall repair any damage to vegetation,
structures, equipment, utilities, or improvemeants,
inciuding those that are the property of a third party,
resulting from failure to comply with the requirements of
this contract or failure to exercise reasonable care in
performing the work. If the Contractor falls or refuses to
repair the damage promptly, the Contracting Officer may
have the necessary work performed and charge the cost
to the Contractor,

17. Temporary Buildings and Transportation of Materials

(@) Temporary buildings (e.g., storage shads, shops, offices,
sanitary facllities} ana utilities may be erected by the
Contractor enly with the appraval of the Contracting
Officer and shall be built with labor and materials
furnished by the Contractor without expense 1o the PHA.
The temporary buildings and utllities shall remain the
property of the Contractor and shall be removed by the
Contractor af its expense upen compietion of the work.
With the written consent of the Contracting Officer, the
buildings and utiliies may be abandoned and need not
be removed.

{b) The Contractor shall, as directed by the Contracting
Officer, use only established roadways, or use temporary
roadways constructed by the Contractor when and as
authorized by the Contracting Officer. When materials are
transported in prosecuting the work, vehicles shall not be
loaded beyond the loading capacity recommended by the
manufacturer of the vehicle or prescribed by any federal,
state, or local law or regulation. When it is necessary to
¢ross curbs or sidewalks, the Contractor shall protect them
from damags. The Contractor shall repair or pay for the
repair of any damaged curbs, sidewalks, or roads,

18, Clean Air and Water

The contactor shal! comply with the Ciean Air Act, as
amended, 42 USC 7401 &t seq., the Federal Water
Poliution Control Water Act, as amended, 33 U.S.C. 1251
et seq., and standards issued pursuant thereto in the
facilities in which this contract is to be performed.

19, Energy Efficiency

The Contractor shall comply with mandatory standards
and policies relating to energy efficiency which are
contained in the energy conservation plan issued in
compliance with the Energy Policy and Conservation Act
(Pub.L. 94-163) for the State in which the work under the
contract is performed.

20. Inspection and Acceptance of Construction

(2} Definitions. As used in this clause -

(1) "Acceptance” means the act of an authorized
representative of the PHA by which the PHA approves
and assumes ownership of the work performed under this
contract. Acceptance may be partial or complete.

(2) "Inspection” means examining and testing the work
performed under the contract (inciuding, when
appropriate, raw materials, equipment, components, and
intermediate assemblies) to determine whether it
cenforms to contract requirements.

{3) "Testing” means that element of inspection that
determines the properties or elements, including
functional operation of materials, equipment, or their
components, by the application of established scientific
principles and procedures,

{b) The Contractor shall maintain an adequate inspection

system and perform such inspections as will ensure that
the work perfarmed under the contract conforms to
contract requirements. All work is subject to PHA
inspection and test at all places and at all reasonable
times before acceptance to ensure strict compliance with
the ferms of the contract.

(c) PHA inspections and tests are for the sole benefit of the

PHA and do not: (1) relieve the Contractor of
respensibility for providing adequate quality contro!
measures; (2) reiieve the Contractor of respansibility for
loss or damage of the materiai before acceptance; (3)
constitute ar imply acceptance; or, (4) affect the
continuing rights of the PHA after acceptance of the
completed work under paragraph (j) below.

(d} The presence or absence of the PHA inspector doss not

relieve the Contractor from any contract requirement, nor
is the inspector autharized to change any term or
condition of the specifications without the Contracting
Officer's written authorization, All instructions and
approvals with respact to the work shall be given io the
Coniractor by the Cantracting Cfficer.

{e) The Contractor shall promptly furnish, without additional

charge, all facilities, labor, and material reasonably
needed for performing such safe and convenient
inspections and tests as may be required by the
Contracting Officer. The PHA may charge to the
Contractor any additional cost of inspection or test when
work is not ready at the time specified by the Contractor
for inspection ar test, or when prior rejection makes
reinspection or retest necessary. The PHA shall perform
all inspections and tests In a manner that will not
unnecesssarily delay the work. Special, full size, and
performance tests shall be performed as described in the
contract.
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{f) The PHA may conduct routine inspections of the
eonhstruction site on a daily basis.

{g9) The Contracter shall, withcut charge, replace or correct
work found by the PHA not to conform to contract
requirements, unless the PHA decides that it is in its
interest to accept the work with an appropriate
adjusiment in contract price. The Contractor shall
promptly segregate and remove rejected material from
the premises.

{h} If the Contractor does not promptly replace or correct
rejected work, the PHA may (1) by contract or otherwise,
replace or correct the work and charge the cost to the
Contractor, or (2) terminate for default the Coniractor's
right to proceed.

(i) If any work requiring inspection is covered up without ap-
proval of the PHA, it must, if requested by the Contracting
Officer, be uncovered at the expense of the Contracter. If
at any time before final acceptance of the entire work, the
PHA considers it necessary or advisable, to examine
work aiready completed by removing or tearing it out, the
Contractor, shall on request, promptly furnish all
necessary facilities, labor, and material, If such work is
found te be defective or nonconforming in any material
respect due to the fault of the Contractor orits
subcentractors, the Caontractor shall defray all the
expenses of the examination and of satisfactory
reconstruction. If, however, such work is found to meet
the requirements of the contract, the Centracting Officer
shall make an equitable adjustment to cover the cost of
the examination and reconstruction, including, if
completion of the work was thereby delayed, an
extensicn of time.

(i) The Contractor shall notify the Contracting Officer, in
writing, as to the date when in its opinicn all or a
designated portion of the work will be substantially
completed and ready for inspection, i the Architect
datermines that the state of preparedness is as
represented, the PHA will promptly arrange for the
inspection. Unless otherwise specified in the contract, the
PHA shall accept, as socn as practicabie after completion
and inspection, all work required by the contract or that
portion of the work the Contracting Officer determines and
designates can be accepted separately. Acceptance shall
be final and conclusive except for latent defects, fraud,
gross mistakes amounting te fraud, or the PHA's right
under any warranty or guarantee.

21. Use and Possession Prior to Completion

{a) The PHA shall have the right to take possession of or use
any completed or partially completed part of the work.
Before taking possession of or using any work, the
Contracting Officer shall furnish the Contractor a list of
iterns of work remaining to be performed or corrected on
those portions of the work that the PHA intends to take
possession of or use. However, failure of the Contracting
Officer 1o list any item of work shall not relieve the
Contractor of responsibility for complying with the terms of
the contract. The PHA’s possession or use shall not be
deemed an acceptance of any work under the contract.

(b} While the PHA has such possession or use, the
Contractor shall be ralieved of the responsibility for (1) the
loss of or damage to the work resulting from the PHA's
possession or use, notwithstanding the terms of the
clause entitled Permits and Cedes herain; (2) all
maintenance costs on the areas occupied; and, (3)
furnfshing heat, light, power, and water used in the areas

cccupied without proper remuneration therefore, 1 prior
possession or use by the PHA delays the progress of the
work or causes additional expense to the Contractor, an
equitable adjustment shall be made in the contract price
or the time of completion, and the contract shall be
modified in writing accordingly,

22, Warranty of Title

The Contractor warrants good title to all materials,
supplies, and equipment incorporated in the work and
agrees to deliver the premises together with all
improvements thereon free from any claims, liens or
charges, and agrees further that neither it nor any other
person, firm or corporation shall have any right to a lien
upon the premises or anything appurtenant therato.

23. Warranty of Construction

{a) In addition to any other warranties in this contract, the
Contractor warrants, except as provided in paragraph (j)
of this clause, that work performed under this contract
conforms to the contract requirements and is free of any
defect in equipment, material, or workmanship performed
by the Contractor or any subcontractor or supplier at any
tier. This warranty shall continue for a period of
{one year unless otherwise indicated) from the date of final
acceptance of the work, If the PHA takes possession of
any part of the work before final acceptance, this warranty
shall continue for a period of (one year unless otherwise
indicated) from the date that the PHA takes
possession.

(b) The Contractor shall remedy, at the Contractor's
expense, any failure to conform, or any defect. In
addition, the Contractor shall remedy, at the Contractor's
expense, any damage to PHA-owned or controlled real or
personal property when the damage is the result of—
{1} The Contractor's failure to cenform to contract require-

ments; or
{2) Any defects of equipment, material, workmanship or
design furnished by the Contractor.

(c) The Contractor shall restore any work damaged in
fulfilling the terms and conditions of this clause. The
Contractor's warranty with respect to work repaired or
replaced will run for (one year unless ctherwise indicated)
frem the date of repair or replacement.

{d) The Contracting Officer shall notify the Contractor, in
writing, within a reasonable time after the discovery of
any failure, defect or damage.

{e) If the Contractor fails to remedy any failure, defect, or
damage within a reascnable time after receipt of notice,
the PHA shall have the right to replace, repair or
otherwise remedy the failure, defect, or damage at the
Contractor's expense.

(f) With respect to all warranties, express or implied, from
subcontractors, manufacturers, or suppliers for work
performed and matarials furnished under this contract,
the Contractor shall:

{1) Obtain all warranties that would be given in normal
commerciai practice;

{2) Require all warranties to be executed in writing, for the
henefit of the PHA; and,

(3) Enforce all warranties for the benefit of the PHA.

(g} In the avent the Contractor's warranty under paragraph
(@) of this clause has expired, the PHA may bring suit at
its own expense to enforce a subcentractor's,
manufacturer's or supplier's warranty.
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{h) Unless a defect is caused by the negligence of the
Contractor or subcontractor or supptier at any tier, the
Contractor shall not be liable for the repair of any defect of
material or design furnished by the PHA nor for the repair
of any damage that results from any defect in PHA
furnished material or design.

(i) Notwithstanding any provisions herein to the contrary, the
establishment of the time periods in paragraphs (a) and
(c) above relate only to the specific obligation of the
Contractor to corract the work, and have no relationship
to the time within which its obligation to comply with the
contract may be sought to be enforced, nor to the time
within which proceedings may be commenced to
establish the Contractor's liability with respect to its
obligation other than specifically to corract the work.

(I} This warranty shall not limit the PHA's rights under the
Inspection and Acceptance of Construction clause of this
contract with respect to latent defects, gross mistakes or
fraud.

24. Prohibition Against Liens

The Contractor is prohibited from placing a lien on the
PHA's property. This prohibition shall apply to all
subcontractors at any tier and all materials suppliers.

Adrinistrative Raquirements:
25. Contract Period

The Contractor shall complete all work required on

this contract within -~ 455 calendar days of the
effective date of the contract, or within the time scheduie
established in the notice to proceed issued by the
Contracting Officer.

28, Order of Provisions

In the event of a conflict between these General

Conditions and the Specifications, the General

Conditions shall prevail. In the event of a conflict betwaen
the contract and any applicable state or local law or
regutation, the state or iocal law or regulation shall
prevail; provided that such state or local law or regulation
does not conflict with, or is less restrictive than applicable
federal law, regulation, or Executive Order. In the event of
such a conflict, applicable federal law, regulation, and
Executive Order shal! prevail.

27. Payments

(@) The PHA shall pay the Contractor the price as provided in
this contract.

(b} The PHA shall make progress payments approximately
every 30 days as the work proceeds, on estimates of
work accomplished which meets the standards of guality
eslablished under the contract, as approved by the
Contracting Officer. The PHA may, subject to written
determination and approval of the Contracting Officer,
make more frequent payments to contractors which are
qualified small businesses.

{c} Before the first progress payment under this contract, the
Contractor shall furnish, in such detall as requested by
the Contracting Officer, a breakdown of the total contract
price showing the amount included therein for each
principal category of the work, which shall substantiate
the payment amount requested in order to provide a

basis for determining progress payments. The breakdown
shail be approved by the Coniracting Officer and must be
acceptable to HUD. If the contract covers more than one
project, the Contractor shall furnish a separate

breakdown for each. The values and quantities employed
in making up this breakdown are for determining the
amount of pregress payments and shall not be construed
gs a basis for additions to or deductions from the contract
price. The Contracter shall prerate its overhead and profit
over the construction period of the contract.

{d} The Contractor shall submit, on forms provided by the
PHA, periodic estimates showing the value of the work
performed during each period based upon the approved
breakdown of the contract price. Such estimates shall be
submitted not laterthan 45 days in advance of
the date set for payment and are subject to correction and
revision as required, The estimates must be approved by
the Contracting Officer with the concurrence of the
Architect prior to payment. If the contract covers more
than one project, the Contractor shail furnish a
separate progress payment estimate for each.

{e) Along with each request for progress payments and the
required estimates, the Contractor shall furnish the
following certification, or payment shall not be made: |
hereby certify, to the best of my knowledge and belief,

{1) The amounts requested are only for performance in
accordance with the specifications, terms, and
conditions of the contract;

{2) Payments to subcontractors and suppliers have been
made from previous payments received under the
contract, and timely payments will be made from the
proceeds of the payment covered by this certification,
in accordance with subcontract agreements; and,

(3) This request for progress payments does nof include
any amounts which the prime contractor intends to
withhold or retain from a subcontractor or suppiier in
accordance with the terms and conditions of the
subcontract.

Name:

Title:

Date

(fy Except as otherwise provided in State law, the PHA shall
retain ten {10) percent of the amount of prograss
payments until completion and acceptance of all work
under the contract; except, that if upon completion of 50
percent of the work, the Contracting Officer, after
consulting with the Architect, determines that the
Contractor's performance and progress are satisfactory,
the PHA may make the remaining payments in full for the
work subsequently completed. If the Contracting Officer
subsequently determines that the Contractor's
performance and progress are unsatisfactory, the PHA
shall reinstate the ten (10) percent (or other percentage
as provided in State law) retainage until such time as the
Cantracting Officer determines that perfermance and
progress are satisfactory.

(@) The Contraciing Officer may authorize material delivereq
on the site and preparatory work done tc be taken into
consideration when computing progress payments.
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Material delivered to the Contractor at iocations other than
the site may also be taken into consideration if the
Contractor furnishes satisfactory evidence that (1} it has
acquired title to such material; (2) the material is properly
stored In a bonded warehouse, storage yard, or similar
suitable place as may be approved by the Contracting
Officer; (3) the material is insured fo cover its full value,;
and (4) the material will be used to perform this contract.
Before any progress payment which includes delivered
material is made, the Contractor shall furnish such
documentation as the Contracting Officer may reguire to
assure the pretection of the PHA's interest in such
materials. The Contractor shall remain responsible for
such stored material notwithstanding the transfer cf title
to the PHA,

{h) All material and work covered by progress payments
made shall, at the time of payment become the sole
property of the PHA, but this shall not be construed as (1)
relieving the Contractar from the sole responsibility for all
material and work upon which payments have been made
or the restoration of any damaged work; or, (2) waiving the
right of the PHA to require the fulfillment of all of the terms
of the contract. in the event the work of the Contractor has
been damaged by other contractors or persons other than
employees of the PHA in the course of their employment,
the Contractor shall restore such damaged work without
cost to the PHA and to seek redress for its damage only
from those who directiy
caused it

{i) The PHA shail make the final payment due the Contractor
under this contract after (1) completion and final
acceptance of all work; and {2) presentation of release of
all claims against the PHA arising by virtue of thig contract,
other than claims, in stated ameunts, that the Contracter
has specifically excepted from the oparation of the release,
Each such exception shall embrace no more than cne
claim, the basis and scope of which shali be clearly
defined. The amounts for such excepted claims shall not
be included in the request for final payment, A release may
also be required of the assignee if the Contractor's claim to
amounts payahle under this contract
has been assigned.

() Pricr to making any payment, the Contracting Officer may
require the Contractor to furnish receipts or other
evidence of payment from all persons performing work
and supplying material to the Contractor, if the
Contracting Officer determines such evidence is
necessary to substantiate claimed costs.

(k) The PHA shail not; {1) determine or adjust any claims for
paymant or disputes arising there under between the
Contractor and its subcontractors or material suppliers;
o, (2) withhold any moneys for the protection of the
subcontractors or material suppliers. The failure or
refusal of the PHA to withhold moneys from the
Coentracior shall in nowise impair the obligations of any
surety or sureties under any bonds furnished under this
contraet.

28. Contract Modifications

(a) Only the Contracting Officer has authority to modify any
tarm or condition of this contract. Any contract
modification shall be authorized in writing.

() The Contracting Offlcer may medify the contract
unilaterally (1) pursuant to a specific authorization stated
in a contract clause {e.g., Changes); or (2) for
administrative matters which do net changs the rights or

responsibilities of the parties (e.g., change in the PHA
address). All other contract modifications shall be in the
form of supplemantal agreements signed by the
Contractor and the Contracting Officer.

(c) When a proposed modification requires the approval of
HUD pricr to its issuance (e.g., a change order that
exceeds the PHA's approved threshold), such
modificaticn shall not be effective until the required
approval is received by the PHA.

29. Changes

(8) The Contracting Officer may, at any time, without notice
to the sureties, by written crder designated or indicated
to be a change order, make changes in the work within
the general scope of the contract including changes:
{1)In the specifications (including drawings and designs);
{2)In the method or manner of performance of the work;

(3) PHA-furnished facilities, equipment, materials,
services, or site; or,

(4) Directing the acceleration in the performance of the
work.

(b} Any other written crder or oral order {which, as used in
this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting
Officer that causes a change shall be treated as a
change order under this clause; provided, that the
Contractor gives the Contracting Officer written notice
stating (1} the date, circumstances and scurce cof the
order and (2) that the Centractor regards the order as a
change order.

(c) Except as provided in this clause, no order, statement or
conduct of the Contracting Officer shall be treated as a
change under this clause or entitle the Contractor to an
equitable adjustment.

(d) If any change under this clause causes an increase or
decrease in the Contractor's cost of, or the time required
for the performance of any part of the work under this
contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment
and modify the contract in writing. However, except for a
adjustment based on defective specifications, no proposal
for any change under paragraph () above shall be
allowed for any costs incurred mora than 20 days (5 days
for oral orders) before the Contractor gives written notice
as required. In the case of defective specifications for
which the PHA is responsible, the equitable adjustment
shall include any increased cost reasonably incurred by
the Contractor in attempting to comply with
the defective specifications.

{e) The Contractor must assert its right fc an adjusiment
under this clause within 30 days after (1) receipt of a
written change order under paragraph (a) of this clause,
ar (2) the furnishing of a written notice under paragraph
(b) of this clause, by submitting a written statement
describing the general nature and the ameount of the
proposal. If the facts justify i, the Contracting Officer may
extend the period for submission, The proposal may be
included in the notice required under paragraph (b)
above. No propesal by the Contractor for an equitable
adjustment shall be allowed If asserted after final
payment under this contract.

(f) The Contracter's written proposal for equitable
adjustment shall ke submitted in the form of a lump sum
propesal supported with an itemized breakdown of all
increases and decreases in the confract in at least the
following details:
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(1) Direct Costs, Materials (list individual items, the
guantity and unit cost of each, and the aggregate
cost); Transportation and dslivery costs asscciated
with materials; Labor breakdowns by hours or unit

been so suspended, delayed, orinterrupted by any other
cause, including the fault or negligence of the Contractor
or for which any equitable adjustment is provided for or
excluded under any other provision of this contract.

costs (identified with specific work to be performed), {c) A claim under this clause shall net ba allowed {1) for any

Censtruction eguipment exclusively necessary for the
change; Costs of preparation and/ ar revision to shop
drawings resulting from the change; Worker's
Compensation and Public Liakility Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs when size of change warrants revision.

(2)Indirect Costs. Indirect costs may include overhead,
general and administrative expenses, and fringe
benefits not normally treated as direct costs,

{3}Profit. The amount of profit shall be negotiated and

costs incurred more than 20 days before the Contractor
shall have notified the Contracting Officer in writing of
the act or failure to act invelved (bui this requirement
shall not apply as to a claim resulting from a suspension
order); and, (2} unless the claim, in an amount stated, is
asserted in writing as soon as practicable after the
termination of the suspension, delay, or interrupticn, but
not later than the date of final payment under the
contract.

may vary according to the nature, extent, and 31. Disputes

complexity of the work required by the change. The

allowability of the direct and indirect costs shall be {a) "Claim," as used in this clause, means a written demand

determined in accordance with the Contract Cost
Principles and Procedures for Commercial Firms in Part
31 of the Federal Acquisition Regulation (48 CFR 1-31),
as Implemented by HUD Handbook 2210.18, In effect on
the date of this contract. The Contractor shall not be
allowed a profit on the profit received by any
subcontractor. Equitable adjustments for delefed work
shall include a credit for profit and may include a credit for
indirect costs. On proposals covering both increases and
decreases in the amount of the contract, the application of
indirect costs and profit shall be on the net-change in
direct costs for the Contractor or subcontractor

performing the work.

or written assertion by one of the contracting parties
seeking, as a matter of right, the payment of money in a
surn certain, the adjustment cor interpretation of contract
terms, or other relief arising under or relating to the
contract. A claim arising under the contract, uniike a
claim relating to the contract, is a claim that can be
resolved under a confract clause that provides for the
relief sought by the claimant. A voucher, invoice, or other
routine request for payment that is not in dispute when
submitted is nof a claim. The submission may be
converted to a claim by complying with the requirements
of this clause, if it is disputed either as to liability or
amount or is not acted upon in a reasonable time.

(@) The Cenfractor shall inciude in the proposal its request {b) Except for disputes arising under the clauses entitled

for time extension (if any), and shall include sufficient
information and dates to demonstrate whether and to
what extent the change will delay the completion of the
contract in its entirety,

{h) The Contracting Officer shall act on proposals within 30

Labor Standards - Davis Bacon and Related Acts, herain,
all disputes arising under or relating to this contract,
including any claims for damages for the alleged breach
thereof which are not disposed of by agreement, shall be
resolved under this clause.

days after their receipt, or notify the Contractor of the (¢) All claims by the Contractor shall be made in writing and

date when such action will be taken,
(i} Failure to reach an agreement on any proposal shall be a
dispute under the clause entitled Disputes hersin.

submitted to the Contracting Officer for a written decision.
A claim by the PHA against the Contractor shall be
subject to a written decision by the Contracting Officer.

Nething in this clause, however, shall excuse the (d) The Contracting Officer shall, within 80 {unless otharwise

Contractor from proceeding with the contract as changed.
(j) Except in an emergency endangering life or property, no
change shall be made by the Contractor without a prior

indicated) days after receipt of the request, decide the
claim or notify the Contractor of the date by which the
decision will be made,

order from the Centracting Officer. {(e) The Contracting Officer's decision shall be final unless

30. Suspension of Work

(a) The Contracting Officer may crder the Contractor in
wrifing to suspend, delay, or interrupt all or any part cof the
work of this contract for the period of time that the
Contracting Officer determines appropriate for the

the Caontractor (1) appeals in writing to a higher levsl in
the PHA in accordance with the PHA’s policy and
procedures, (2) refers the appeal to an independent
mediator or arbitrator, or (3} files suit in a court of
competent jurisdiction. Such appeal must he made within
{30 unless otherwise indicated) days after receipt of the
Contracting Qfficer's decision.

convenience of the PHA. (f) The Cortractor shall proceed diligently with performance

(b) If the performance of all or any part of the work s, for an
unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in tha
administration of this contract, or (2) by the Contracting
Officer's failure to act within the time specified (or within a

of this contract, pending final resolution of any request for
relief, claim, appeal, or action arising under or refating to
the contract, and comply with any decision of the
Confracting Officer.

reasonable time if not specified) in this contract an 32, Default

adjustment shall be made for any increase in the cost of

performance of the contract (excluding profit) necessarily (a) If the Contractor refuses or fails to prosecute the work, or

caused by such unreasonable suspension, delay, or
interrupticn and the contract modified in writing
accordingly. However, no adjustment shalt be made
under this clause for any suspension, delay, or
intarruption to the extent that performance would have

any separable part theraof, with the diligence that will
insure its compietion within the fime specifiad in this
contract, or any extension thereof, or fails to complete
said work within this time, the Centracting Officer may, by
written notice to the Contracter, terminate the right to
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proceed with the work (or separable part of the work) that
has been delayed. In this event, the PHA may take over
the work and complete it, by contract or ctherwise, and
may take possession of and use any materials,
eguipment, and plant on the work site necessary for
completing the work. The Contractor and its sureties shall
be liable for any damage to the PHA resulling from the
Contractor's refusal or failure to complete the work within
the specified time, whether or not the Contractor's right to
procaed with the work is terminated. This liability includes
any increased costs incurred by the PHA in completing

the work.

(b} The Contractor's right to proceed shall not be terminated

or the Contractor charged with damages under this

clause if—

{1) The delay in completing the work arises from
unforeseeable causes beyond the control and without
the fault or negligence of the Contractor. Examples of
such causes include (i) acts of God, or of the public
enemy, (i} acts of the PHA or other governmental
entity in either its sovereign or contractual capacity,
(iii} acts of another contractor in the performance of a
contract with the PHA, (iv) fires, (v} floods, {vi)
epidemics, {vii} quarantina restrictions, {viii) strikes,
(ix) freight embargoes, (x} unusually severe weather,
or (xi) delays of subcontractors or suppliers at any tier
arising from unforeseeable causes beyend the control
and without the fauli or negligence of both the
Contractor and the subcontractors or suppliers; and

{2) The Contractor, within days (10 days unless otherwise
indicated) from the beginning of such delay (unless
extended by the Contracting Officer) notifies the
Contracting Officer in writing of the causes of delay.
The Contracting Officer shall ascertain the facts and
fhe extent of the delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such
action, time for completing the work shall be extended
by written modificaticn to the contract. The findings of
the Cantracting Officer shall be reduced to a written
decision which shali be subject to the provisions of
the Disputes clause of this contract.

(c) If, after termination of the Contractor's right to proceed, it

is determined that the Contractor was not in default, or
that the delay was excusable, the rights and obligations
of the parties will be the same as if the termination had
been for convenience of the PHA.

-33. Liquidated Damages

(&) If the Contractor fails to complete the work within the time

specified in the contract, or any extension, as specified in
the clause entitled Default of this contract, the Contractor
shall pay to the PHA as liquidated damages, the sum of
$_ Refer AIA A101-2007

each day of delay. If different completion dates are
specified in the contract for separate parts or stages of the
work, the amount of liquidated damages shall be
assessed on those parts or stages which are delayed. To
the extent that the Contractor's delay or nonperformance
is excused under another clause in this contract,
liquidated damages shall not be due the PHA. The
Contractor remains liable for damages caused other than
hy delay,

(b) If the PHA terminates the Centractar's right to proceed,

the resulting damage will consist of liguidated damages
until such reasonable time as may be required for final

completion of the work together with any increased costs
occasioned the PHA in completing the work.

(c) If the PHA does nat terminate the Contracior's right to

proceed, the resulting damage will consist of liquidated
damages until the work is completed or accepted.

34. Termination for Convenience

(a) The Contracting Officer may terminate this contract in

whole, or in part, whenever the Contracting Officer
determines that such termination Is in the best interest of
the PHA. Any such termination shalt be effected by
delivery to the Contractor of a Notice of Termination
specifying the extent to which the performance of the
waork under the contract is terminated, and the date upon
which such termination becomes effective,

(k) If the performance of the work is terminated, either in

whole or in part, the PHA shall be liable fo the Contractor
for reasenable and proper costs resulting from such
termination upon the receipt by the PHA of a properly
presented claim setting out in dstail; (1) the total cost of
the work performed to date of termination less the total
amount of contract payments made to the Contractor; (2)
the cost (including reasonable profit) of settling and
paying claims under subcontracts and material orders for
work performed and materials and supplies delivered o
the site, payment for which has not been made by the
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subcontractor or supplier; (3} the cost of preserving and
protecting the work already performed until the PHA or
assignee takes possession thereof or assumes
responsibility therefore; (4) the actual or estimated cost of
legal and accounting services reasonably necessary to
prepare and present the termination claim fo the PHA,
and (5) an amount constituting a reasonable profit on the
value of the work performed by the Contractor,

{¢) The Contracting Officer will act on the Contractor's claim

within days (60 days unless otherwise indicated) of
receipt of the Centractor's claim.

(d) Any disputas with regard to this clause are expressly

35.

36.

made subject t¢ the provisions of the Disputes clause of
this contract.

Assignment of Contract

The Contracter shall not assign or transfer any interest in
this contract; except that claims for monies dug or to
become due from the PHA under the contract may be
assigned to a bank, trust company, or other financial
institution. Such assignments of claims shall only be
made with the written concurrence of the Contracting
Officer. If the Contractor is a partnership, this contract
shall inure to the benefit of the surviving or remaining
member(s) of such partnership as approved by the
Contracting Officer,

Insurance

(a) Before commencing work, the Contractor and each

subcontractor shall furnish the PHA with certificates of

insurance showing the follewing insurance is in force and

will insure all operations under the Contract:

(1) Workers' Compensation, in accordance with state or
Territorial Workers’ Compensation laws.

(2) Commercial General Liability with a combined single
limit for bodily injury and property damage of not less
than $ Refar Supplemental Conditions
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per occurrence to protect the Contractor and each
subcontractor against claims for bodily injury cr death
and damage to the property of others, This shall cover
the use of all equipment, hoists, and vehicles

on the site(s) not covered by Automabile Liability
under (3) below. If the Contractor has a made”
policy, then the following additional requirements
apgly: the policy must provide a “retroactive date”
which must be on or before the

execution date of the Contract; and the extendad
reporting period may not be less than five years
following the completion date of the Contract.

(3) Automobile Liability on owned and non -owned motor
vehicles used on the site(s) or in connection therewith
for a combined singie limit for bodily injury and
property damage of not less than $
[Refer Supplemental Conditions] per occurrence.

{b) Before commencing work, the Contracter shall furnish the
PHA with a certificate of insurance evidencing that
Bullder's Risk (fire and extended coverage) [nsurance on
all work in place and/or materials stored at the building
site(s), including foundations and huilding equipment, is
in force. The Builder's Risk Insurance shall be for the
benefit of the Contractor and the PHA as their interests
may appear and each shall be named in the pelicy or
policies as an insured. The Contractor in installing
equipment supplied by the PHA shall carry insurance on
such equipment from ihe time the Confracior takes
possession thereof until the Contract work is accepted by
the PHA. The Builder's Risk Insurance need not be
carried on excavations, plers, feotings, or foundations
until such time as work on the superstructure is started, It
need not be carried on landscape work. Policies shall
furnish coverage at all times for the full cash value of all
completed construction, as well as materials in place
and/or stored at the site(s), whether or not partial
payment has been made by the PHA. The Contractor
may terminate this insurance on buildings as of the date
taken over for occupancy by the PHA. The Contractor is
not required to carry Builder's Risk Insurance for
modernization work which does not involve structural
alterations ar additicns and where the PHA’s existing fire
and extended coverage palicy can be endorsed to
include such work.

{c) All insurance shall be carried with companies which are
financially respensible and admitted to do business in the
State in which the project is located. If any such
insurance is due to expire during the construction period,
the Contracter (including subcontractors, as applicable)
shall not permit the coverage to lapse and shall furnigh
evidence of coverage to the Contracting Officer. All
certificates of insurance, as evidence of coverage, shall
provide that no coverage may be canceled cr non-
renewed by the insurance company until at least 30 days
prior written notice has been given to the Contracting
Officer,

37. Subcontracts

(&) Definitions, As used in this contract - _
(1) "Subcontract’ means any contract, purchase order, or
oiher purchase agreement, including modifications
and change orders fo the foregoing, entered into by a
subcontractor te furnish supplies, materials,
equipment, and services for the performance of the
prime contract or a subcontract,

(2) "Subcontractor” means any suppller, vendor, or firm
that furnishes supplies, materiais, equipment, or
services to or for the Contractor or another
subcentractor.

(b) The Contractor shall not enter into any subcontract with
any subcontractor who has been temporarily denied
participation in & HUD program or who has been
suspended or debarred from participating in contracting
programs by any agency of the United States
Govermnment or of the state in which the work under this
contract is to be performed.

{c) The Contractor shall be as fuily responsible for the acts or
omissions of its subcontractors, and of persons sither
directly or indirectly employed by them as for the acts or
omissicns of persens directly employed by the
Contractor.

(d) The Contractor shall insert appropriate clauses in all
subcontracts to bind subcentractors to the terms and
conditions of this contract insofar as they are applicable
to the work of subcontractors.

(2) Nothing contained In this contract shall create any
contractual relationship between any subcontractor and
the PHA or between the subcontracter and HUD.

38. Subcontracting with Small and Minority Firms,
Women's Business Enterprise, and Labor Surplus
Area Firms

The Contractor shali take the following steps to ensure
that, whenever possible, subcontracts are awarded to
small business firms, minority firms, women’s business
enterprises, and labor surplus area firms:

{a) Placing gualified small and minority businesses and
women's business enterprises on solicitation lists;

{b} Ensuring that small and minority businesses and
women's business enterprises are solicited whenever
they are pctential sources;

{c) Dividing total reguirements, when economically feasible,
into smaller tasks or quantities to permit maximum
participation by smali and minority businesses and
women's business enterprises;

(d) Establishing delivery schedules, where the requirements
of the confract permit, which encourage participation by
small and minoerity businesses and women's business
enterprises; and

(e) Using the services and assistance of the U.S. Small
Business Administration, the Mincrity Business
Development Agency of the U.S. Department of
Commerce, and State and local governmental small
husiness agencies.

39. Equal Employment Opportunity

During the performance of this contract, the Contractor
agrees as follows:

(a) The Contractor shall not discriminate against any
employee or applicant for employment because of race,
color, religion, sex, national origin, or handicap.

{b) The Contractor shall take affirmative action to ensure that
applicants are employed, and that employees are treated
during employment without regard o their race, color,
religion, sex, national origin, or handicap. Such action
shall include, but not be limited to, (1) employment, (2)
upgrading, (3) demotion, (4} transfer, (5) recruitment or
recruitment advertising, (8) layoff or termination, (7) rates
of pay or other forms of compensation, and (8) selection
for training, including apprenticeship.
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{c} The Contractor shall post in conspicuous places available
to employees and applicants for employment the notices
to be provided by the Contracting Officer that explain this
clause.

{d) The Contractor shall, in all solicitations or
advertisements for employees placed by or on behalf of
the Contractor, state that all qualified applicants will
receive cansideration for employment without regard to
race, color, religion, sex, national origin, or handicap.

(@) The Contractor shall send, t¢ each labor union or
representative of workers with which it has a collective
bargaining agreement or other contract or understanding,
the notice to be provided by the Contracting Officer
advising the labor union or workers' representative of the
Contracter's commitments under this clause, and post
copies of the notice in conspicuous places available to
employees and applicants for employment,

(f) The Contractor shall comply with Executive Order 112486,
as amended, and the rules, regulations, and orders of the
Secretary of Labor.

(@) The Contractor shall furnish all information and reports
required by Executive Crder 11246, as amended, Section
503 of the Rehabilitation Act of 1973, as amended, and
by rules, regulations, and orders of the Secretary of

Labor, or pursuant thereto. The Contractor shall permit
access to its books, records, and accounts by the
Secretary of Labor for purposes of investigation to
ascertain compiiance with such ruies, reguiations, and
orders.

(h} In the event of a determination that the Contractor Is not
in compliance with this clause or any rule, regulation, or
arder of the Secretary of Labor, this contract may be
canceled, terminated, or suspended in whole or in part,
and the Contractor may be declared ineligible for further
Government contracts, or Federally assisted construction
contracts under the procedures authorized in Executive
Order 11248, as amended. In addition, sanctions may be
imposed and remedies invoked against the Contractor as
provided in Executive Order 11248, as amended, the
rules, regulations, and orders of the Secretary of Labaor,
or as otherwise provided by law.

(1} The Centractor shall includle the terms and conditions of
this clause in every subcontract or purchase order unless
exempted by the rules, regulations, or orders of the
Secretary of Labor issued under Executive Order 11248,
as amended, so that these terms and conditions will be
binding upon each subcontractor or vendor. The
Contractor shall take such action with respect to any
subcontract ar purchase order as the Secretary of
Housing and Urban Development or the Secretary of
Labor may direct as a means of enforcing such
provisions, including sanctions for noncompliance;
provided that if the Contractor becomes involved in, or is
threatened with, litigation with a subcontractor or vendor
as a result of such direction, the Contractor may reguest
the United Siates to enter into the litigation to protect the
interests of the United States,

(j}y Compliance with the requirements of this clause shail be
te the maximum extent consistent with, but not in
derogation of, compliance with section 7(b) of the Indian
Self-Determination and Education Assistance Act and the
Indian Preference clause of this contract.

40. Employment, Training, and Contracting
Opportunities for Low-Income Persons, Section 3 of
the Housing and Urban Development Act of 1968.

(a) The work to be performed under this contract is subject to
the requirements of section 3 of the Housing and Urban
Developmant Act of 1968, as amended, 12 U.S.C. 1701u
{section 3). The purpose of section 3 s tc ensure that
employment and other economic opportunities generated
by HUD assistance or HUD-assisted projects covered by
section 3, shall, to the greatest extent feasible, be directed
to low- and very low-income persens, particularly persons
who are recipients of HUD assistance for
housing.

(b) The partias to this contract agree to comply with HUD's
reguiations in 24 CFR Part 135, which implement section
3. As evidenced by their execution of this contract, the
parties fo this contract certify that they are under no
contractual or other impediment that would prevent them
from complying with the Part 135 regulations.

{c} The contractor agrees o send to each labor organization
or representative of workers with which the contractor has
a collective bargaining agreement or cther understanding,
if any, a notice advising the labor organization or workers'
representative of the contractor's commitments under this
section 3 clause, and will post copies of the notice In
conspicuous places at the work site where both
employees and applicants for training and employment
pesitions can see the notice. The notice shall describe the
section 3 preference, shall set forth minimum numbper and
job titles subject to hire, availability of apprenticeship and
training positions, the qualifications for each; and the
name and location of the person(s) taking applications for
each of the positions; and the
anticipated date the work shall begin. .

{d) The contractor agrees to include this section 3 clause in
every subcontract subject to compliance with regulations
in 24 CFR Part 135, and agrees to take appropriate
action, as provided in an applicable provision of the
subcontract cr in this section 3 clause, upon a finding that
the subcentractor is in violation of the regulations in 24
CFR Part 135. The contracter will not subcontract with
any subosontractor where the contractor has notice or
knowledge that the subcontractor has been found in
violation of the regulations in 24 CFR Part 135,

{e) The contractor will certify that any vacant employment
positions, including training positicns, that are filed (1}
after the contractor is selected but before the contract is
executed, and (2) with persons other than those to whom
the regulations of 24 CFR Part 135 require employment
opportunities to be directed, were not filled to circumvent
the contractor's obligations under 24 CFR Part 135.

{f) Noncompliance with HUD's regulations in 24 CFR Part
138 may result in sanctions, termination of this contract
for default, and debarment or suspension from future
HUD assisted confracts,

(@) With respect to work performed in connection with section
3 covered Indian housing assistance, section 7(b) of the
Indian Self-Defermination and Education Assistance Act
(25 U.8.C. 450e) also applies to the work to be
performed under this contract. Section 7(b) requires that
to the greatest extent feasible (i) preference and
opportunities for training and empleyment shall be given
to Indians, and (ii) preference in the award of contracts
and subcontracts shall be given to Indian organizations
and Indian-owned Economic Enterprises. Parties to this
contract that are subject to the provisions of section 3
and section 7{b)agree to comply with section 3 to the
maximum extent feasible, but not in derogation of
compliance with section 7(b).
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41, Interest of Members of Congress

No member of or delegate to the Congress of the United
States of America shall be admitted to any share or part of
this contract or to any benefit that may arise therefrom,

42, Interest of Members, Officers, or Employees and
Former Members, Officers, or Employees

No member, officer, or employae of the PHA, nc member
of the governing body of the locality in which the project
is sifuated, no member of the governing body of the
locality in which the PHA was activated, and no other
public official of such locality or localities who exercises
any functions or responsibilities with respect to the
project, shall, during his or her tenure, or for cne year
thereafter, have any interest, direct or indirect, in this
centract or the proceeds thereof,

43, Limitations on Payments made to Influence Certain
Federal Financial Transactions

(@) The Contractor agrees to comply with Section 1352 of
Titie 31, United States Code which prehibits the use of
Federal appropriated funds to pay any person for
influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, and
officer or employee of Congress, or an employee of a
Member of Congress in connection with any of the
following covered Federal actions; the awarding of any
Federal contract; the making of any Federal grant; the
making of any Federal loan; the entering into of any
cooperative agreement; or the modification of any
Federal contract, grant, loan, or cocperative agreement,

(b} The Contractor further agrees to comply with the
requirement of the Act to furnish a disclosure (CMB
Standard Foerm LLL, Disclosure of Lobbying Activities} if
any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal

transaction) have been pald, or will be paid, to any person

for influencing or attempting to influence an officer or
employee of any agency, a Membar of Congress, an
officer or employee of Congress, or an employee of a
Member of Congress in connection with a Federal
contract, grant, loan, or cooperative agreement.

44, Royalties and Patents

The Contractor shall pay all royalties and license fees. it
shall defend all suits or claims for infringement of any
patent rights and shall save the PHA harmless frem loss
on account thereof; except that the PHA shall be
responsible for all such loss when a particular design,
procass or the product of a particular manufacturer or
manufacturers is specified and the Contractor has no
reason to believe that the specified design, process, or
product is an infringement. If, however, the Contractor
has reason to believe that any design, process or product
specified is an infringement of a patent, the Contractor
shall promptly notify the Contracting Officer. Failure to
give such notice shall make the Contractor responsible
for resultant loss.

45, Examination and Retention of Contractor's Records

{a} The PHA, HUD, or Comptroller General of the United
States, or any of their duly authorized representatives
shall, until 3 years after final payment under this contract,
have access to and the right to examine any of the
Contractor's directly pertinent bocks, documents, papers,
or ¢ther records involving transactions related te this
contract for the purpose of making audit, examination,
excerpts, and transcriptions.

(b} The Contractor agrees to include in first-tier subcontracts
under this contract a clause substantially the same as
paragraph (&) above. "Subcontract,” as used in this
clause, excludes purchase orders not exceeding
$10,000.

(c) The periods of access and examination in paragraphs (a)
and (b} above for records relating te (1) appeals under the
Disputes clause of this contract, (2) litigation or settlement
of claims arising from the performance of this contract, or
{3) costs and expenses of this contract to which the PHA,
HUD, or Comptroller General or any of their duly
authorized representatives has taken exception shall
continue until disposition of such appaals, litigation,
claims, or exceptions.

48, Labor Standards - Davis-Bacon and Refated Acts

If the total amount of this contract exceeds $2,000, the
Federal labor standards set forth in the clause balow shall
apply to the development or construction wark to be
performed under the contract.

(&) Minimum Wages.
(1) All laborers and mechanics employed under this
contract in the development or construction of the
project(s} involved will be paid unconditionally and not
less often than once a week, and without subsequent
deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part
3)}, the full amount of wages and bona fide fringe benefits
(or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the
wage determination of the Secretary of Labor which is
atlached hereto and made a part hereof, regardless of
any contractual refationship which may be alleged to exist
betwaen the Contractor and such laborers and
mechanics, Contributions made or costs reasonably
anticipated for bena fide fringe benefits under Section
1{b)(2) of the Davis-Baccn Act on behalf of laborers or
mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of 28 CFR
5.5(a)1){v); also, regular contributions made or costs
incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs which
cover the regular weekly pericd, are deemed to be
constructively made or incurred during such weekly
period. Such labcrers and mechanics shall be paid the
appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually
performed, withcut regard to skill, except as provided in
29 CFR 5.5(a)(4). Laborers or mechanics performing
work in more than one classification may be
compensated at the rate specified for each classification
for the time actualiy worked therein; provided, that the
employer's payrell records acourately set forth the time
spent in each classification in which work is performed.
The wage datermination {including any additional
classification and wage rates conformed under 29 CFR
5.5(a)(1)(ii} and the Davis-Bacaon poster (WH-1321) shall
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he posted at all times by the Contractor and its
subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the
workers.

{2) (0 Any class of laborars or mechanics, including

amount of any costs reasonably anticipated in
providing bona fide fringe benafits under a plan or
program; provided, thaf the Secretary of Labor has
found, upon the written request of the Contractor, that
the applicable standards of the Davis-Bacon Act have

helpers, which is not Iisted in the wage
determination and which is to be employed under
the contract shall ba classified in conformance with
the wage determination. HUD shall approve an
additional classlfication and wage rate and fringe
benefits therefor only when all the following criteria
have been met; (A) The work to be performed by
the classification requested is not performed by a
classification in the wage determination; and {B}
The classification is utilized in the area by the
construction industry; and (C) Tha proposed wage
rate, including any bena fide fringe henefits, bears
a reasonable relationship to the wage rates
contained in the wage

determination.

(iiy If the Contractor and the laborers and mechanics
tc be employed in the classification {if known}, or
their representatives, and HUD or its designee
agree on the classification and wage rate
(Including the amount designated for fringe
benefits where apprepriate), a report of the action
taken shall be sent by HUD or its designee tc the
Administrator of the Wage and Hour Division,
Emgloyee Standards Administration, U.S,
Department of Labor, Washington, DC 20210,

The Administrator, or an authorized

representative, will approve, modify, or disapprove
every additional classification action within 30 days
of receipt and so advise HUD or its designee or will
notify HUD or its designee within the 30-day period
that additional time is necessary.

(iii) In the event the Contractor, the laborers or
mechanics to be employed in the classification or
their representatives, and HUD or its designee do
not agree on the proposed classification and wage
rate (inciuding the amount designated for fringe
benefits, where appropriate}, HUD or iis designee
shall refer the questions, including the views of ail
interested parties and the recommendation of HUD
or its designee, to the Administrator of the Wage
and Hour Division for determination. The
Administrator, or an autherized representative, will
issue a determination within 30 days of receipt and
so advise HUD or its designee or will notify HUD or
its designee within the 30-day period that
additional time is necessary.

{iv) The wage rate (including fringe benefits where
appropriate) determined pursuant to
subparagraphs (a)(2)(ii) or (ill) of this clause shall
be patd to all workers perfarming work in the
classification under this contract from the first day
on which work is parformed in classification,

(3) Whenever the minimum wage rate prescribed in the

centract for a class of laborers or mechanics includes
a fringe benefit which is not expressed as an hourly
rate, the Contracter shall either pay the benefit as
stated in the wage determination or shall pay another
bona fide fringe benefit or an hourly cash equivalent
thereof.

(4} If the Contractor does not make payments to a trustee

or other third person, the Contractor may consider as
part of the wages of any laborer or mechanic the

baen met. The Secretary of Labor may require the
Centractor to set aside in a separate account assets
for the meeting of obligations under the plan or
program,

(b} Withholding of funds, HUD cr its clesignee shall, upon its
own action or upon written request of an autherized
representative of the Department of Labor, withhold or
cause to be withheld from the Contractor under this
contract or any other Federal contract with the same
prime Contractor, or any cther Federally-assisted
cantract subject to Davis-Bacon prevailing wage
reguirements, which is held by the same prime
Contracter, se much of the accrued payments or
advances as may be considered necessary to pay
laborers and mechanics, including apprentices, frainees,
and helpers, employed by the Contractor or any
subcontractor the fuil amount of wages required hy the
contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helpear,
employad or working in the construction or development
of the project, all or parl of the wages required by the
contract, HUD or its designee may, after written notice to
the Contractor, take such action as may be necessary to
cause the suspension of any further payment, advancs,
or guarantee of funds until such violations have ceased,
HUD or its designee may, after written notice to the
Contractor, disburse such amounts withheld for and on
account of the Contractor or subcontractor to the
respective employess to whom they are due,

{c) Payrolls and basic records.

(1) Payrolls and basic records relating thereto shall be
maintained by the Contractor during the course of the
work and preserved for a period of three years
thereafter for all laborers and mechanics werking in
the construction or development of the project. Such
records shall contain the name, address, and social
security number of each such worker, his or her
correct classification, hourly rates of wages paid
{including rates of contributions or costs anticipated
for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b}{2)(B) of
the Davis-Bacon Act), daily and weekly number of
hours worked, deductions made, and actual wages
paid. Whenever the Secretary of Labor has found,
under 29 CFR 5.5(a)(1)(iv), that the wages of any
lakorer or mechanic include the amount of costs
reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the
Davis-Bacen Act, the Contractor shall maintain
records which show that the commitrent te provide
such benefits is enforceable, that the plan or program
is financially responsible, and that the plan or
pregram has been communicated in writing to the
laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred
in providing such benefits, Contractors employing
apprentices or frainees under approved programs
shall maintain written evidence of the registration of
apprenticeship programs and certification of trainee
programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in
the applicable pregrams,
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{2) (i} The Contractor shall submit weekly for each week

in which any contract work is petformed a copy of
all payrolls to the Contracting Officer for
transmissfon to HUD or its designee, The payrolls
submitted shall set out accurately and completely
all of the: information required to be maintained
under subparagraph (¢)(1} of this clause, This
information may be submitted in any form desired.

Opticnal Form WH-347 (Federal Stock Number

029-005-00014-1) is available for this purpose and

may be purchased from the Superintendent of

Documents, U.S. Government Printing Office,

Washington, D.C. 20402. The Contractor is

responsible for the submission of copies of

payrolls by all subcontractors, (Approved by the

Office of Management and Budget under OMB

Control Number 1214-0148.)

{il) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the
Contractor or subcontracior or his or her agent
who pays or supervises the payment of the
perscns employed under the contract and shall
cerlify the following:

{A) That the payroll for the payroll period contains
the information required to be maintained
under paragraph () {1) of this clause and that
such information is correct and complete;

{B) That each iaborer or mechanic {inciuging each
helper, apprentice, and frainee) employed on
the contract during the payroll period has been
paid the full weekly wages earned, without
rebate, sither directly or indirectly, and that no
deductions have been made either directly or
indirectly from the full wages earned, other
than permissible deductions as set forth in 29
CFR Part 3; and

(C) That each laborer or mechanic has been paid

not less than the applicable wage rates and
fringe benefits or cash equivalents for the
classification of work performed, as specified
in the applicable wage determination
incorporated into the contract.

(ii) The weekly submissicn of a properly executed
certification set forth on the reverse side of
Optienal Form WH-347 shall satisfy the
requirements for submission of the “Statement of
Compliance” required by subparagraph (c){2)(i}) of
this clause.

(v} The falsification of any of the above certifications
may subject the Contractor or subcontractor to civit
or criminal prosecution under Section 1001 of Title
18 and Section 3729 of Title 31 of the United
States Code.

(3) The Contractor or subcontractor shall make the

records required under subparagraph {c){1) availahle
for inspection, copying, or transcription by authorized
representatives of HUD or its designee, the
Contracting Officer, or the Department of Labor and
shall parmit such representatives to interview
empiloyees during working hours on the job. If the
Contractor or subcontractor fails to submit the
required records or to make them available, HUD or
its designee may, after written notice to the
Contractor, take such action as may be necessary to
cause the suspension of any further payment,
advance, or guarantee of funds. Furthermcre, failure
to submit the required records upon request or to

make such racords available may be grounds for
debarment action pursuant to 29 CFR §.12,

{d) (1) Apprentices. Apprentices will be permitted to work at

less than the predetermined rate for the work they
performed when they are employed pursuant to and
individually registered in a bena fide apprenticeship
program registered with the U.S. Department of
Lahor, Employment and Training Administration,
Offlce of Apprenticeship and Training, Employer and
Labor Services (CATELS), or with a State
Apprenticeship Agency recognized by OATELS, orifa
person is employed in his or her first 90 days of
probationary employment as an apprentice in such an
apprenticeship program, who is not individually
registered in the program, but who has been certified
by OATELS or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary
employment as an apprentice. The allowable ratio of
apprentices to journaymen on the job site in any craft
classification shall not be greater than the ratio
permitted to the Contractor as to the entire work force
under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated in this
paragraph, shall ke paid not less than the applicable
wage raie on the wage determination for the
classification of work actually performed. In addition,
any appreniice performing work on the job site in
excess of the ratio permitted under the registered
program shall be paid not less than the applicable
wage rate on the wage determination for the work
actually performed. Where a contractor is performing
censtruction on a project in a locality other than that in
which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman’s
hourly rate} specified in the Contractor's or
subcontractor’s registered program shall be cbserved.
Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's
level of progress, expressed as a parceniage of the
journeyman hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe
benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program
does not specify fringe benefits, apprentices must be
paid the full amount of fringe benefits listed on the
wage determination for the applicable classification, If
the Administrator of the Wage and Hour Divisicn
determines that a different practice prevails for the
applicable apprentica classification, fringes shall be
paid in accordance with that determination. In the
event OATELS, or a State Apprenticeship Agency
recognized by QATELS, withdraws approval of an
apprenticeship program, the Contractor wilt no {onger
be permitted to utilize apprentices at less than the
applicable predetarmined rate for the work performed
until an acceptable

program is approved.

(2) Trainees, Except as provided in 29 CFR 5.16,

trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they
are employed pursuant to and individually registered in
a program which has received prior approval,
evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted under
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the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less
than the rate specified in the approved program for the
trainee’s level of progress, expressed as a percentage
cf the journeyman hourly rate specified in the
applicable wage determination. Trainees shall be paid
fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not
mention fringe benefits, trainees shall be paid the full
ameunt of fringe benefits listed in the wage
determinaticn unless the Administrator of the Wage
and Hour Division determines that thers is an
apprenticeship program associated with the
correspoending journeyman wage rate in the wage
determination which provides for less than full fringe
benefits for apprentices. Any employee iisted on the
payroll at a trainee rate who is not registered and
participating in a training plan approved by the
Employment and Training Administration shall be paid
not less than the applicable wage rate in the wage
determination for the classification of wark actually
performed. In addition, any trainee performing work on
the job site in excess of the ratic permitted under the
registered program shall be paid not iess than the
applicable wage rate in the wage determination for the
work actually performed. In the event the Employment
and Training Administration withdraws approval of a
training program, the Cantractor wili no longer be
permitted to utilize trainees at less than the applicable
predetermined rate for the work performed

until an acceptable program is approved.

{3) Equal employment oppertunity. The utilization of
apprentices, trainees, and journeymen under this
clause shall be in conformity with the equal
employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR Part 30.

(e} Compliance with Copeland Act reguirements. The
Contractor shall comply with the requirements of 2¢ CFR
Part 3, which are hereby incorporated by reference in this
centract,

(fy Contract termination; debarment. A breach of this contract
clause may be grounds for termination of the contract and
for debarment as a Contractor and a subceniracter as
provided in 29 CFR 5.12.

(g} Compliance with Davis-Bacon and related Act
requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 20 CFR Parts 1, 3,
and b are herein incorporated by reference In this
contract.

{h} Disputes concerning labor standards. Disputes arising out
of the labor standards provisions of this clause shall not
ke subject to the general disputes clause of this contract.
Such disputes shail be resolved In accordance with the
procedures of the Department of Labor set forth in 29
CFR Parts 5, 6, and 7. Disputes within the meaning of
this clause include disputes between the Centractor {(or
any of its subcontractors) and the PHA, HUD, the U.S.
Department of Labor, or the employees or their
representatives.

(i) Certification of eligibility.

(1) By entering into this centract, the Contractor certifies
that neither it (nor he or she) nor any person or firm
who has an interest in the Contractor's firm is a
person or firm ineligible to be awarded contracts by
the United States Government by virtue of section
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(2) No part of this contract shall be subcontracted to any
person ¢r firm ineligible for award of a United States
Government contract by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

{3) The penaity for making false statements is prescribed
inthe U. S. Criminal Ccde, 18 U.S.C. 1001,

(I} Contract Work Hours and Safety Standards Act. As used
in this paragraph, the terms "laborers” and "mechanics”
include watchmen and guards,

(1) Cvertime requirements. No contractor or
subcontractor contracting for any part of the contract
work which may require or involve the employment of
laborers or mechanics, inetuding watchmen and
guards, shall require or permit any such laborer or
mechanic in any workweek in which the individual is
employed on such work to work [n excess of 40 hours
in such workwesk unless such laberer or mechanic
receives compensation at a rate not less than one and
one-half times the basic rate of pay for all hours
worked in axcess of 40 hours in such workweek.

(2) Violation; liakility for unpaid wages; liguidated
damages. In the event of any viclation of the
provisions set forth in subparagraph {j)(1) of this
clause, the Contractor and any subcontractor
responsible therefor shall be liable for the unpaid
wages. |n addition, such Contractor and
subcontractor shall be liable o the United States {in
the case of work done under contract for the District
of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each
individual laborer or mechanic (including watchmen
and guards) employed in violation of the provisions
set forth in subparagraph (j){1) of this clause, in the
sum of $10 for each calendar day on which such
individual was required or permitted to work in excess
of the standard workweek of 40 hours without
payment of the overtime wages required by
provisions set farth in subparagraph {J}{(1) of this
clause.

(3) Withholding for unpaid wages and liquidated
damages. HUD or its designee shall upon its own
action or upen written reguest of an authorized
representative of the Department of Labor withhold or
cause fo be withheld, from any moneys payable on
account of work performed by the Contracter or
subcontractor under any such contract or any Federal
contract with the same prime Contractor, or any other
Federally-assisted contract subject to the Contract
Work Hours and Safety Standards Act, which is held
by the same prime Contractor, such sums as may be
determined to be necessary to satisfy any liabilities of
such Contractor or subcontracter for unpaid wages
and liquidated damages as provided in the provisions
set forth in subparagraph (j){2) of this clause.

(k) Subcontracts. The Contractor or subcontractor shall insert
in any subcontracts all the provisions contained in this
clause, and such other clauses as HUD or its designee
may by appropriate instructions reguire, and also a
clause requiring the subcentractors to include these
provisions in any lower tier subcontracts. The grime
Contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with all these
provigions.

Previous editions are obselete
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47. Non-Federal Prevailing Wage

(a) Any prevailing wage rate (including basic hourly rate and
any fringe benefits), determined under State or tribal law
to be prevailing, with respect to any employee in any
trade cr position employed under the contract, is
inapplicable to the contract and shall not be enforced
against the Contractor or any subcontractor, with respect
tc employees engaged under the contract whenever
such non-Federal prevailing wage rate exceeds:

(1} The applicable wage rate defermined by the Secretary
of Labor pursuant to the Davis-Bacon Act (40 U.S.C.
3141 et seq.) to be prevailing in the locality with

respect to such trade;

(b} An applicable apprentice wage rate based therecn
specified in an apprenticeship program registerad with
the UJ.S. Department of Labor (DOL}) or a DOL-
recognized State Apprenticeship Agency; or

(c) An applicable trainee wage rate based therecn specified
in a DOL-certified trainee program.

48. Procurement of Recovered

(a} In accordance with Secticn B002 of the Sclid Waste
Disposai Act, as amended by the Resource Conservation
and Recovery Act, the Contractor shall procure items
designated in guidelines of the Environmental Protection
Agency (EFA) at 40 CFR Part 247 that contain the highest
percentage of recovered materials practicable, consistent
with maintaining a satisfactory level of competition. The
Contractor shali procure items designated in the EPA
guidelines that contain the highest percentage of
recovered materials practicable unless the Contractor
determines that such items: {1) are not reasonably
avaiiable in a reascnable period of time; (2) fail to meet
reasonable performance standards, which shall be
determined on the basis of the guidelines of the National
Institute of Standards and Technology, if applicable to the
iterm; or (3} are only available at an
unreasonable price.

(b) Paragraph (a) of this clause shall apply to items
purchased under this contract where; (1) the
Contractor purchases in excess of $10,000 of the item
under this contract; or (2} during the preceding
Federal fiscal year, the Contractor: (i} purchased any
amourd of the items for use under a contract that was
funded with Federal appropriations and was with a
Federal agency cr a State agency or agency of a
political subdivision of a State; and (i) purchased a
total of in excess of $10,000 of the item both under
and outside that contract,

49, Safe Harbor Limits .

ARMDC intends to select each Prime Contractor in
accordance with the U. S. Department of Housing an
Urban Development (HUD) Safe Harber guidelines of
six percent (6%) for Profit, two percent {2%) for
Overhead and six percent (6%) for General
Conditions."
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ARMDC - Development, LL.C (as Developer)
On Behalf of: NORTHVIEW MIDRISE, LLC, The Project Owner

New Construction of Northview Midrise (PA-09)
ARMDC IFB No. 2017-23-E-P-M-REBID
SUPPLEMENTAL GENERAL CONDITIONS
SUPPLEMENTAL GENERAL CONDITIONS

To the extent that there is a conflict between the terms of the General Conditions and the terms of the
Supplemental General Conditions, the terms of the Supplemental General Conditions shall govern to the
extent of such conflict.

If HUD 5370 applies:
Section 31(e) of the General Conditions shall be deleted in its entirety and replaced by the following:

31(e). Forum. The Contracting Officer's decision shall be final unless, within thirty (30) days of receipt of
the Contracting Officer's decision, the Contractor files suit in a court of competent jurisdiction,

If HUD 5370-EZ applies:
Section 3(d) of the General Conditions shall be deleted in its entirety and replaced by the following;

31(d). Forum. The Contracting Officer's decision shall be final unless, within thirty {30) days of receipt of
the Contracting Officer's decision, the Contractor files suit in a court of competent jurisdiction.

If HUD 5370-C applies;
Section 1 Itern 7(d) of the General Conditions shall be deleted in its entirety and replaced by the following:

Section 1 Item 7(d). Forum. The Contracting Officer's decision shall be final unless, within thirty (30)
days of receipt of the Contracting Officer's decision, the Contractor files suit in a court of competent
jurisdiction.

NORTHVIEW MIDRISE, LLC

Date: Signature:

Contracting Officer

Vendor Name(Insert vendor company narhe above)

Date: Signatuire:

Title:
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NORTHVIEW MIDRISE, LLC, The Project Owner

New Construction of Northview Midrise (PA-09)
ARMDC IFB No. 2017-23-E-P-M-REBID

Insurance requirements of the Tax Credit Equity Provider are hereby incorporated and made part of said

IFB:
EXHIBIT 6

BECQUIRED INSURANCE

PNC Real Estate

A, General Requirements

All policies or documents evidencing the required insarance shall:

1. Be provided at least ten (10) days prior to equity closing (o ensre aduguate lead time for PNC 1o
engage is consultant and receive its Final Insurancs Due Diligence Repont prior to clostg; updates
st Be provided as regquired for each capital comtribution.

2 Be mainiamed Uwoughout the term of the kants) ansd e term of ownership for ull
horrowers'ownersinvestment partners.

30 Clearly ideatlly the property lorstion o7 descriplion an esch certificate,

4. Beproviged in the lollowing form, with all forms sad endorsements noted:

* Acrord 25 - Inkesigasd Cetificate of Lisbiliy tnsumsnce
+ Actond 28 (2003710 odition) « Inkesigned Bvidence of Property Insurance

i Fions vnBoace cowntiate b
= A Rallcopy of the policy when muilible

3. Name the Operating Conyemy as the Nosned Insured on each policy provided by the Owner, or on
behall of the Dwaer, and pumse the following entities us Adéhionat nsureds on gl policics required of
By party under these guidelines (with the exception of auto Habiliry . profissicnsl Kabitity (E&) and
Woakers” Comypensation:

« M and thelr sucoessors and asslons,

« BMs ond thelr sueessors and assipns and

* Al Addidonad Tnvestors (the cqulty providers)

& Al lwbility insseeeee policles provided by panies other than the Owner shall name the Compuny
and/or the entities gl comprise it as Additional Insurods. Professional Habsility eoverage shalt indicate
ther Company as ewrtifleate holdey

7. Bimkrs may bo acoepted for & 3wday period ondy.

* Continuons binders ar aceeptable if issued by the insurance company’s anderwriter, Continuous
binders nwist be replaced with contificates or policies within 30 days ul vecoim,

* Fuwslmile coples wre scceable as temporary evidence of eoverage.  Hard copics must be
prempthy delivered to gonfirm evidenee,

$. Beissoaderiten by insmanee errvier or cardens sesntable fo the lemder pnd investor aad having:

* Aruting of Al Class VIF or better (3 couple of investors requine A<X ov besier) by AM. Rest's
Key Reting guide {move: U0 Beonmee compeny’s NAIC number is npoded ia sddltion to their
numEzd, oy

* Auvging of "A” or higher from Standard & Poor's.

9. Be written on & per scourence basis (. professiona! lisbily coverage and Envircamestal fnpatireent
Limbility including contractor’s poifution legal lability insarence coverage, which may be written on a
chaims-made basis),

10, Huve & cancellaton provision requiring the carrier 10 notifly fe parties (Company, Managing Member,
I, 8M, Lenders and equity providers) wt least thirty (30) duys in advance (M0} days for nevpaymens
of premium, of any poliey mduction, cencellation, premiams due, any lapse expiration, material
change, amendment or non-renewal intent. Notice should be sivance wriztes notice via eeititied majl
reluryy foceipt requested.

T, Bo written for o term of not lesy than one year, with premiwms prepaid and evidense of premium
payment sceompanying the binders and policies.

The following requiressents apply te Property poliches;

12 Rame the Lender and its succossors and assigns {coliectively, the Lender) as Mortgagee and  Loss
Payee..

13, Name the 8M and its suceessors and assigns as Loss Payes

Supplemental General Conditicns
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14, Contain 3 deductibic o self insured retention {SIR) not greater than S10.000 {excopt when a separate
wind-loss deductible applics, then the amoum must not exceed 3% of e Bice amount of the policy).

153, Builders Risk policies must be on g non-reporting busis.

i6. Not contain any effective co-insamnge proviskons,

17, Nol use a blanket or package policy unless it provides the same or better soverage as # single property
insurunce policy, aad:

+ Al other projeets must b Hstad and identifisble in the polivy and sssocinied schedulos, Note: The
Declaration page listing cacl appropriaste Endorsenient #Form snd copigs of each Form will be
accepted as evidenoe,

* Tatal covernge must be based on HOU% replacensent value of sl propertivs covered | Coveraug
limits other then replacement oot gencrally not acoeptable snd sy variations

iess thon replacement cost muat be e apymoved by the SM,

B. losurance fo be Maintalned During Constraction

The following coverages must be maintaieed on all properties, on » per project basis, during
constrsetion apd natil permanent insurance b+ plaged, and are requived by sll Investers {enless
noed) though SMOURS MY vary,

L. ¢ cmmereial General L aud Exeess a Jiabliity Insurance: Mansging
Memsber shafl carry, for the benelit of the Company and Managing Member, covering the promises and
opermtions by Independent contractors, Commerciad Goneral Linbliity Insurance of e renl sstate
devedopmsent chass sgamst claims for bodily mjwy. porsonal injury md products and complisted

OPETALION.

o Form should rempin sflent on assault & battery, sexoed amoull and punitive demmges (no
exclusions or lmitations),

+ Envirenmontal Lisbithy insurence will be required fir existing Apartment Comploves Sat are
being substantialty rohabiifited.

¢ The minimum amount of primary coversge is §1 willion por ocourrence / $2 million penerat
aggregate and contain & deductible no grester thas $10,000,

T inirvaarn 1ot s 4 R | L g v p— ¥ |
* The minimeen Hmbrolla/Bveses L:ﬁb?&ug,{ mmance TRUGS VO D5 Na008 T UTHITCHY B at

million general aggregme to ¥30 milben per occmrence and $30 million gevor! aggresste
{depending on Investor and the guidelines shown belowy:

Gardgn Apts 1-3 storfes, ST, & other non-slevator buildings:
“ 56 Unsis: $4 million s noted shove
31 - 300 Unlix: 85 millive
> 300 Links: $5 -8 10 million, depending on location/conditions

Mideaise Aparsment Bullding (4-10 storfesy
< 50 Units: $5 miliion & voted above
51300 Units: $5 816 million | deposding on location/ete.
= 300 Units; $10 -$20 million, depending op location‘conditions

Higherise Apariment Building (1140 storfesy:
1= 300 Unis: $10 <830 million , depending on locstion/conditions
> 300 Units: $38 miltion and sbove, depending o lovation/sic,

2]

Ti

4. AlRisk Builder’s Risk To 6% Insarance providing 100% rephmemment cost coverage (including
& 3% contingency}, i an smount equs! 1o the comploted cotstraction valse plus personal property ang
shall include coverage for Soft Covts inciuding 12 momis Business Btesraption (Lo of Reals) or
actual foss sustained. Toan interest, real ewtaly taxes, architeet’s & englesr’s fees, legal & accounting
Toes. surmnce premimms, aod adverising end promotional expensee.  Additlesal covernpe
requirgments are as follows:

* lanmy of the units will be nuned over end socupied prior to compietion, policy shall fnclude 2

Permission for Partis Ovcupancy Endorseren,

Supplemental General Conditions
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No colnstrance or coisurance offset by sn Agroed Amount Endorsement
COrdinance & Law Coversge (See Section C. for soverage requirements).

The maxismem deductible s 310,600 per ocierence,

Windstorm. sarthquake, and flood exclusions are generally seceptable exclusions provided that &
Separale po fiey s obtained for these risks, See Section €. for details repardmg coverage
mqmwmmts ?‘m ;hes‘, SeparHe pzml&

s+ %

k3 : The General
. gis ¥ nee Tbu Genersl Conmagtor (and ¢ach prime
coRtractor ha\’mg a cim.ct mmracz with 1?‘1@ (mupany,} shalt provide Commercial General Liability

Ipssirance covering claims for bodily injury, proporty damege and personal injury arising out of the

Contraclor” operathons, Independent contragtors, and products’completed operations,

v Coverage Hmits of the construction expesure class shall be in ae amsoun not less then 33 million
combined single limits (per ocosierénce / per project aggregate).  This requirement can be ruet
through any combination of primary and oxeess Tnsurunce, such as the standard $1 million’ 2
million primary with $4 mitHon/ 84 million umbrella, 11 the primary coverage spobies to other
locations or activitics, then the pr:maw aggregate must apply to cach insured location separetely.

+ 31 million per ocourrence /32 million general aggregate shall by required for pmrw CUNtraciors
other than the GC. 1 the primary coverage applice to othor locations or activitles, then the
;mnmy gsm&mi agg,nwte Ryast ap;:iy 10 each insured projedt separately,

Poily romental eruge Insurapes: Praviding deferse and fademnity coverage

Tow Mﬂ} mjmyi ;rm;xﬂv damge nnd mwwmmxal investigation and clean-up cosis for pollution

comditions, Coverage limits of the constreation txposure class shali be in an amount not less than $1

million combined single hmst& {per Occumw‘mr location and iy the aggrepate),
CY Autompbile ¥ labil sarsuce. Commercial Awtomobile Linhility with covernge for
owned, hired, and so-ow nfsd mas m&z 1o im mkm 81 miilion combinsd single Hmit por oocurrence.
DY Waorkers' o . and lovers' Lig ¢ Jasurance: Coverage shall be in
siatutory ameunzs with Pzﬂg&i(}yﬂzs me; limxts of &i mithion Emdlly imjury by accident for esch
soeident, besdtily injury by disease for cach employee and policy fimit for bodily injury by disease

{8300,000 fuliback),

E) Py nd.Peeformance Bonds: The Constroction Contract must be secured by one of the
following:

= A detver of eredil in mn amount not Jess this Bfteen (13% of fhe Construgtion Contragt amount, or

+ H0% payawnd and porformance bonds in e form and sabstance sroeptable to the SM, of

+  Buch majlor sbeontraptor, an identified by the 5M, being bonded o5 form and substance
Wgsabée m me %M

mmm:an mag&r i uttizwd, (,ommezmml Qmmg! Laabi By %rmuwe i o be "md fm mm af
coverage shalt be no Jess than $500.000 combined single Hmits, $500.000 combined single Hmits
Avtomobils Lisbility (nchuding coverage for Bubitly msumed wnder contract), sutetony Workers'
f:g}m;xenmzi% aad $500, G(x) Ezmp!oym gmmﬁsiy simii also be mmm

......... & 3 i . 3 i) i

%w&a%:ry iz, & O) IMW sl be pmvmd covering wach mi’mm muy f‘ar the gremor of

SEG0.000 or 0% of the comszruetion comtract aeowt each ciaim and In w saerepte (31 miliion or

16% for high-rises), in & form smisfactory 1o the lnvestor. Coversge shall remin in effect for three

vours from seeeptance of the Projent by Owner,

+ Comgmehersive Generad M&éﬁm} msieance with » minimum of $300.000 in combined single
Tiesits shad] be provided,

C. Insurance to be Obtaieed Upon Completion (o on Evistiag Bulldings) & Maintained Thoreafter
Commencing fram the earliest of () Receipt of fmi Cenificates of Ocenpaney for sl byildings In e
Property, (ih Fleal Construction Completion or (iil} the tapse in Builders Risk Coverage; sl continuing
uritib e longer reguired by the SM, the Compeny shall maintain the following insurance covernge:

Supplemental General Conditions
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b general Contractor’s Commercial ¢ sirange
t corry Prixiucss and Completed Opisations insurance for a minimm of three (1) vears fllowing
sompletion of comstrution,

5 2, ] 4 -

£

tect's & Fogineer's Professionst | s & vns Insurance' Fach entity must

cantinug to carry the same Professional Linbility insurance coverage o required in B8.6 Tor a minimam

of three {3) years following fetion of construstion.

Owper's Commereinl € ral Liabllity fpsursnee: The Managing Member shall cause the

Company 1o cantinge to cary the same insurance coverages as roquired in B.1. with the following

additional loss contrel requirement 1o be implementid:

v Containg a dednctible of o greater than $16,000,

sperty (Snecial Cause of Loss Yorm) Insurance: Insurance on the project covering risks of direes
phuysicsl foss.
+ Sweh Insuranco shall e in an amount equal to 160% replacement value of the property.
+  The policy shall provide Replacement Cost eoverags,
v The policy shall inrlude an Apreed Aot Chsse or Waiver of Colnsurance.
* The masdmum deductible s S10,000 per ootarrende (exeept when a separate wind-loss deductivle
upplies, then the amonnt mest 6ot exceed $9%6 of e fioe nount of the policy),

5. Business Interruption Insurance - Lost of income insurance shalt be camvied in an amownt equal to
12 months anticipated gross rentsl income from tenatil veeupaney (inchufing any commercial portion)

of the property phus Tax Credit.

Yindstorm Cove - If the Special Cavses of Loss Form property demape msurance exciodes
wind-relaied evenfs, a separate windstorm insurance policy shall be obsained for 100% replacement
cost of the property. The policy must include business interruption. The maximun deductible is 1%,

7. Flogd - PNC Real Estity requires flood insurance if any property is. or planned to be located, In a
Special Flood Hazmd Area designated by FEMA ms Zone A or V in a5 smount equal to the full
repliscgment cost and 17 months Bushess Incoms covempe . The masiowss deductible is 2% of the
totel jnswred value per building. 1f this coverage amount is wore thas the maximam amount of
insusmnae available under the Natlonal Floed Insurance Program, an exeess flood or difference i
coneitions policy may be required for the differescs,

8. Earthamake - Where the Property is located In an aren prone 1o selsmic dotivity (zones 3 & 4) amd has
B PAML mreater dum 200, sasthquake nsermoe B roouined S e LB of the Investment, Coverage
must cquul 100% of the full replacemens cost, leehide Business [nterruption, and have a maximum
deductihe of 5%-10% of the tota] fsered vafue,

2. fydinance and Law Coverags - Where the Proporty represents an not-conforming wse under curreng
building. zoning, or band nse laws or ordinences, Fsurence shad! be obiained in the following smounts:
* Loss of Undamuged Portion of the Fadlding - Full replsoement cost of the stracture mings the local
threshold: * Demolition Cost - Minkmum of 10% of replacoment cost; and * {ncreased Cost of

constraction « Mindmem of 10% of tdw replacement cost.

Ex Lriod of Indemuity - Business Lnterruption (Loss of Rents) coverage shall be extended for

4 tdabinim of three months after propeny is reedy for accupancy following a cascsity,

Drvser’s Boller & N gary Jusurance: Required where any centradived HVAC squipmans s in

operation & the Property or where the Property contains boilers ot ather pressuro-fired vessels that are

reguired 0 be regulated by the Siate as follews:

*  Boiler and Machinery fnsurgnce shall be required for the full replacemaent cost of the batiding th
houses the equipment,

+ Covermge against Ioss or damags from shemm boller explosion, cleetrical broakdown or meehandenl
breakdown which can inchude mfrigeration equipment, 2fr conditioning eguipment, variows types
of piping, turbines, sagine’s pumps, compresson. slsoirk momrs, tanstormers and other assorted
fypes of apparstus sow or hereafier insatled on the Propary,

+ Coverage shall be extersied 10 inchde Business Tncome.

+ Dreductibles meast be equal or Jower than the deductibles on the Property Insurance Policy

paperty Manm ace Requircments: Project Masager (Lo, the property managemend
conipany) shail m provide evidence of insurance for the following:

v Worker's Cirspensation Coverage prirsuant o statstary Himits required by law,

+ Automobile Liuhitity Coverage covering swned, hired and non-owned auto for limits no less than
SivIM combined single limitod per oerurrence for bodily injory, property dumage and physical
dismage (eollishon and compreheasive).

+ Eldelity Bond in s amoum equivalent to g lesser of $1 million or six month's gross income,

£3. Other Insursnes (ay nevded):- Such other insormes i such amounts, and with such companies as the

SM may require, fnehating but not liemited o, insarance eoverage covering wind, mudslide tas needed),

acts of werprism, toxic mold, fungus, moisture, misrobisl contamination, pathagenic organisms or

covering other parties sich a8 the Project Architert, twe Builder, any other prime comracions, the
constraction manager, it appiivable, and the Project Manager to the oxtent such insurance can be
acquired on & comumerciatly rewsomoble busis in the sole discretion of the SM,
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INSURANCE REQUIREMENTS

PROPERTY ] BUILDER @ RISK INSURANCE]

Please provide evidence of insurance in the form of an ACORD 28 accompanied Dy a copy of the poticy
{a binder can be accepted if & new policy has net yet been lsued Dy the carvier). Each of the following
flems must be evidenced:

» Al Risk” ] Specigt Form coverage in an amout gqual to 100% of the replacement cost of the
coffateral for permanent structures, of *All Risk™ f Special Form coverage in an amount sgual
to 100% of construction contract Hard Cost vake for new construction;

+ Replacement Gost valuation (no deduction for depreciation?;

+  Maximum deductible shall be §50,000 for ol property-melated coverages,

12 months of Business Income coverage is required for loans under 350,000,000, Forbans
£50,000,000 and greater, 18 months of Business income s required;

« For all loans, with the exception of new conghruction, a 180-day Extendad Penod of indemnity
i required for the Busingss income CoOverage,

s No coinsurance on Buiiding of Business [ncome cOverage: if coinsurance appiies, an Agreed
Amount endorsement must be mcluded on the policy;

+«  Temrorism coverags s required for all loans inan amount equal to 1008 of the repiacemant
cost Qtft g;& coliateral phas 1218 months of Business Income coverage. NO coinsurancs is
pemutaq,

«  Wind/Hall and Named Windston coverags is required for all loans in an amount eoual to
TO0% of the replacement cost of the collateral pius 12M18 months of Business Income
eoverage, WWnd is exciuded from the specist form policy, a separate policy musl be
provided. Maximum Wird deductibles shall he 5% of the collaterats fotal insured value, No

LoRSUranCe B permittad,
v Ecuiniment &eakdm coverage ;s required Wre notlers, cenim&w:ﬁ HVAL ﬁymm

iiWEW}WE B4 AW I wmmw bybiwtilb CARARACRE L DUVWW&‘: Eb §Wﬁ!§m ﬁi w#1 m{mm Wiﬁdl §03
the repiacement cost of the Building housing the equipment plus 12718 months Business
neome coverage. NO cansurance is peralted. I coverage is provided on 3 senarate policy,
& Joint Loss Agreement & required on hoth policies;

»  Flomd coverage is required for any real propearly located In Flood Zones AV, of Shaded X,
Caoverage is reguired in an amount equal 1o no kess than the replacement cost of the first Boor
of the structures plus 12118 months of Business Income coverage. Maximum NFIP lmits of
S500,000 per budiding with 2 $25,000 per building deductibie must be obtained. Excess Fiood
firuts vl he required for the difference in the huilding vedues and 12418 mondis of Business
Incoms Coverags, NO coinsurancs i permitted:

+ Earthquake coverage is required for properties located In selemic zores 3 or 4 that have g
PRMUSEL of 20% or gredier, as determined for Selsmic Risk Assessment Report. The
amount of Earthauske coverage shall 100% of he rendacement cost of the collateral phus
12118 mordhs of Business Income coverage. No colnsymance is permitied. Masnum
tathquaks deductiies shall be §% of the lolal insured value, subject 1o a $250.600
PRI,

+  Ordinance & Law coverans is required for afl loans, with the exception of new constrection,
Coveraga A [Loss of Value 1o the Undamagsd Postion of the Bullding) must be mcludet within
the Building il Covarage B (Demolition and Debris Removal) must be inciuded for 10% of
raplacement cost, and Cewarage C (Incregsed Cost of Congtiuction) must also be inchuded
10% of replacement cost. {If Coverages B and C are writlen as a combined sublimil, they
must ba 20% of replacermant cost);

Supplemental General Conditicns
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LIABILITY INSURANCE]

Pipase provide evidence of msurance in the fom of an ACORD 25 accompanied by conwes of the policies
(@ hinder can be accepted 1 a new policy has nol yet beernt issued by the camiar). Each of the following
items muyst be evidenced:
»  Commercial General Liability policy with minitum fimits of $1,000,000 each ococurrence and
2,000,000 in the aggregate. Coverage must include Personal 8 Advertising Injury and
Prodicts Completed Operations, Podicies that insure mudlipie Incations shall include a ‘per
ncation’ aggregate. Annual agoregate caps on multi-location GL polities are prohibited;
»  Excess Liability/Umbrelia Liability policy in an amount detemined Dy loan size as follows:
+ [ Loan Amount is 310,000,000 or iess, Umbreila requirement i5 55,000 000
s I Loan Amount is $10,000,000-515,000,000, Umbrella requirement is $140,000.000
«  Loan Amount is §15,000,000-525.000.000, Unbralla requdrement is $15.000,000
« i Loan Amouedt is 325,000,000 or more, Umbrella requdremant i3 525,000,000
All Halsility pollcies must provide for claims o be made on an ocourrence basis;
Al iabiity policies must nave deductibles / sell-ingured retentions of 335,000 or loss;
i the horrower owns vehicles, $1,000,000 of Ado Lisbilty is requared;
Tesorism coverage is required for gll loans, on the GL and the Umbrelia policies;

# # » #

[OTHER INSURANCE]

When a bomowirsg endity has empioyvees, stalutory Workers' Compensation, §$1,000,000 Employers'
Libility, and Empioyes Dishonesty coverage in ah amaisd no less than ong month of Gross income
must be mantained,

Cither coverages may be required al Lender's distrstion: sinkhole, ming subsitience, volcanic eruption,
sergeer and grain hackup, environmerdal,

[GENERAL INFORMATION]

f;c:r all losns, each insurer must be raled "A- X" o7 hetter by A M. Bast, or “A™ or hetier by Stancard or
(v o

Ar #msurance which Borrower is reduired (0 obtain may be camied under a “Blankel” podicy of poiicias
Coveting other properties of Borrower or undsy an “umbreila” policy or policies covering other fabillies of
Barrower, as applicable; provided that, such blanket or umbrelia policy or policies othenwise comply with
the provisions harein and shall otherwise provids the same protection 33 waosld a separate or stand-
alone pokcy insurng only the sublect progerty. And upon request, Borrower shall provide to Lender 3
Statement of Locations and Vaiues which may be reviewed annually and shafl be amended to the extent
determined necessary by Lender based on revised Replacement Cost Valuations. The ongingt or a
certifisd copy of each such Danke! o7 wabrelia policy shall prompdly be deliverad o Lender,

Each propery-reiated policy must name the Trustes 35 Mortgagee with respect 16 Properly and Loss
Payese with respect 1 Busmess incoma.  Each GL polioy must nama the Trustee as Additional
Insured-Mortgagee, Assignes, or Receiver form SO 8 or equivalent), and must name Red Stons
and any nvestor entity as Additional insured-Destgmated Person or Grganization dom CG2026 or
equivalent). The compiete names and addresses of all entities will be provided prior 1o clesing.

Each pdlicy must mriude 3 Walver of Subrogation clause substantially equivalent o the foliowing™
“The Company may require from the Instired an assignment of 2l rights of recovery against any party
for loss to (e extent thal paymerd therefore is made by the Company, but the Company shall not

agauire any rights of recovery which the Insured has expressly waived pnor 0 1038, nor shall such
waiver affect the Insurad’s rights under this policy”,

Each policy must inciude a provision of endorsem

; b granting the Trustes 30 davs notice of
canceliation {10 days for nonpayment of premam.

A pakd premium seceipt, OoF premium inveice must accompany the svidence of coverage showing the
prefium paid to date Ky ai required coverages and the oulstangiing prereum that remains unpaid.
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NORTHVIEW MIDRISE, LLC

New Construction Northview Midrise (PA-(9)
ARMDC IFB No. 2017-23-E-P-M-REBID

WAGE DETERMINATION SCHEDULE

The construction covered by this contract is subject to the requirements of Clause 47 Labor Standards -
Davis-Bacon and Related Acts of the General Conditions of the Contract for Construction, In accordance with
47 (a)(1) the wage determination(s) of the Secretary of Labor is attached.

All Certified Payroll Information submitted must reflect the appropriate Wage
Determination,

New Construction Northview Midrise (PA-09)

Location: Northview Midrise, Pittsburgh

County: Allegheny County, Pennsylvania

Character of Work: Residential (consisting of single family homes and apartments up to and

including 4 stories).

Specific Trade Required: Not Applicable (covered within selected wage decision)

Type of Wage Decision: General Decision Number: PA180033 01/12/2018 PA33
Modification Number 01

New Construction Northview Midrise (PA-09)

Location: Northview Midrise, Pittsburgh

County: Allegheny County, Pennsylvania

Character of Work: Heavy and Highway Construction Project (Excluding sewer grouting

projects and excluding sewage and water treatment plant projects)

Specific Trade Required: Not applicable (covered within selected wage decision)

Type of wage decision: General Decision number: PA 180004 02/09/2018 PA4
Modification number 03

Wage Determination
00830-1



General Decision Number: PALSGR33 @1/12/2018 PA33
Superseded General Decision Number: PA28178033
State: Pennsylvania

Construction Type:!: Residential

County: Allegheny County in Pennsylvania.

RESIDENTIAL CONSTRUCTION PROJECTS (consisting of single family
hemes and apartments up te and including 4 stories)

Nete: Under Executive Order (EO) 13658, an hourly minimum wage
of $12.35 for calendar year 2218 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitaticn was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $18.35 per hour (or the applicable wage
rate listed on this wage determination, If it Is higher) for
all hours spent performing on the contract in calendar year
2018, The EO minimum wage rate will be adjusted annually.
Please note that this EO applies to the above-mentioned types
of contracts entered into by ‘the federal government that are
subject o the Davis-Bacon Act itself, but it does not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(68). Additicnal
information on contractor requirements and worker protections
under the EO is avallable at www.dol.gov/whd/govcontracts,

Modification Number Publication Date
@ €1/05/2018
. 1 01/12/2018

‘BRPASOBD-R3% 12/01/20817

Rates Fringes
BRICKLAYER..... e veraaeea e d 31,69 21.27
* caRpeza2-ees o1/e1/2e18 ”
Ny Rates Fringes
CARPENTER (Including Drywall
Hanging and Ashphalt Roofing),...$ 27.34 12.38
caReizss-ee7 es/ei/2er7
Rates Fringes
SOFT FLOOR LAYER..vvvvuvvvieron 33,01 16.45
‘ELEceees-e13 12/23/2e17
Rates Fringes
ELECTRICIAN, .. .0u. . P I W 4 15.0@

————————————————————————————————————————————————————————————————

* ELEVADB6-804 ©1/01/2018



Rates
ELEVATOR MECHANIC. ivvvrovarrvere S 47,22

FOOTNOTE:

A. Employer contributes 8% of regular hourly rate as vacation
pay credit for employess wlth more than 5 years of service,
and 6% for 6 mohths to 5 years of service,

Fringes

32.645+A+B

B. Eight Paid Holidays (provided employee has worked 5
. consecutive days before and the working day after the

holiday): New Years's Day; Memorial Day; Independence Day}
Labor Day; Veteran's Day; Thanksgiving Day and the Friday
after Thanksgiving Day, and Christmas Day.

nnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnn

- TRONOGBG3-086 06/01/2017

Rates Fringes

TRONWORKER, ORNAMENTAL...........$ 33.54 29.87

‘puveez7-oes esjer/2et7
Rates Fringes

PLUMBER . v v i st e vanns s vnnrennaeass$ 39,28 21.27

sHereels-ees e7/en/zens
Rates Fringes

Sheet metal worker

Excluding HVAC Duct Work....$ 16.61 8.48

supazess-oe1 10/31/2003
Rates Fringes

Drywall Finishers...... verveens e b 15,08 3.40

Laborers, Unskilled.......ovvevoa$ 12,78 2.12

PAINTER (Brush and Roller)...... % 15.90 4,35

PLASTERER s st v v v innrarssaroeed 18,20 5.16

Power equipment operators;

(Backhoe).vvvvivnnn srerenniners B 17,34 4,06

Roofer (Excluding Asphalt

RooFing) vvvveunns et $ 18.70 5.19

Sheet Matal Worker (HVAC Duct

ONLY) v wevaninins s anineriins b 16,88 3.68

________________________________________________________________

WELDERS - Receive rate prescribed for craft performing

operation to which welding is dncidental.

I e e e e e e e s e e e e e e e b e e e bt e e = = e T - = T ]



Note: Executive Order (EC) 13786, Establishing Pald Sick Lsave
for Federal Contracteors applies te all centracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EQ, the centractor must provide
employees with 1 hour of paid sick leave for every 3@ hours
they work, up to 56 hours of paid sick leave each year,
Empleoyees must be permitted to use pald sick leave for their
okn illness, Injury or ather health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employeze) who 1s 111, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to asslst a famlly member (or person who 1s
Like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking, Additicnal information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts,

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award cnly as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

................................................................

The hody of each wage determination 1ists the classification
and wage rates that have been found to be prevalling for the
cited type(s) of construction in the area covered by the wage
determination, The c¢lassifications are listed in alphabatical
order of "ldentifiers” that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average!rate
(welghted unlon average rate).

Union Rate Identifiers

A four letter classification abbreviation ildentifier enclesed
in dotted lines beginning with characters other than "sSU" or
"UAVG" denotes that the unlon classification and rete were
prevailing for that classlfication in the survey, Example:
PLUMB198-005 97/01/2014. PLUM 1s an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 9198
Indicates the local union number or district council number
where applicable, i.e., Plumbers Local @198, The next number,
205 in the example, is ar internal number used in processing
the wage determination, ©7/01/2914 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014,

Unilon prevalling wage rates are updated to reflect all rate
changes in the collectlve bargaining agreement (CBA) govarning
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate ls derlved by computing a weighted average
rate based on all the rates reported in the survey For that



classification. As this weilghted averapge rate includes sll
rates reported in the survey, 1t may include both union and
non-union rates. Example: SULA2012-607 5/13/2014, SU indicates
the rates are survey rates based on a weighted average
talculation of rates and are not majority rates. LA lndicates
the State of Loulsiana. 2812 is the year of survey on which
these classifications and rates are based, The next number, 287
in the example, is an internal number used in producing the
wage determlnation. 5/13/2014 indlcates the survey completion
date for the classifications and rates under that identifier,

Survey wage rates are not updated and remain in effect until a
new survey 1ls conducted,

Union Average Rate Identifiers

Classification(s} listed under the UAVG ldentifler indicate
that no single majority rate prevailed for those
classifications; however, 168% of the data reported for the
classifications was union data, EXAMPLE: UAVG-OH-88Lle
a8/29/2614, UAVG indicates that the rate is a welghted union
average rate. ON indicates the state. The next number, 8218 in
the example, 1s an internal number used in producing the wage
determination, ©8/29/2014 Indicates the survey completion date
for the classifications and rates under that ddentifier.

A UAVE rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
pegotiated/CBA rate of the union locals from which the rate is
based,

nnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnn

WAGE DETERMINATION APPEALS PROCESS

1.} Has there been an initial decision in the matter? This can
be:

an exlsting published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
@ wage determination matter

* a conformance (additional classification and rate) ruling

* x

- %

On survey related matters, initial contact, including reguests
for summaries of surveys, should be with the Wage and Hour
Reglonal Office for the area in which tha survey was conducted
because those Regional Offices have responsibility For the
Devig-Bacon survey program, If the response from this initial
contact 1s not satisfactory, then the process described in 2.)
and 3.} should be Ffollowed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage beterminations
Wage and Hour Division

U.5. Department of Labor

280 Constitution Avenue, N, W,

Washington, DC 2821e



2.) If the answer to the questlon in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Rart 1,8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.5. Department of Labor

200 Constitution Avenue, N.W.
Washingtecn, DC 20218

The request should be accompanied by a full statement of the
Interested party's position and by any information (wage
payment data, project description, area practice material,
gtc,) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board)., Write to:

Administrative Review Board
U.5. Department of Labor

280 Constitution Avenus, N.W,
Washington, DC 28210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECTISION






General Decision Number: PALBO@Q4 22/09/2018 PA4
Superseded General Declsion Number: PAZD1706084
State:; Pennsylvania

Construction Types: Heavy and Highway

Counties: Allegheny, Armstrong, Beaver, Bedford, Blair,

Butler, Cambria, Cameron, Centre, Clarion, Clearfield, Clinton,
Crawford, Elk, Erie, Fayette, Forest, Franklin, Fulton, Greane,
Huntingdon, Indlana, Jefferson, Lawrence, McKean, Mercer,
Mifflin, Potter, Somerset, Venango, Warren, Washington and
Westmoreland Counties in Pennsylvanila.

HEAVY AND HIGHWAY CONSTRUCTION PROJECTS f{excluding sewer
grouting projacts and excluding sewage and water treatment
plant projects)

Note: Under Executive Ordar (EQ) 13658, an hourly minimum wage
of $1@.35 for calendar year 2018 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by ‘the EQ, the contractecr
must pay all workers in any classification listed on this wage
determination at least $10.35 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the centract in calendar year
2018. The EO minimum wage rate will be adjusted annually.
Please note thal this EO applies to the above-mentioned types
of contracts entered into by the federal government that are
subject fo the Davis-Bacon Act itself, but it does not apply to
contﬁacts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(68). Additional
information on contractor requirements and worker protections
under the EO 1s avallable at www.dol.gov/whd/govcontracts.

Modiflcation Number Publication Date
a el/e5/2018
1 e1/12/2918
2 01/26/2018
3 02/89/2018

BOILeel13-005 01/01/2017

CENTRE, FRANKLIN, POTTER, CLINTON, FULTON, HUNTINDON AND
MIFFLIN COUNTIES

BOTLERMAKER . oo v e i v vn i vranren e b 44,26 33.02

uuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuu

BOILO154-004 01/91/2017

ALLEGHENY, ARMSTRONG, BEAVER, BEDFORD, BLAIR, BUTLER, CAMBRIA,
CAMERON, CLARION, CLEARFIELD, CRAWFORD, ELK, FAYETTE, FOREST,
GREENE, INDIANA, JEFFERSON, LAWRENCE, MCKEAN, MERCER, SOMERSET,
VENANGO, WARREN, WASHINGTON AND WESTMORELAND COUNTIES



Rates Fringes
BOTLERMAKER . s v v i iniinns coere. b 40,98 27.27

BOIL@744-003 07/01/2208

ERIE COUNTY

Rates Fringes
BOZLERMAKER . «vvvvvasvnnrsvivaess $ 35,34 18.48
sRempges-e33 es/ei/zels
MIFFLIN COUNTY

Rates Fringes
Bricklayer, Stonemason. ... ......% 38.81 15,71
“RPAcems-eds es/eljoens
FRANKLIN COUNTY

Rates Fringes
Bricklayer, Stonemason....,......$ 32.21 14,18
erpaeeos-071 os/es2eia
CLINTON COUNTY

Rates Fringes
BRECKLAYER . v ovs v vvevnnsnverensead 31.35 13.85

________________________________________________________________

BRPAGSEO-BE4 12/01/2€17

SEDFORD, BLATR, CAMERTA, CENTRE COUNTY (Halfmoon, Houston,
patton, Rush,Taylor and Werth Townships),FULTON, HUNTINGDON,
and SCMERSET COUNTIES

Rates Fringes

Bricklayer, Stonemason &
Marble Setter........ cerrerearaad 28,81 18.68

________________________________________________________________

BRPABDR9~Q0G 12/@1/2817

CLEARFIELD, FOREST, JEFFERSON, VENANGO, AND CLARION (Except
Brady, Madison, Perry, Porter, Redbank, and Toby Townships)
COUNTIES

Rates Fringes
Briciklayer, Stonemason......,.....% 29,37 18.94
Marble Mason. v vavrveiirirnieaad 29,37 18.94

______________________________________________________________

BRPAGBA9-023 12/081/2017



BEAVER COUNTY
Rates Fringes

BRICKLAYER. v veviuurnnnvvrarnenses$ 29,85 21.22
awpaooes-e2s 12/e1/2e07 .
BUTLER, LAWRENCE, AND MERCER COUNTIES

| Rates Fringes
BRICKLAYER . v v v v vansnvsvrvanerise.$ 29,45 20.7¢
BRPAQGBI-032 ©6/81/20817

FAYETTE (Jefferson & Washirngton Twps), GREENE (Except

Cumberland, Dunkirk, Greene, Moncngaheélia Twps), INDIANA, AND
WESTMORELAND (Rostraver Twp) COUNTIES

Rates Fringes

uuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuu

BRPABEDD-033 12/01/2817

ARMSTRONG, CLARION (Brady, Madison, Perry, Tobe, Porter,
Redbank Twps), FAYETTE {Except lefferson & Washington Twps),
GREENE (Cumberland, Dunkirk, Greene, Moncngahelia Twps),
INDIANA, AND WESTMORELAND (Except Rostrave Twp) COUNTIES

Rates Fringes
BRICKLAYER . vsveveserrnvaresens.s B 31,55 20.76
“orpaceeo-esa 11/e1/2007
ERIE COUNTY

Rates Fringas
BRICKLAYER, v v vt vensnnas veeedd 27.55 18.76

________________________________________________________________

BRPAGEO9-658 12/61/2017
ALLEGHENY, WASHINGTON (Cross Creek, Hanover, Jefferson, Mt

Pleasant, Nottingham, Peters, Robinsen, Smith, Union Twps)
COUNTIES

______________________________________________________________

BRPAGEQ9-@39 12/81/2017
CAMERON, ELK, McKEAN, POTTER AND WARREN COUNTIES
Rates Fringes

BRICKLAYER........ ..t ceeveunae e 27,18 18.65



________________________________________________________________

CARP2235-895 01/01/2018

Rates Fringes
PILEDRIVERMAN
Piledriverman (welder)......$ 34,50 18.55
Piledr‘iver‘mani'ltliIQOUIOIII$ 33!55 18!55
# CARP2235-006 91/01/2018
Rates Fringes
Diver........... e Cheieaaaas .$ 58.33 18.55
Tender‘lli IIDI!‘GOIIIIIIOIIOGIIJO$ 33!55 18;55
CARP2274-001 ©1/81/2018
Rates Fringes
CARPENTER (ALLEGHENY,
ARMSTRONG, BEAVER, BUTLER,
ERIE, FAYETTE, GREENE,
LAWRENCE, MERCER, WASHTINGTON,
AND WESTMORELAND CCUNTIES)
Carpenters (Welders)........% 34.12 17.77
Carpenters, ..oeviniraeresea$ 33,17 17.77
CARPENTER (BEDFORD, BLAIR,
CAMBRIA, CAMERON, CENTRE,
CLARION, CLINTON, CLEARFLELD,
CRAWFORD, ELK, FOREST,
FRANKLIN, FULTON, HUNTINGDON,
INDIANA, JEFFERSON, MCKEAN,
MIFFLIN, POTTER, SOMERSET,
VENANGO, AND WARREN COUNTIES)
Carpenters (Welders)........$ 33.87 17.77
Carpanters.vveveinrsanrsassad 32,92 17.77

nnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnn

ELECOPR5-006 12/23/2017

ALLEGHENY, ARMSTRONG, BEDFORD, BLAIR, BUTLER CAMBRIA, CAMERON,
CENTRE (Remalnder}, CLARION, CLEARFIELD, ELK, FAYETTE, FULTON,
GREENE, MUNTINGDON, INDIANA, JEFFERSON, MCKEAN, SOMERSET,
VENANGD, WASHINGTON, AND WESTMORELAND COUNTIES

Rates Fringes
ELECTRICIAN. . v vvvvavnaavvsarera d 39,76 25,13
‘eLecessceces os/es/2elr
ERIE, FOREST AND WARREN COUNTIES

; Rates Fringes
ELECTRICIAN. v vavnns e rnnss 32,43 3%+22. 65

"ELEC@L26-085 ©5/23/2817

ALLEGHENY, ARMSTRONG, BEAVER, REDFORD, BLAIR, CAMBRIA, CENTRE,
CLARTON, CLEARFIELD, FAYETTE, FULTON, GREENE, HUNTINGDON,
INDIANA, JEFFERSON, SOMERSET, WASHINGTON AND WESTMORELAND



Rates Fringes

Line Construction:
GroUNdmMaNn .o« o v vt errivrrres iy
LINeman .o i vvaneverrrervins
Truck DRIVer v v er i aenns
Winch Truck Operator........

27.14 28,25%+11.00
45.24 28.25%+11.08
29.41 28,25%+11, 00
31.67 28.,25%+11,0@

B H

ELEC@126-8a7 85/29/2017

FRANKLIN AND MIFFLIN COUNTIES

Rates Fringes
Line Construction:
GroUndman e e e v v e e ctisrerens $ 26.53 28,25%+11.00
[ =1 =Y 3 44,22 28,25%+11.00
Truck Driver............ vhe S 28,74 28.28%+11,06

Winch Truck Operagtor,.......$ 38.95 28.25%+11.906
‘ELecoias-ee7 es/en/2ens
FRANKLIN and MIFFLIN COUNTIES

Rates Fringes
ELECTRICEAN, v v v cvvvvranrnvnresas d 29,75 21.91

* ELEC@712-903 81/01/2018

CRAWFORD, BEAVER, LAWRENCE AND MERCER COUNTIES

Rates Fringes
ELECTRICIAN. ...... carsrrresanes B 37,55 22.95
‘RiEcosiz-ees es/er/2e17
CLINTON COUNTY

Rates Fringes
ELECTRICIAN. vovvuvevnanrsrvearss b 33.59 18.61
GiEcosiz-ees esser/oeny
POTTER COUNTY

Rates Fringes
ELECTRICTAN, ... veeraaers el B 34,60 1g.64

uuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuu

ELEC@B12-011 86/81/2017

CENTRE COUNTY (Burnside, Curtin, Liberty, Howard, Marion,
Walker, Miles, Haines Townships)

Rates Fringes

i

ELECTRICIAN. v..vvv vt Cveeranaael$ 33,59 18,61



________________________________________________________________

ELEC1319-084 91/91/2018

BUTLER, CAMERON, CLINTON, CRAWFORD, ELK, ERIE, FOREST,
LAWRENCE, MCKEAN, MERCER, VENANGO, WARREN AND POTTER COUNTIES

Rates Fringes

Line Construction:
Equipment Operator..........$ 55.43 19.77
Groundmen, ve s v sav e er B 34,37 11.24
Linemenin‘.i‘!'.“!ﬁ‘Iiil!tl$ 55!43 21!77
Truck Driver....ovvavviinns, $ 36.83 11,36

ENGI8866-916 @1/01/2018
Rates Fringes

Fower equipment operators:

(ALLEGHENY, ARMSTRONG,

BEAVER, BLAIR, BUTLER,

CAMBRIA, CENTRE, CLARION,

CLEARFIELD, CRAWFORD, ERIE,

ELK, FAYETTE, GREENE,

INDIANA, JEFFERSON, LAWRENCE,

MCKEAN, MERCER, SOMERSET,

VENANGO, WARREN, WASHINGTON,

AND WESTMORELAND COUNTIES)
GROUP 1,.......... veseansean$ 31,20 20,78
GROUP 2. uivvnnvnonrsnnensesod 31,03 20.78
GROUP Biuuivanrvreannresvis b 27.38 20,78
GROUP 4. 'vvvvrvnnnannivaansa b 26.92 20.78

: GROUP Biuivivsivniiinrannen.$ 26,67 20,78

Power equipment op%rators:

(BEDFORL, CAMERON, CLINTON,

FOREST, FRANKLIN, FULTON,

HUNTINGDON, MIFFLIN, AND

POTTER COUNTIES)
GROUP Livsvnvrvnaanrensnasa § 31,00 20,78
GROUP 2. iiiiivinnrrvnnnnans % 38.72 29.78
GROUP 3. .uvuvivinnnnnnnnsnns $ 27.98 28.78
GROUP 4........ . 1 20.78
GROUP 5,.,..... versrerenrsaesd 26,38 20,78

PQNER EQUIPMENT OFERATORS CLASSIFICATIONS

" GROUP 1 - Asphalt Paving Machine (Spreader), Autograde
(C.M,I. and similar); Backfilier, Compactor with Blade,
Backhoe - 36@ and 182 degree Swing; Cableway; Calsson Drill
(similar to Hugh Williams), Central Mix Plant; Cooling
Plant; Concrete Paving Mixer, Concrete Pump (salf-
prapelled); Cranes; Cranes (boom or mast over 181Ft.$.50
per each additional 5@ feet inclusive of jib), Cranes
(Tower Stationary- Climbing Tower Crane); Derrick; Derrick
Boat; Dozer(greater than 25,¢ee lbs.); Dragline; Dredge;
Dredge Hydraulic; Elevating Grader; Franki Plle Machine;
Gradall {remcte control or otherwise),Grader (power-fine
grada); HLLLft (4 cy. and over); Hoist Z Drums or more (in

~one unit); Hydraullc Boom Truck with pivotal cab (single

"~ metor-Pitman or similar), (Boom and Mast over 181 Feet will
be pald an additicnal 58 feet incluslve of jlb I used;)
Kocal; Machanic, Lecomotive (std. Gauge}; Mstro-chip



Harvester or similar; Milling Machine (Roto Mill or
similar); Mix Mobile; Mix Mobile (with Self Lcading
Attachment), Mucklng Machine (tunnel); Pile Driver Machine;
Plpe Extrusion Machine; Prespliter Drill (self contained);
Refrigeration Plant (soll Stablizetion) Rough Terrain Crane
(25 ton over) (Boom and Mast over 101 feet will be paid an
additional 5@ feet inclusive of jib if used); Rough Terrain

- Crane (undzr 25 ton), Scrapers; Shovel-Power; Slip form
Paver (C.M.I. and similar); Trenching Machine (30,080 lbs,
and over), Trenching Machine (under 3€,802 1b.), Tunnell
Machine (Mark XXI Jarva or similar), Verneer Saw, Whirlay,
Mechanic, Compactor with hlade

GROUP 2: Asphalt plant operator; auger (tractor mtd.); auger
{truck mtd.); belt loader (euclid or similar); boring
machine; cable placer or layer; Directional drill over
3,802 lbs thrust; concrete batch plant (electronically
synchronized); concrete belt placer (C.M.I. and similar);
concrete finishing machine and spreader, concrete mixer
(over 1 cy.) concrete pump (statlonary); core drill (truck
or skid mtd, - similar to penn drill), dozer (25,000 lbs or
less); Ditch Witch Saw, force feedloader; fork 1ift (lull
or similar): grader - power; grease unit opertor (head);
guard rail post driver (truck mounted) guard rail post
driver (skid type); hilift (under 4 c¢y.); skid steer
loader; hydraulic boom truck (non-pivotal cah); fob work
boat (powered), jumbo operator; locometive (narrow guage);
minor equipment operator (accumulative four units); mucking
machine; multi-head saw (groover); overhead crane; roller
-powar- asphalt; ross carrier; side boom or %ractor mounted

"~ boom; shuttle buggy (asphalt), stone crusher
(screening-washing plants); stone spreader (self propelled)
truck mounted drill (davey or similar); welder and

_ repairman; well polnt pump operator; bldwell concrete
Finﬁshing machine (or similar),

GROUP 2: Broom Finisher (C.M.I. or similar);
Compactors/Rollers (static or vibratery (Self-propelled) on
dirt cr stone; Curb Builder; Minor Fquipment Opertor (two
or three units); Multi-head Tie Tamper; Pavement Breaker
(self-propelled or ridden); Soil Stablizer Machine; Tire
Repairman; Tractor {snaking and hauling); Well Driller and
Horizontal: Winch or "A"™ Frame Truck (when holsting and
lowering).

GROUP 4: Ballast Regulater; Compressor; Concrete Mixer {1
cy. & under with skip); Concrete Saw (Ridden or

- selp-propelled); Conveyor; Elevator (Material hauling
only): Fork-lift (Ridden or self-propelled); Form Line
Machine; Generator; Groute Pump; Heater (Machinical); Hoist
(single Drum}; Ladavator, Light Plant; Mulching Machine;
Personnel Boat (Powered), Pulverlzer, Pumps, Seeding
Machine, spray Cure Machine (powsred Priven); Subgrader;

© Tie PUller; Tugger; Welding Machine (Gas or Dlesel),

éROUP 8! Deck Hand; Farm Tractor; Fireman on Boiler; Oller;
Power Broom; Side Delivery Shoulder Spreader (attachment);

________________________________________________________________

TRONGOR3-001 e6/01/2017

ALLEGHENY, FAYETTE, WESTMORELAND, CAMBRIA, INDIANA, ARMSTRONG,
BUTLER, BEAVER, CLARION, AND WASHINGTCN COUNTIES



TRON@©O3-807 06/01/2817
BLATR, CAMERON, CENTRE, CLEARFIELD, CLINTON, ELK, JEFFERSON,
MCKEAN, AND POTTER COUNTIES

Rates Fringes
‘TRoNeses-o11 eesenszeny
CRAWFORD, ERIE, FOREST, AND WARREN COUNTIES

Rates Fringes
TRONWORKER. v v v v v vvevuvnanarasn s $ 28,01 28.03

IRON@207-882 ©6/81/20815

LAWRENCE, MERCER, AND VENANGD COUNTIES

Rates Fringes
IRONWORKER . v u v v vivi v e r e vannss oo 28,06 22.41

IRON®4G4-008 07/01/2017

FRANKLIN (Remainder), HUNTINGDON (Remainder), AND MIFFLIN
COUNTIES

. Rates Fringes
IRONWORKER, STRUCTURAL....... ... % 31.33 28.38
Rowesdg-oez 12/e1/2e2
GREENE COUNTY

Rates Fringes
TRONWORKER . v v vavevviavrsnrvivnaaa$ 30,45 16,04

________________________________________________________________

TRONES68-004 85/81/2017

BEDFORD, FRANKLIN (Southwest 1/3), FULTON, HUNTINGDON (Western
2/3), AND SOMERSET COUNTIES

Rates Fringes

TRONWORKER
Structural, Ornamental,
Reinforcing, Machinery
Mover, Rigger & Machinery
Eractor, Welder, Fence



Erector, v vvvrenenrerr.  $ 28,31 19.46

________________________________________________________________

LABQlo5g-0el @l/el1/2818

Rates Fringes

LABORER {BEDFORD, CAMERON,

CENTRE, CLINTON, CRAWFORD,

FOREST, FRANKLIN, FULTON,

HUNTINGDON, JEFFERSON,

MIFFLIN, AND POTTER COUNTIES)

B GROUP I.vvvsvrversnannsnnnns $ 24,85 22.25
GROUP 2...... e renaens vea0$ 25,01 22,25
GROUP 3. vvrsnvevnrnonsrinas $ 25.50 22,25
GROUP 4 vuvvsuvensrrarsessesd 25,95 22,25
GROUP Suvevrvnnnres vererven 26,36 22,25
GROUP Bivvivvrnninnnarinnees$ 23,20 22,25
GROUP 7. iivvvenrercarvaesard 25,85 22,25
GROUP 8. vviivverervnressnand 27,35 22,25

Laborers: (ALLEGHENY,

ARMSTRONG, BEAVER, BLAIR,

BUTLER, CAMBRIA, CLARION,

CLEARFIELD, ELK, ERIE,

FAYETTE, GREENE, INDIANA,

LAWRENCE, MCKEAN, MERCER,

SOMERSET, VENANGO, WARREN,

WASHINGTON, AND WESTMORELAND

COUNTIES)

GROUP Luvunvvrvnrnnoansessesd 24,95 22.25
GROUP 2, vivvnvernnrrrarreesd 25,01 22.25
GROUP 3. uvevrnvrnravsanessdd 25,50 22.25
GROUP 4. .nvvens ceareesieesd 25,05 22.25
GROUP Buvvivvevvennensnarsead 26,36 22.25
GROUP G.'vvvvnvnnens S 523,20 22.25
BROUE 7. rin it nenranrevses $ 25.95 22.25
GROUF B.uovvnrrnrvnneenner i d 27,45 22,25

LABCRERS CLASSIFICATIONS

GROUP 1; Asphalt curb sealer; Asphalt tamper; Batcherman
{weigh) Blaster,Boatman, Brakeman, Change house attendant,
Coffer dam, Concrete curing pitman, Puddler, Drill Runnher's
helper (Includes Drill Mounted on Truck, Track, or similar
and Davey Drilll Spots, Clean up, helps to maintain),
Electric Brush and or Grinder, Fence Construction

" (Including Fence Machine Operator) Form stripper and Mover,
@abion (Erectors and Placers) Hydro jet blaster nozzleman;

" Landscape laborer, Manually moved emulusion sprayer, Radio
actuated traffic control operater Rip rap work, scaffolds
and Runways, Sheeters and Shorers {includes lagging)

~ structural concrete Top Surfacer, Walk Behind Street
Sweeper, and Wood Chipper; water boy

GROUP 2; Alpr tool operator (all types); Asphalt, batch &
concrete plant operator (manually gperated) Burner,
Caisson; men (open air); Carryable pumps; Chain saw
operator including attachments, Cribbing, (concrete or
steel); Curb machine operator (asphalt or concrete walk

. behind); Diamond head Core Drller, Drill runner's helper
(tunnel) Ferk Lift, (walk behind), Form Setter (Road Forms
lLLne man) Highway Slab reilnforcement placers (inc¢luding
jolnt and Basket Setters) Hydraullc pipe pusher; Liner
plates (Tile or Vitrified Clay) Mechanical compacting



gquipment operators, Mechanical jolnt sealer, Dope pot and
Tar Kettle, Mortar mixer (hand or machine) Muckers,

~ Brakemen & all ¢ther Labor, (Includes lnstallaticn of
utility lines) Pipe Layers /Fusion /Heating Iron

" (Regardless of materials) Portable Single Unit Conveyor,
Post Hole Auger, (2 or 4 cycle hand operated) Power
wheelbarrows and buggles, Rall porter or similar; Sand
blaster;Signal Man,Vibrator operator, ALl RATLROAD TRACK
WORK TO INCLUDE THE FOLLOWING: adzing machine, ballast
Router, Bolting Machine, Power Jacks, Rail Drills, Railroad
Brakeman,Rail Saws, Spike Drivers (Manually or hand hald
tool) Spike Pullers Tamping Machine, Thermitweld

GROUP 3:  Asphalt Luteman/Raker,Blacksmith, Blaster, Brick,
stone and block pavers and bleck cutters (wood, belgian and
asphalt); Cement mortar lining car pusher; Cement mortar

Cmixer (pipe relining); Cement mortar plpe reliners;
concrete saw operator (walk behind)}; Curk cutters and
setters; Elevated roadway drainage construction] erector of
overhead signs, Form setter (road forms-lead man); Grout
machine eoperator) Gunite or dry pack gun (nozzle and
machine man); Manhole or catch basin bullder (Brick bleck
concrete or any prefabrication) Miners and drillers
(including lining, supporting and form workmen, setting of
shields, miscellaneous equiptent and jumbos); Multi-plate
pipe (aligning and securing); Placing wire mesh on gunite
projects; Wagon drill operators (air track or similar);
Walk behind ditching machine (trencher or similar);crown
screed adjuster and welder

GROUP 4: Reinforcing Steel Placer (Bending, aligning, and
securing, Cadweld)

GROUP 5:High Burner, (Any burning not done from deck), Welder
{(Pipeline) l

GROUP 6: Uniformed Flagperson, Watchman
GROUF 7: Texlc/Hazardous Waste Removal Laborer lLevels C & D

GROUP 8: Toxic/Hazardous Waste Removal Laborer Levels A & B

uuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuu

PAINGO21-815 85/61/2814

CLINTON COUNTY

Rates Fringes
Painters:
BPLdEE . v vv v vveevriveiasnas $ 32,25 15.80
Brush & Roller...vvvvevsnsee d 25,95 15.80
SPrAY v e $ 27,95 15.80
PATNG®21-024 @5/61/2016
FRANKLIN COUNTY
Rates Fringes

PAINTER
Brush.,...... . - I 12.70

nnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnn



PAIN@@57-214 ©6/01/2817

ALLEGHENY, FAYETTE, GREENE, WASHINGTON COUNTIES

Rates Fringes

Painters:
Bridge. . viivvaviniiiinenes d 33,85 18.43
Br‘ush & Roller‘lvttlli!‘lvlit$ 2705@ 18!43
SPraYessiansrranesrasiien s 27,50 18.43

________________________________________________________________

PAINGR57-815 06/81/2016

ARMSTRONG, BEAVER, BEDFORD, BLAIR, BUTLER,CAMBRIA, CENTRF,
CLARION, CLEARFIELD, ELK, FULTON, MUNTINGTON, INDIANA,
JEFFERSON, LAWRENCE, MERCER, MIFFLTIN, SOMERSET, VENANGO AND
WESTMORELAND COUNTIES

Rates Fringes
Painters:
BELAEE, e e erervrnininess .v..$ 33,68 17.35
Brush and Roller............$ 27.38 17.35
SPPraY.sovsennnrrnnaarersavs b 27,38 17,35
_PAIN@@S?—GZZ @5/a1/2017
Rates Fringeas
Painters; (ERIE, McKEAN, AND
WARREN (Including Columbus
and Freehold twps) COUNTIES)
Bridges,Stacks, Towers......,$ 24.37 17.22
Brush and Roller........... $ 21,87 17.22
Spray and Sandblasting...... $ 22.82 17,22

----------------------------------------------------------------

‘PAIN@®S7-827 ©6/€1/2016

CAMERON, CRAWFORD, POTTER, WARREN, {Excluding Columbus and
Freehold twps)

Rates Fringes
PAINTER
Brush and Roller,...........% 25,99 16,67
“pLasesas-ee2 e1/e1/2e18 T
Rates Fringes
éEMENT MASON/CONCRETE FINISHER...$ 31.84 19,99

______________________________________________________________

PLUMBR27 -081 Bec/al/2817
ALLEGHENY, ARMSTRONG, GREEME (Except extreme Eastern portion),

WASHTINGTON (Except extreme Eastern portion) and WESTMORELAND
(Clty of Arnold and City of New Kensington Only) COUNTIES

Rates Fringes



Plumbers and Pipefitters
{Bridge Drain Pipe)...v.vvvviiinn $ 39,20 21.27

----------------------------------------------------------------

PLUMBRBA7-865 @5/61/20813

BEAVER, BUTLER, MCKEAN, MERCER, VENANGO, CLARION, LAWRENCE,
FOREST, WARREN, CRAWFCRD, AND ERIE COUNTIES

Rates Fringes

Plumbers and Pipefitters
(Bridge Drain Pipe).......,.......% 38.52 20.11

~~~~~~ o am ot A e e e e e e e i b e e B e e Rt b by e ot e et ke he b e T b e el b b bl e e e em b

PLUMB354-005 86/01/2012

BEDFORD, BLALR, CAMBRIA, CAMERON, CLEARFIELD, ELK, FAYETTE,
GREENE (Extreme Eastern portion), HUNTINGDON, INDIANA,
JEFFERSON, SOMERSE, WASHINGYON (Extrems Eastern portion), AND
WESTMORELAND COUNTIES

Rates Fringes

Plumbers and Plpefltters
(Bridge Drain Pipe)........ e $ 35,54 19,97

————————————————————————————————————————————————————————————————

TEAMER4O-GO1 ©1/81/2018
Rates Fringas

TRUCK DRIVER (ALLEGHENY,

ARMSTRONG, BEAVER, BLAIR,

BUTLER, CAMBRIA, CENTRE,

CLARFIELD, CRAWFORE, ERLE,

FAYETTE, GREENE, INDIANA,

JEFFERSON, LAWRENCE, MCKEAN,

MERCER, SOMERSET, VENANGO,

WARREN, WASHINGTON, AND

WESTMORELAND)
GROUP Livu v iinivierinennnes $ 28.52 18.48
GROUP 2...iiviiirennenns .o % 28.66 18.48
GROUP 3......... cisrerinene d 28,13 18.78

Truck drivers: (BEDFQRD,

CAMERON, CLATRON, CLINTON,

ELK, FOREST, FRANKLIN,

FULTCN, HUNTINGDON, MIFFLIN,

AND POTTER COUNTIES)
GROUP d.vusivivinnresnrinee..b 28.358 18,29
GROUP 2. v iirienianerinnnns $ 28.52 18,40
GROUP 3., iiiorirrnnes ... 28,98 18.70

FOOTNOTES: A, Hazardous/toxic waste material/work level A
& B receive additional $2.58 per hour above classification
rate

B, Hazardous/toxic waste materials/Work level C & D receive
_ $1.,98 per hour above classification

TRUCK DRIVERS CLASSIFICATIONS

" GROUP 1 - Single Axle (2 axles including steerlng axle);
Includes partsman and warehoueman



GROUP 2 ~ Tandem - Tri-Axle - Semi-Tractor Trailer
(combination) (3 axles or more including steering axle)

-GROUP 3 -~ Speclalty Vehicles; Heavy eguipment whose capacity
.exceeds that for which state licenses are lssued

specifically refers fo units in excess of eight (8) feet

width {such as Eucllds, Atley Wagon, Payloder,

Tournawagons, and similar equipment when not self loaded);

Tar and Asphalt Distributors Trucks, Heavy Duty Trailer,

such as Low Boy, High Boy

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operatlon to which welding is incidental.

Note: Executlve Order (EQ) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract 1s awarded (and any
solicitation was issued) on or after January 1, 2017. IF this
contract is coverad by the EQ, the contractor must provide
empleyees with 1 hour of pald sick leave Ffor every 36 hours
they work, up to 56 hours of paid sick leave each vear.
Employees must be permlitted to use pald sick leave for theip
pwn 1llpess, injury or cther health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who 1s 311, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or tc assist a famlly member (or person who is
like family to the employee) whe is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on coﬁtractor requirements and worker protections undar the EQ
is available at www.dol.gov/whd/govcontracts,

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
{29CFR 5.5 (a) (1) (ii)),

The bedy of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate Ffor local),
3 survey rate (weighted average rate) or a union average rate
(welghted unlon average rate),

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "sU" or
"AVG" denotes that the unipn elassification and rate were
prevalling for that classification in the survey. Example:
PLUMB198-0085 07/01/2814, PLUM 1s an abbreviation identifier of
the unlon which prevalled in the survey -for this



classificatlon, which in this example would be Plumbers. 8198
indicates the local union number or district council number
where applicable, i.e., Plumbars lLocal @198, The pext number,
@05 in the example, is an intarnal number used in processing
the wage determination, 87/@1/2814 is the effective date of the
most current negotlsted rate, which in this example is July I,
2014,

Union prevailing wage rates are updated to reflact all rate
changes in the collective bargaining agreement (CBA} poverning
this classification and rate,

Eurvey Rate Tdentiflers

Classificatlons listed under the "sU" identifier indicate that
no one rate prevalled for this c¢lassification in the survey and
the published rate 1s derived by computing a welghted averzge
rete based on all the rates reported in the survey for that
classification. As this weighted avarage rate includes all
rates reported in the survey, it may include both union and
non-union rates, Example: SULA2012-087 5/13/2014, SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Loulsiana, 2012 is the vear of survey on which
these classifications and rates are basad. The next numbar, eg7
in ‘the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classiticatlons and rates under that identifier,

Survey wage rates are not updated and remain in effect until a
new survey 1s conducted.

Union Average Rate Identifiers

Classification(s) llsted under the UAVG identifier indicate
that no single majority rate prevailed for those
classiflications; however, 186% of the data reported for the
classifications was union dats. EXAMPLE: UAVG-QH-2818
B8/29/2014, UAVG Indicates that the rate 1s a weighted union
@verage rate. OH indicates the state. The next number, 8618 in
the exzmple, is an internal number used in producing the wage
determination. ©8/29/2614 indicates the survey completion date
for the classifications and rates under that identifier,

A UAVG rate will be updated once a year, usvally in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals Ffrom which the rate Is
based.

________________________________________________________________

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initlal decisicon in the matter? This can
be:

an existing published wage determination
a survey underlying a wage determination
a Wage and Hour Divislon letter setting forth s position on
a wage determination matter
~a conformance (acditional classificatlen and rate) ruling

% X ¥

-



On survey related matters, Inltlal contact, including requests
for sumnaries of surveys, should be with the Wage and Hour
Regignal Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Pavis~Bacen survey program. If the response from this initlal
contact is not satisfactory, then the process described In 2.)
and 3,) should be -followed,

With regard to any other matter not yet ripe for the formal
process described here, initilal contact should be with the
Branch of Construction Wage Determinatlons. Write to:

Branch of Construction Wage Determinations
Wage and Hour Divisicn

U.S. Department of Labor

2ee Constitution Avenue, N,W.

Washington, DC 20218

2.) If the answer to the question in 1.) is yes, ther an
interested party (those affected by the action) can request
revizsw and reconsideration from the Wage and Hour Administrator
{See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.s. Department of Labor

209 Constitution Avenue, N.W.
Washington, DC 2021@

The reguest should be accompanled by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.} that the requestor conslders relevant to the issue,

3.) If the decision of the Administrator is not favorable, An
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.5. Department of Labor

28@ Constitution Avenue, N.W.
Washington, DC 20218

4.) ALl decisions by the Administrative Review Beard are final.

END OF GENERAL DECISTON



Schedule of Amounts
for Contract Payments

U.5. Department of Housing
and Urban Development

Office of Public and Indian Housing

OMB Approval No. 2577-0157
(Exp. 43172017

No progress payments shall be made to the conlractor unless a schedule of amounts for
conlract payments in accordance with the construction contract is recaived.

" 3 reporling burdan for this collection of informalion s estmatad to average 1 hour per response, including the Ums for revievdng insiructio

ns, searching

ng dala sources, galhering and maintalning the data needed, and completing and reviawing the collection of information. This 8gency may nol conduct
sponsor, 2nd a person is not required to respond lo, 2 colieclion of infarmation unless thal collecton displays a valid OMB canlrol number, er

Construchion practices and HUD adminislrative requiremants establish the need that HAs mainlain certain records or submit cerlain gocuments in conjunction with
lne eversight of the award of construction contracls for the construclion of new low-Income housing developments or modemization of existing developme ﬂ[

These formis are used by HAs lo provide information on the construclion progress schedule and schedule of amounts jor conlract paymenls. Respm;sei lo ThS.
collection ol information are requirad to oblain a benefit or o refain a benefil. The information requested does noi lend Htself Io confidentiality. ¢

Project Name and Location

Project Mumnbar

Mame, Addrass, and Zip Code of Conlractor

Mature of Conlract Contract Mumbar
Approved for Conlraclor by 182 Dats (mmvddfyyyy)
Asproved fer Architac! by toz Datz (mm/ddyyyy)
Aporoved for Cemer by iz | ate (mrddeep
o | Upit of Urit Price Amourt of [ Amou
e . . - WMount of
M Descrplion of [lam ’ ‘ Cuangsy ; J bleasurs f in Place Sub-ltem Principal Iteen
Ol % & ! S) & . @ 7
| / T
1
L
slal Amount of Conlract or Carried Forward 3

besi of my knowdedga, all the information stal

- . - H H HpA H i H o T —————
ed herein, as wall a3 any information provided in the accompanimeant haresiih, is true and accurale, Warning:

I prosecule fals e claims and siatamenis. Conviclion may resultin ciminal and/or civil penailies. {15 U 8.C. 1001, 1010, 1012 31 Us.C 3728, 3802)

Fnaiure of aulhorizes raprazanalie

Daie signed (mwa.»j,-‘w.m

zvious edilions zre obsolalz

form HUD-51000 { 1/20 14



d. Column 4. Entar the approprialz unil of measure for each sub-

iiam of work opposila the quantivss describad in column 3, such

i. A separale breakdown is required far each profect and prima ;ir i?‘t‘{c C-EL z,]C'i”.!)[b:rtw'l' Lb i.urnher plE-.r'l'\;lr,B‘\{!'» pricivork

S T on ara aven batovs of M," elc., applicable lo lha pamc'ular'su.,-nem. temns showrn

contracl instructions pre: g en “lump sum” er equivalanl basis vill be paid for only ca

completlon of the whole itam and not an a perceniane ol
complziion basis, }

Insiructions for Preparation of form HUD-51000

a. Heading. Enler all ideniifying infarmation required lor both

forms.
. olumn 1, enier he tam numbers siarin , L
b. Columns 1 and 2. In column 1' = BRmORTS siafing e, Column 5. Enfar the unil price, in place, of each sub-jit=m of

vath Ma, 1, 2nd In column 2 enter each principal division of work vaark
incorporatad in the contract work. : .

) e o ) f. Celumn €. Enizr ha amount of each sub-Hem oblainad by

i . Lt = 5 th=a basic itzms ini: . : BTH i 5 N
{1} Ma.m-_r List. Tha P.?amar h.;t conlzing Lhe bp?r_c; itams |r313 muliplying tha quanliies in column 3 by the comasponding uni
which any consiruction conlract may ba subdivided for the prices ia column 5.

purposz of preparing the Conslruclion Progress Schagulz

Periodical Estimatas for Partial Payments. Only g- Columa 7. Enler ke emeurnt of principal ilzm enly, oblained by

and the umn ‘

those ftems shall be salzclad which apply ta lhe padicular adding th2 amounts of 2!l sub-itams of each prncipal division of

contracl. Ta ensurs uniformily, no chang2 shall bs mads in viork listed in column 6. Centinuz with the brezkdewn on farm
itzmis HUD-51000,

the item numbars, Generelly, gbout 235 o &0 major itzms

= P ract - w v
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