



Housing Authority of the City of Pittsburgh

Contracting Officer
200 Ross Street
Pittsburgh, PA 15219
(412) 456-5015
www.hacp.org

ADDENDUM NO. 1

IFB for: IFB Contract No. 600-49-12, Caliguiri Plaza Breezeway
Ceiling Replacement, (PA-1-41)


This addendum issued **December 3, 2012**, becomes in its entirety a part of the Invitation for Bids for this project. The terms herein set forth and described below become a part of the project as if included in the Invitation for Bids as originally issued.

Indicate that you have received this addendum by signing this page 1 and return fax to 412-456-5591.

Item 1: Please see the attached Project Schedule and disregard the Project Schedule located in the Project Manual.
Note: The estimated date for the Pre-Construction Conference, Notice to Proceed, and Construction Start date is changed to February 15, 2013.

Item 2: **Item 2: The date/time for submission of bids does not change. ALL BIDS ARE DUE: December 5, 2012, 2:00pm.**
The submission address remains unchanged at: Housing Authority of the City of Pittsburgh, Procurement Dept., 100 Ross Street, 2nd FL., Suite 200 Pittsburgh, PA 15219; Attn: Kim Detrick, Director of Procurement.

END OF ADDENDUM NO. 1



Kim Detrick
Director of Procurement

12-3-2012
Date

HOUSING AUTHORITY OF THE CITY OF PITTSBURGH

Caliguri Plaza Breezeway Ceiling Replacement, PA-1-41

HACP CONTRACT NO. 600-49-12

PROJECT SCHEDULE

No Later Than November 12, 2012	Invitation for Bids issued
November 21, 2012 2:00 p.m.	Pre-Bid Conference
November 26, 2012 2:00 p.m.	Last day to submit written questions
December 5, 2012 2:00 p.m.	Bids due
January 4, 2013 (estimated)	Notice of Award
January 11, 2013 (estimated)	Execution of Contracts
February 15, 2013 (estimated)	Pre-Construction Conference & Notice to Proceed
February 15, 2013 (estimated)	Construction Start
15 calendar days from effective date of Notice to Proceed	All work required under this contract shall be complete