



Housing Authority of the City of Pittsburgh

Contracting Officer
100 Ross Street
2nd Floor Suite 200
Pittsburgh, PA 15219
(412) 456-5248
Fax: (412) 456-5007
www.hacp.org

June 14, 2013

Carpet Replacement at Finello High-rise IFB#300-11-13

ADDENDUM NO.2

This addendum issued June 14, 2013 becomes in its entirety a part of the Invitation to Bid IFB#300-11-13 as is fully set forth herein:

Item 1: Q: Do the small hall way and 2 offices on the lobby level included in the bid to get the carpet replaced

A: Yes and field verify fr quantity take off

Item 2: Q: The specs show 4" wood base. 4" wood base will be 3 1/2". The existing base is a true 4" rubber cove wall base, the wood will not cover the old adhesive. Please advise.

A: Make wood base 6" wood base instead of 4"

Item 3: Q: Can you bring a dumpster on site?

A: No

Item 4: Q: Is the trim aluminum or wood?


A: Wood

Item 5: Section II.21 Term of the contract (page 8 of the IFB) and Attachment A Contract, Section 4 Term (page 21 of the IFB) are revised to read **60 days after the notice to proceed**. All references to the term being 6 months are hereby deleted.


Item 6: Attachment 2 Technical Specifications: Construction Note "All work to be completed in 7 days after Notice to Proceed" is deleted and replaced with "**All work to be completed 60 days after the notice to proceed.**"

Item 7: The Bid due date, time and location remain unchanged at June 25 2013 at 2:00 PM. at the HACP Procurement Dept., 100 Ross St. 2nd Floor, Suite 200, Pittsburgh, PA 15219.

END OF ADDENDUM NO. 2



Mr. Kim Detrick
Procurement Director/Contracting Officer



Date