



Housing Authority of the City of Pittsburgh

Contracting Officer
100 Ross Street
2nd Floor Suite 200
Pittsburgh, PA 15219
(412) 456-5248
Fax: (412) 456-5007
www.hacp.org

May 8, 2018
Police Sub Station – HVAC
3 Quote Bid

ADDENDUM NO.2

This addendum issued May 8, 2018 becomes in its entirety a part of the 3 Quote Bid as is fully set forth herein:

Item 1: **Q:** I noticed on Building Eye that a permit application has been filed with the city for what I believe is the Police station project at Northview, but it is pending review. The permit status website is showing they anticipate the review being completed 5/17.

How does the completion date of May 18th work, if the City doesn't have approved drawings ready and just waiting on the contractor to complete the application with their name and provide a check for the fee?

A: HACP has rescheduled the completion date of the work to June 20, 2018.

Item 2: The proposal due date is changed to May 11, 2018, time and location remain unchanged at 11:00 AM at the HACP Procurement Dept., 100 Ross St. 2nd Floor, Suite 200, Pittsburgh, PA 15219.

END OF ADDENDUM NO. 2

Mr. Kim Detrick
Procurement Director/Chief Contracting Officer

Date