



Housing Authority of the City of Pittsburgh

Contracting Officer
100 Ross Street
2nd Floor Suite 200
Pittsburgh, PA 15219
(412) 456-5248
Fax: (412) 456-5007
www.hacp.org

October 18, 2012

Replacement of Plumbing Lines for Carrick Regency High-rise (PA1-46)

IFB#600-35-12 G, P,

ADDENDUM NO.2

This addendum issued October 18, 2012 becomes in its entirety a part of the Invitation for Bid IFB#600-35-12 as is fully set forth herein:

Item 1: Please see attached Revised Drawings, as attachment A to this addendum

Item 2: Q: Due to the limited space in parking area only one storage trailer can be provided. Where will the construction meeting trailer be placed or can the HACP provide a meeting place?

A: HACP will provide a meeting space within the building, a construction meeting trailer will not be required.

Item 3: Q: Will all units become available at once per phasing and be complete in 3 weeks?


A: Phasing and the durations of each have been revised as included within this addendum. All units affected within each phase will become available at once. There will be one week in between each phase, in which no work will be performed, to allow HACP to move tenants out of the units to be affected.

Item 4: Q: Who is responsible for the tenant's belongings if left in the units?

A: Each individual prime contractor shall be responsible for the protection and security of the tenant's belongings once the unit is turned over to the prime contractors. HACP will have a separate moving company remove / relocate the tenant's belongings from the bathrooms and kitchens only.

Item 5: The proposal due date, remains unchanged at Monday, October 29, 2012. The due time is 10:00 am. The location, remains unchanged at the HACP Procurement Dept., 100 Ross St. 2nd Floor, Suite 200, Pittsburgh, PA 15219.

END OF ADDENDUM NO. 2



Mr. Kim Detrick
Procurement Director

10-18-2012

Date

ATTACHMENT A

Replacement of Plumbing Lines at Carrick Regency High-rise

IFB600-35-12

Revised drawings
