



Housing Authority of the City of Pittsburgh

Contracting Officer
100 Ross Street
2nd Floor Suite 200
Pittsburgh, PA 15219
(412) 456-5248
Fax: (412) 456-5007
www.hacp.org

December 7, 2020
Homewood North Sprinkler System Modification, AMP-20
IFB #600-24-20 Rebid

ADDENDUM NO.1

This addendum issued December 7, 2020 becomes in its entirety a part of the Invitation for Bid IFB #600-24-20 Rebid as is fully set forth herein:

Item 1:

The following note shall apply to the work for this project. It shall be added as General Note 4 to drawings FP101, FP102 and FP103.

“Loss of sprinkler coverage by the existing and existing to be modified sprinkler system, during non-work hours is not allowed. All work on the sprinkler system is to be completed daily and the sprinkler system is to be returned to service at the end of each work day. If the sprinkler system cannot be returned to service at the end of each work day (such as in the evenings or over the weekend, the Contractor shall provide whatever is required to provide coverage 24 hours a day, 7 days a week. This may include, but is not limited to, personnel to perform Fire Watch duties, telephone connections, additional hardware, etc. to insure that the residents of each unit in the Homewood North community are protected.”

The selected vendor should comply with the entire requirement from the Fire Marshall of the city of Pittsburgh.

Item 2:

The City of Pittsburgh Housing Authority will hold a second pre-bid meeting via zoom meeting on December 9, 2020 at 10:00 a.m. The information to access the meeting using the zoom link is as follows; Meeting ID; 91351521768, Pass Code; 283170

Item 3:

The City of Pittsburgh Housing Authority will hold a second pre-bid meeting on December 9, 2020 at 10:00 a.m. at 901 Albertice St., Pittsburgh, PA 15219. At the conclusion of the pre-bid meeting, HACP

will provide the contractors present with access to the units for inspection. The last day to submit written questions will be Tuesday, December 15, 2020 until 2:00 p.m. Bids will be received at the Lobby area on 100 Ross Street, Suite 200, Pittsburgh, PA 152019 until 10:00 am on Tuesday, December 22, 2020.

The proposal due date, time, and location change at December 22, 2020, at 10:00 AM, at the lobby area of 100 Ross St., Pittsburgh, PA, 15219.

END OF ADDENDUM NO. 1

Kim Detrick

Kim Detrick (Dec 8, 2020 08:48 EST)

Mr. Kim Detrick

Procurement Director/Chief Contracting Officer

Kim Detrick

Kim Detrick (Dec 8, 2020 08:48 EST)

Date

12/8/2020