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NOTICE TO PROSPECTIVE BIDDERS  

The HOUSING AUTHORITY OF THE CITY OF PITTSBURGH will receive separate sealed 
bids for 

the following contracts: 

The estimated values of the project per contract noted above are in the following ranges: 

Bid documents will be available on 

Procurement Department 
100 Ross Street, Suite 200 

Pittsburgh, PA 15219 
Phone: (412) 456-5116 

Fax: (412) 456-5007 
www.hacp.org 

April 4, 2022

 INVITATION FOR BIDS (IFB) 

Homewood North Water Infiltration Remediation - Building #5 Rebid

Homewood North Water Infiltration Remediation - Building #5 Rebid

GENERAL CONSTRUCTION

$ 180,518.00GENERAL CONSTRUCTION $ 236,930.00

April 4, 2022.  A Pre-Bid Conference will be held on 
April 14, 2022  10:00 am The Homewood North Community Room: 10 Albertice St. Pittsburgh, PA 15208

 property will be conducted thereafter.  Bidders shall be prepared to review all aspects 
of the site necessary to prepare a bid.  The last day for submission of written questions will be 

April 22, 2022 until 10:00am.  Bids will be received at the HACP Procurement Department, 100 Ross 
Street – Suite 200 (2nd Floor), Pittsburgh, PA, 15219 until 10:00 am on

May 12, 2022 , at which time and place all bids will be publicly opened and read aloud.  

The work must be substantially complete within ____ 120 calendar days of the Notice to Proceed.  

Point of contact for the Housing Authority is Mr. Kim Detrick at (412) 456-5116 Opt 1. 

TO VIEW AND OBTAIN DOCUMENTS 

Bid Documents, including the Bid Forms, Project Manual, and Drawings, may be obtained from the 
Business Opportunities Section of the HACP website, www.hacp.org.  Prospective Bidders may 
register as a vendor on the website and download the documents free of charge.  Electronic 
versions of the Bid Documents may also be obtained in person, Monday through Friday 8:30 a.m. to 
4:30 p.m. at the Housing Authority of the City of Pittsburgh’s Procurement Department, located at 100 
Ross Street, Suite 200, Pittsburgh, PA 15219. 
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All bids must include a completed and signed Form of Agreement (Form 00500) as part of the bid.  If 
the bid is successful and approved by HACP Board of Commissioners (if applicable), HACP will also 
sign the Form of Agreement thus creating a binding contract. 

The successful bidder will be required to furnish an assurance of completion (performance and payment 
bond) each equal to 100% of the contract price. 

The Authority reserves the right to reject any or all bids or to waive any informality in the bidding. 

EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS: 

The Contractor will be required to comply with all applicable Equal Employment Opportunity 
requirements for Federally-Assisted Construction Contracts.  The Contractor must insure that employees 
and applicants for employment are not discriminated against because of race, color, religion, sexual 
preference, handicap or national origin. 

A. Section 3 Participation

The work to be performed under this contract is subject to the requirements of Section 3 of the Housing 
and Urban Development Act of 1968, as amended, 12 U.S.C 1701u and with HUD’s regulations set forth 
at 24 CFR Part 135 (“Section 3”). The purpose of Section 3 is to ensure that employment and other 
economic opportunities generated by HUD assistance shall be directed to low and very low-income per-
sons, particularly persons who are recipients of HUD assistance for housing. 

Please describe ways the Bidder will assist HACP to comply with HUD’s Section 3 requirements 
for hiring HACP residents and/or local disadvantaged individuals and businesses by reviewing the 
Section 3 Clause and by completing Document 00433 – Section 3 Form.  

HACP will also accept online submission for this invitation to bid in addition to accepting submissions at our 100 
Ross St office.  For respondents wishing to submit online, please go to the following web address and upload the 
document: https://www.dropbox.com/request/WVtCK76iuUd21j6i68j0

Please include your name and email address and prompted before submitting and upload all relevant attachments in 
the same document.  Formatting for online submissions should be organized in the same manner as if submitted via 
CD or flash drive.  The title of the uploaded bid shall be as follows: [Full Company Name]_IFB#600-28-21-
REBID.  It the unlikely event that your bid is too large as a single file add;_ Part 1, Part 2 etc. to the end of the file.  

AWARD OF CONTRACT (S) : 

It is the intention of the Authority to award a contract to the lowest responsive and responsible bidder. 

All bids shall remain open for the period specified in the IFB, which in no case shall be less than sixty 
(60) calendar days from the bid opening.

All bids of $10,000 or more must be accompanied by a negotiable bid guarantee that shall not be less than 
5% of the amount of the bid. No bid guarantee is required for bids under $10,000.  In accordance with 2 
CFR 200.318(h) formerly 24 CFR Section 85.36(b)(8), the Authority is permitted to make awards only to 
responsible bidders possessing the ability to perform successfully under the terms and conditions of the 
proposed contract. Prior to award of any contract, the Authority shall conduct a pre-contract survey.  
Consideration will be given to such matters as bidder integrity, compliance with public policy, record of 
past performance, and financial and technical resources. 

https://www.dropbox.com/request/WVtCK76iuUd21j6i68j0
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Section 3 of the Housing and Urban Development Act of 1968, as amended (12 U.S.C. 1701, et 
seq.) (the “Act”) requires the Housing Authority of the City of Pittsburgh to ensure that employment 
and other economic and business opportunities generated by financial assistance from the 
Department of Housing and Urban Development (“HUD”), to the greatest extent feasible, are 
directed to public housing residents and other low income persons, particularly recipients of 
government housing assistance, and business concerns that provide economic opportunities to low 
and very low income persons. 

To comply with the Act HACP requires its contractors to provide equal employment opportunity to 
all employees and applicants for employment without regard to race, color, religion, sex, national 
origin, disability, veteran’s or marital status, or economic status and to take affirmative action to 
ensure that both job applicants and existing employees are given fair and equal treatment. 

The goal of this policy is to obtain a reasonable level of success in the recruitment, employment, and 
utilization of HACP residents and other eligible persons and/or businesses by contractors working 
on contracts partially or wholly funded with HUD monies. HACP shall examine and consider a 
contractor’s potential for success in providing employment and business opportunities to those 
covered under Section 3 prior to acting on any proposed contract award. In response to any RFP, 
RFQ or IFB HACP will require submission of the Section 3 Opportunities Plan and roster of current 
employees, and certification that the bidder will comply with the requirements of Section 3 either by 
hiring Section 3 employees to directly perform under the contract or by committing a dollar amount 
to HACP’s Section 3 program in an amount consistent with the chart below. Below are the HACP 
Section 3 Guidelines as listed in the HACP Section 3 Program Manual: 

RESIDENT HIRING REQUIREMENTS / RESIDENT HIRING SCALE 

TOTAL LABOR DOLLARS 
USE TOTAL CONTRACT 
AMOUNT FOR SERVICE 

CONTRACTS 

RESIDENT LABOR AS A % OF 
TOTAL LABOR 
A. DOLLARS

Labor dollars $25,000 but less than 
$100,000 

10% of the labor dollars 

$100,000, but less than $200,000 9% of the labor dollars 
At least $200,000, but less than $300,000 8% of the labor dollars 
At least $300,000, but less than $400,000 7% of the labor dollars 
At least $400,000, but less than $500,000 6% of the labor dollars 
At least $500,000, but less than $1 million 5% of the labor dollars 
At least $1 million, but less than $2 million 4% of the labor dollars 
At least $2 million, but less than $4 million 3% of the labor dollars 
At least $4 million, but less than $7 million 2% of the labor dollars 

$7 million or more ½ to 1 % of the labor dollars 
**A copy of HACP’s Section 3 Program Manual is available for download at www.hacp.org 
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A copy of HUD’s Section 3 requirement is provided herein.  If you have any questions regarding the 
Section 3 Requirements or would like to discuss goals and planning for Section 3 Requirements please 
contact Mr. Lloyd Wilson, Resident  Employment  Manager/Section 3 Coordinator, by e-mail at 
lloyd.wilson@hacp.org or by contacting him at the Housing Authority of the City of Pittsburgh, 
Resident Employment Program located at the Bedford Hope Center, 2305 Bedford Ave, Pittsburgh PA 
15219, telephone (412) 395-3950, ext. 1048.  Proposals must demonstrate how the Offeror intends to 
meet or exceed the Authority’s Section 3 requirements.  Proposals submitted without a Section 3 
plan may be deemed nonresponsive.  Also, please complete Section 3 Opportunities Plan and 
include with your proposal. 

Any bid or proposal received from a contractor that does not contain a Section 3 Opportunities 
Plan or certification and back-up documentation acceptable to HACP shall be deemed non-
responsive by HACP. 

B. MBE/WBE Participation Plan

HACP MBE and WBE Goals.  It is the policy of HACP to ensure that Minority Business Enterprises 
(MBEs) and Women-owned Businesses (WBEs) are provided maximum opportunity to participate in 
contracts let by HACP.  In accordance with Executive Order 11625, HACP has established a minimum 
threshold of eighteen percent (18%) of the total dollar amount for MBE utilization in this contract. 
HACP has established a seven percent (7%) minimum threshold for participation of WBEs, and, HACP 
strongly encourages and affirmatively promotes the use of MBEs and WBEs in all HACP contracts. For 
these purposes, an MBE is defined as "any legal entity other than a joint venture, organized to engage in 
commercial transactions, that is at least fifty-one percent (51%) owned and controlled by one or more 
minority persons." Also, a minority person is defined as a member of a socially or economically 
disadvantaged minority group, which includes African-Americans, Hispanic-Americans, Native-
Americans, and Asian-Americans.  A WBE/MBE is defined as "any legal entity other than a joint 
venture, organized to engage in commercial transactions, that is at least fifty-one percent (51%) owned 
and controlled by a female. 

Bids or proposals submitted in response to this solicitation MUST include an MBE/WBE 
participation plan which, at a minimum demonstrates “Best Efforts” have been taken to 
achieve compliance with MBE/WBE goals. HACP’s Procurement Policy defines “Best 
Efforts” in compliance with MBE/WBE goals to mean that the contractor must certify and 
document with its bid or proposal that it has contacted in writing at least ten (10) certified MBE 
and ten (10) certified WBE subcontractors to participate in the proposed contract with or lesser 
number if the contractor provides documentation that ten (10) certified MBE/WBE contractors 
could not be identified. Each contractor shall certify as to same under penalty of perjury 
and shall submit the back-up documentation with its bid or proposal. Any bid or proposal 
received from a contractor that does not contain such certification and back-up documentation 
acceptable to HACP may be deemed non-responsive by HACP. 

If you have any questions regarding the HACP MBE/WBE goals please contact Ms Renelda 
Colvin, MBE/WBE Compliance Specialist, by e-mail at renelda.colvin@hacp.org or by contacting her 
at the Procurement Department, Housing Authority of the City of Pittsburgh, 100 Ross Street, 
Suite 200 Pittsburgh PA 15219, telephone (412) 456-5116 opt.1.  Bids or proposals 
must demonstrate how the Offerer intends to meet or exceed these goals. 
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The Authority’s Minority and Woman Business (MBE/WBE) participation goals are as follows: 

-- MBE Goal: 18% 
-- WBE Goal:  7% 

Additionally, please be advised that participation credit will be applied in accordance with the following 
classifications, as follows: 

-- Broker: 10% of contract face value 
-- Supplier: 60% of contract face value 
-- Bona Fide Contractor: 100% of contract face value 
-- All Professional Service Firms: 100% of contract face value 

Vendor definitions for the above classifications are to be referenced in either the respective vendor 
MBE/WBE certifications or as defined in 49 CFR Part 26. 

Please describe ways the Bidder will utilize MBE/WBE businesses to meet the goals above by completing 
Document 00434 – MBE/WBE Solicitation & Commitment Record. 

Caster D. Binion 
Executive Director 
Housing Authority of the City of Pittsburgh 
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SPECIAL PROVISIONS 

NOTICE TO ALL PROSPECTIVE BIDDERS 

CONTRACT NO.600-28-21-REBID

Each successful bidder(s) shall be required to comply with the following special provisions: 

A. Required Documents/Information

After bid opening and determination of the responsive and responsible bidder, but prior to Notice 
to Proceed each successful bidder for this project shall provide the following 
documents/information to HACP within ten (10) business days of receiving written notice 
thereof:  

(1) Insurance
(2) Payment and Performance Bonds
(3) Construction Schedule
(4) Submittal Log and Corresponding Submittals

Please accept these special provisions by completing the information requested below: 

Signature of Authorized Officer: __________________________   Date: _______________________ 

Name of Contractor: __________________________________________________________________ 

Address: ____________________________________________________________________________ 

Telephone Number: ___________________________________________________________________ 

   Development & Modernization 
100 Ross Street, Suite 200 

Pittsburgh, PA 15219 
(412) 456-5020

www.hacp.org

Homewood North Water Infiltration Remediation - Building #5  Rebid



Title Page 
00001-1 

Homewood North Water Infiltration Remediation -
Building #5 Rebid

IFB CONTRACT NO. ___600-28-21____-REBID 

HOUSING AUTHORITY OF THE CITY OF PITTSBURGH 
DEVELOPMENT & MODERNIZATION DEPARTMENT 

100 Ross Street, Suite 200 
Pittsburgh, PA  15219 

Phone:  (412) 456-5020 
Fax:  (412) 456-5591 

Issued: April 4, 2022



Table of Contents 
     00003-1 

Document 00020 
Document 00021 

INTRODUCTORY PAGES 
Document 00001 
Document 00003 
Document 00004 

PART ONE: BIDDING REQUIREMENTS 
Pre-Bid   Document 00090 
Information  

Instructions HUD 5369  
To Bidders Document 00130 

Information Document 00210 
Available 
To Bidders 

PART TWO: CONTRACT FORMS 
Bid Forms 

 Supplements 
To Bid Forms

Document 00310 
Document 00311 
Document 00410  
Document 00420 
Document 00433 
Document 00434 
Document 00435 
Document 00436 
HUD 5369-A 
HUD-2530 
Document 00437 
Document 00485 

Notices to Prospective Bidders 
Special Provisions 

Title Page 
Tables of Contents 
IFB List of Documents 

Identification of Owner 

Instructions to Bidders for Contracts 
Pre-Bid Conference 

Project Schedule 

Scope of Work for General Construction 
Form of Bid for General Construction Bid Bond 
Statement of Bidder's Qualifications 
Section 3 Opportunities Plan 
MBE/WBE Solicitation & Commitment Record 
Bidder Manpower  
Previous Related Experience 
Representations, Certifications and Other Statements of 
Bidders 
Previous Participation Certificate 
Special Provisions – Notice to All Prospective Bidders 
Non-Collusion Affidavit 

HOUSING AUTHORITY OF THE CITY OF PITTSBURGH Homewood 

North Water Infiltration Remediation - Building #5 Rebid

HACP Contract No. 600-28-21-REBID 

PROJECT MANUAL TABLE OF 
CONTENTS 



Table of Contents 
     00003-2 

Agreement Document 00500 Form of Agreement 
Forms Document 00590 Contracting Officer Certification 
Bonds and Document 00610 Performance Bond 
Certificates Document 00620 Payment Bond 

PART THREE: CONDITIONS 
Conditions HUD 5370 General Conditions of the Contract for Construction 
of the HACP Document Supplemental General Conditions  
Contract Document 00830 Wage Determination Schedule 

PART FOUR: TECHNICAL SPECIFICATIONS 

PLEASE ALSO REFER TO DRAWINGS 

END OF TABLE OF CONTENTS 



List of Documents 
 00004-1 

HOUSING AUTHORITY OF THE CITY OF PITTSBURGH 

HACP CONTRACT NO. 600-28-21-REBID 

INVITATION FOR BIDS 
LIST OF DOCUMENTS 

Bidding Requirements, Contract Forms, Conditions of the Contract, Wage Determination, 
and the Specifications. 

Blank bid document forms to be completed by the bidder; 

Divider tabs to separate the original bid documents from the copies; 

A pre-printed, pre-addressed envelope in which to deliver the bid. 

ADDENDA will be issued as required. 

Homewood North Water Infiltration Remediation - Building #5 Rebid

The HOUSING AUTHORITY OF THE CITY OF PITTSBURGH will receive separate sealed bids for 
Homewood North Water- Infiltration Remediation Building #5 Rebid, or the following contracts:

GENERAL CONSTRUCTION

A complete Invitation for Bids (IFB) consists of the following documents:  

THE PROJECT MANUAL, dated April 4, 2022 consisting of

THE PROJECT DRAWINGS, as prepared by _____Gerard Associates Architects___________________, date April 2, 2021d _______________________. 

THE BID PACKAGE, dated __April 4, 2022 consisting of a single three-ring binder containing:  
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HOUSING AUTHORITY OF THE CITY OF PITTSBURGH 

IDENTIFICATION OF OWNER 

The Owner of this project is the Housing Authority of the City of Pittsburgh, a body corporate and politic and created 
pursuant to the "Housing Authorities Law," an Act passed by the 1937 session of the Legislature of the 
Commonwealth of Pennsylvania, P.L. 955, approved May 28, 1937, hereinafter variously called the "Housing 
Authority of the City of Pittsburgh" (HACP), "The Authority," the "Local Housing Authority" (LHA), the "Public 
Housing Authority" (PHA), or the "Public Housing Authority/Indian Housing Authority" (PHA/IHA). 

Caster D. Binion 
Executive Director 
Housing Authority of the City of Pittsburgh 

James D. Harris, Esquire 
General Counsel 
Housing Authority of the City of Pittsburgh 

Kim Detrick 
Director of Procurement 
Housing Authority of the City of Pittsburgh 
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1. Bid Preparation and Submission
(a) Bidders are expected to examine the specifications, drawings,
all instructions, and, if applicable, the construction site (see also the
contract clause entitled Site Investigation and Conditions Affect-
ing the Work  of the General Conditions of the Contract for Construc-
tion). Failure to do so will be at the bidders’ risk.

(b) All bids must be submitted on the forms provided by the Public
Housing Agency/Indian Housing Authority (PHA/IHA). Bidders shall
furnish all the information required by the solicitation.  Bids must be
signed and the bidder’s name typed or printed on the bid sheet and
each continuation sheet which requires the entry of information by
the bidder. Erasures or other changes must be initialed by the person
signing the bid.  Bids signed by an agent shall be accompanied by
evidence of that agent’s authority.  (Bidders should retain a copy of
their bid for their records.)

(c) Bidders must submit as part of their bid a completed form HUD-
5369-A, “Representations, Certifications, and Other Statements of
Bidders.”

(d) All bid documents shall be sealed in an envelope which shall be
clearly marked with the words “Bid Documents,” the Invitation for
Bids (IFB) number, any project or other identifying number, the
bidder’s name, and the date and time for receipt of bids.

(e) If this solicitation requires bidding on all items, failure to do so will
disqualify the bid.  If bidding on all items is not required, bidders
should insert the words “No Bid” in the space provided for any item
on which no price is submitted.

(f) Unless expressly authorized elsewhere in this solicitation, alter-
nate bids will not be considered.

(g) Unless expressly authorized elsewhere in this solicitation, bids
submitted by telegraph or facsimile (fax) machines will not be
considered.

(h) If the proposed contract is for a Mutual Help project (as de-
scribed in 24 CFR Part 905, Subpart E) that involves Mutual Help
contributions of work, material, or equipment, supplemental informa-
tion regarding the bid advertisement is provided as an attachment to
this solicitation.

2. Explanations and Interpretations to Prospective
Bidders

(a) Any prospective bidder desiring an explanation or interpretation
of the solicitation, specifications, drawings, etc., must request it at
least 7 days before the scheduled time for bid opening.  Requests
may be oral or written.  Oral requests must be confirmed in writing.
The only oral clarifications that will be provided will be those clearly
related to solicitation procedures, i.e., not substantive technical
information.  No other oral explanation or interpretation will be
provided.  Any information given a prospective bidder concerning
this solicitation will be furnished promptly to all other prospective
bidders as a written amendment to the solicitation, if that information
is necessary in submitting bids, or if the lack of it would be prejudicial
to other prospective bidders.

(b) Any information obtained by, or provided to, a bidder other than
by formal amendment to the solicitation shall not constitute a change
to the solicitation.

3. Amendments to Invitations for Bids
(a) If this solicitation is amended, then all terms and conditions
which are not modified remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this
solicitation (1) by signing and returning the amendment, (2) by
identifying the amendment number and date on the bid form, or (3)
by letter, telegram, or facsimile, if those methods are authorized in
the solicitation.  The PHA/IHA must receive acknowledgement by the
time and at the place specified for receipt of bids.  Bids which fail to
acknowledge the bidder’s receipt of any amendment will result in the
rejection of the bid if the amendment(s) contained information which
substantively changed the PHA’s/IHA’s requirements.

(c) Amendments will be on file in the offices of the PHA/IHA and the
Architect at least 7 days before bid opening.

4. Responsibility of Prospective Contractor
(a) The PHA/IHA will award contracts only to responsible prospec-
tive contractors who have the ability to perform successfully under
the terms and conditions of the proposed contract.  In determining
the responsibility of a bidder, the PHA/IHA will consider such matters
as the bidder’s:

(1) Integrity;

(2) Compliance with public policy;

(3) Record of past performance; and

(4) Financial and technical resources (including construction
and technical equipment).

(b) Before a bid is considered for award, the bidder may be re-
quested by the PHA/IHA to submit a statement or other documenta-
tion regarding any of the items in paragraph (a) above.  Failure by the
bidder to provide such additional information shall render the bidder
nonresponsible and ineligible for award.

Page 1 of 4
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5. Late Submissions, Modifications, and Withdrawal of Bids
(a) Any bid received at the place designated in the solicitation after
the exact time specified for receipt will not be considered unless it is
received before award is made and it:

(1) Was sent by registered or certified mail not later than the
fifth calendar day before the date specified for receipt of offers (e.g.,
an offer submitted in response to a solicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);

(2) Was sent by mail, or if authorized by the solicitation, was
sent by telegram or via facsimile, and it is determined by the PHA/IHA
that the late receipt was due solely to mishandling by the PHA/IHA
after receipt at the PHA/IHA; or

(3) Was sent by U.S. Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior to the date specified for
receipt of proposals.  The term “working days” excludes weekends
and observed holidays.

(b) Any modification or withdrawal of a bid is subject to the same
conditions as in paragraph (a) of this provision.

(c) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent either by registered or
certified mail is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original receipt from the U.S.
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawal shall be processed as if
mailed late.  “Postmark” means a printed, stamped, or otherwise
placed impression (exclusive of a postage meter machine impres-
sion) that is readily identifiable without further action as having been
supplied and affixed by employees of the U.S. or Canadian Postal
Service on the date of mailing.  Therefore, bidders should request the
postal clerk to place a hand cancellation bull’s-eye postmark on both
the receipt and the envelope or wrapper.

(d) The only acceptable evidence to establish the time of receipt at the
PHA/IHA is the time/date stamp of PHA/IHA on the proposal wrapper or
other documentary evidence of receipt maintained by the PHA/IHA.

(e) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent by Express Mail Next Day
Service-Post Office to Addressee is the date entered by the post
office receiving clerk on the “Express Mail Next Day Service-Post
Office to Addressee” label and the postmark on both the envelope or
wrapper and on the original receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph (c) of this
provision, excluding postmarks of the Canadian Postal Service.
Therefore, bidders should request the postal clerk to place a legible
hand cancellation bull’s eye postmark on both the receipt and Failure
by a bidder to acknowledge receipt of the envelope or wrapper.

(f) Notwithstanding paragraph (a) of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
favorable to the PHA/IHA will be considered at any time it is received
and may be accepted.

(g) Bids may be withdrawn by written notice, or if authorized by this
solicitation, by telegram (including mailgram) or facsimile machine
transmission received at any time before the exact time set for
opening of bids; provided that written confirmation of telegraphic or
facsimile withdrawals over the signature of the bidder is mailed and
postmarked prior to the specified bid opening time.  A bid may be
withdrawn in person by a bidder or its authorized representative if,
before the exact time set for opening of bids, the identity of the person
requesting withdrawal is established and the person signs a receipt
for the bid.

6. Bid Opening
All bids received by the date and time of receipt specified in the
solicitation will be publicly opened and read.  The time and place of
opening will be as specified in the solicitation.  Bidders and other
interested persons may be present.

7. Service of Protest
(a) Definitions.  As used in this provision:

“Interested party” means an actual or prospective bidder whose
direct economic interest would be affected by the award of the
contract.

“Protest” means a written objection by an interested party to this
solicitation or to a proposed or actual award of a contract pursuant
to this solicitation.

(b) Protests shall be served on the Contracting Officer by obtaining
written and dated acknowledgement from —

[Contracting Officer designate the official or location where a protest
may be served on the Contracting Officer]

(c) All protests shall be resolved in accordance with the PHA’s/
IHA’s protest policy and procedures, copies of which are maintained
at the PHA/IHA.

8. Contract Award
(a) The PHA/IHA will evaluate bids in response to this solicitation
without discussions and will award a contract to the responsible
bidder whose bid, conforming to the solicitation, will be most advan-
tageous to the PHA/IHA considering only price and any price-related
factors specified in the solicitation.

(b) If the apparent low bid received in response to this solicitation
exceeds the PHA’s/IHA’s available funding for the proposed contract
work, the PHA/IHA may either accept separately priced items (see
8(e) below) or use the following procedure to determine contract
award.  The PHA/IHA shall apply in turn to each bid (proceeding in
order from the apparent low bid to the high bid) each of the separately
priced bid deductible items, if any, in their priority order set forth in
this solicitation.  If upon the application of the first deductible item to
all initial bids, a new low bid is within the PHA’s/IHA’s available
funding, then award shall be made to that bidder.  If no bid is within
the available funding amount, then the PHA/IHA shall apply the
second deductible item. The PHA/IHA shall continue this process
until an evaluated low bid, if any, is within the PHA’s/IHA’s available
funding. If upon the application of all deductibles, no bid is within the
PHA’s/IHA’s available funding, or if the solicitation does not request
separately priced deductibles, the PHA/IHA shall follow its written
policy and procedures in making any award under this solicitation.

(c) In the case of tie low bids, award shall be made in accordance
with the PHA’s/IHA’s written policy and procedures.

(d) The PHA/IHA may reject any and all bids, accept other than the
lowest bid (e.g., the apparent low bid is unreasonably low), and waive
informalities or minor irregularities in bids received, in accordance
with the PHA’s/IHA’s written policy and procedures.
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(e) Unless precluded elsewhere in the solicitation, the PHA/IHA
may accept any item or combination of items bid.

(f) The PHA/IHA may reject any bid as nonresponsive if it is
materially unbalanced as to the prices for the various items of work
to be performed.  A bid is materially unbalanced when it is based on
prices significantly less than cost for some work and prices which are
significantly overstated for other work.

(g) A written award shall be furnished to the successful bidder within
the period for acceptance specified in the bid and shall result in a
binding contract without further action by either party.

9. Bid Guarantee (applicable to construction and equip-
ment contracts exceeding $25,000)

All bids must be accompanied by a negotiable bid guarantee which
shall not be less than five percent (5%) of the amount of the bid.  The
bid guarantee may be a certified check, bank draft, U.S. Government
Bonds at par value, or a bid bond secured by a surety company
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed.  In the case where the
work under the contract will be performed on an Indian reservation
area, the bid guarantee may also be an irrevocable Letter of Credit
(see provision 10, Assurance of Completion, below).  Certified
checks and bank drafts must be made payable to the order of the
PHA/IHA.  The bid guarantee shall insure the execution of the
contract and the furnishing of a method of assurance of completion
by the successful bidder as required by the solicitation.  Failure to
submit a bid guarantee with the bid shall result in the rejection of the
bid. Bid guarantees submitted by unsuccessful bidders will be
returned as soon as practicable after bid opening.

10. Assurance of Completion
(a) Unless otherwise provided in State law, the successful bidder
shall furnish an assurance of completion prior to the execution of any
contract under this solicitation.  This assurance may be [Contracting
Officer check applicable items] —

[  ] (1) a performance and payment bond in a penal sum of 100
percent of the contract price; or, as may be required or permitted by
State law;

[  ] (2) separate performance and payment bonds, each for 50
percent or more of the contract price;

[  ] (3) a 20 percent cash escrow;

[  ] (4) a 25 percent irrevocable letter of credit; or,

[  ] (5) an irrevocable letter of credit for 10 percent of the total
contract price with a monitoring and disbursements agreement with
the IHA (applicable only to contracts awarded by an IHA under the
Indian Housing Program).

(b) Bonds must be obtained from guarantee or surety companies
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed.  Individual sureties will
not be considered.  U.S. Treasury Circular Number 570, published
annually in the Federal Register, lists companies approved to act as
sureties on bonds securing Government contracts, the maximum
underwriting limits on each contract bonded, and the States in which
the company is licensed to do business.  Use of companies listed in
this circular is mandatory.  Copies of the circular may be downloaded
on the U.S. Department of Treasury website http://
www.fms.treas.gov/c570/index.html, or ordered for a minimum fee
by contacting the Government Printing Office at (202) 512-2168.

(c) Each bond shall clearly state the rate of premium and the total
amount of premium charged.  The current power of attorney for the
person who signs for the surety company must be attached to the
bond.  The effective date of the power of attorney shall not precede
the date of the bond. The effective date of the bond shall be on or after
the execution date of the contract.

(d) Failure by the successful bidder to obtain the required assur-
ance of completion within the time specified, or within such extended
period as the PHA/IHA may grant based upon reasons determined
adequate by the  PHA/IHA, shall render the bidder ineligible for
award.  The PHA/IHA may then either award the contract to the next
lowest responsible bidder or solicit new bids.  The PHA/IHA may
retain the ineligible bidder’s bid guarantee.

11. Preconstruction Conference (applicable to construction
contracts)

After award of a contract under this solicitation and prior to the start
of work, the successful bidder will be required to attend a
preconstruction conference with representatives of the PHA/IHA and
its architect/engineer, and other interested parties convened by the
PHA/IHA.  The conference will serve to acquaint the participants with
the general plan of the construction operation and all other require-
ments of the contract (e.g., Equal Employment Opportunity, Labor
Standards).  The PHA/IHA will provide the successful bidder with the
date, time, and place of the conference.

12. Indian Preference Requirements (applicable only if
this solicitation is for a contract to be performed on a
project for an Indian Housing Authority)

(a) HUD has determined that the contract awarded under this
solicitation is subject to the requirements of section 7(b) of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450e(b)).
Section 7(b) requires that any contract or subcontract entered into for
the benefit of Indians shall require that, to the greatest extent feasible

(1) Preferences and opportunities for training and employment
(other than core crew positions; see paragraph (h) below) in connec-
tion with the administration of such contracts or subcontracts be
given to qualified “Indians.” The Act defines “Indians” to mean
persons who are members of an Indian tribe and defines “Indian
tribe” to mean any Indian tribe, band, nation, or other organized
group or community, including any Alaska Native village or regional
or village corporation as defined in or established pursuant to the
Alaska Native Claims Settlement Act, which is recognized as eligible
for the special programs and services provided by the United States
to Indians because of their status as Indians; and,

(2) Preference in the award of contracts or subcontracts in
connection with the administration of contracts be given to Indian
organizations and to Indian-owned economic enterprises, as de-
fined in section 3 of the Indian Financing Act of 1974 (25 U.S.C.
1452).  That Act defines “economic enterprise” to mean any Indian-
owned commercial, industrial, or business activity established or
organized for the purpose of profit, except that the Indian ownership
must constitute not less than 51 percent of the enterprise; “Indian
organization” to mean the governing body of any Indian tribe or entity
established or recognized by such governing body; “Indian” to mean
any person who is a member of any tribe, band, group, pueblo, or
community which is recognized by the Federal Government as
eligible for services from the Bureau of Indian Affairs and any
“Native” as defined in the Alaska Native Claims Settlement Act; and
Indian “tribe” to mean any Indian tribe, band, group, pueblo, or
community including Native villages and Native groups (including
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corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is recog-
nized by the Federal Government as eligible for services from the
Bureau of Indian Affairs.

(b) (1) The successful Contractor under this solicitation shall com-
ply with the requirements of this provision in awarding all subcon-
tracts under the contract and in providing training and employment
opportunities.

(2) A finding by the IHA that the contractor, either (i) awarded
a subcontract without using the procedure required by the IHA, (ii)
falsely represented that subcontracts would be awarded to Indian
enterprises or organizations; or, (iii) failed to comply with the
contractor’s employment and training preference bid statement shall
be grounds for termination of the contract or for the assessment of
penalties or other remedies.

(c) If specified elsewhere in this solicitation, the IHA may restrict the
solicitation to qualified Indian-owned enterprises and Indian organi-
zations.  If two or more (or a greater number as specified elsewhere
in the solicitation) qualified Indian-owned enterprises or organiza-
tions submit responsive bids, award shall be made to the qualified
enterprise or organization with the lowest responsive bid.  If fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the IHA shall reject
all bids and readvertise the solicitation in accordance with paragraph
(d) below.

(d) If the IHA prefers not to restrict the solicitation as described in
paragraph (c) above, or if after having restricted a solicitation an
insufficient number of qualified Indian enterprises or organizations
submit bids, the IHA may advertise for bids from non-Indian as well
as Indian-owned enterprises and Indian organizations.  Award shall
be made to the qualified Indian enterprise or organization with the
lowest responsive bid if that bid is -

(1) Within the maximum HUD-approved budget amount estab-
lished for the specific project or activity for which bids are being
solicited; and

(2) No more than the percentage specified in 24 CFR 905.175(c)
higher than the total bid price of the lowest responsive bid from any
qualified bidder.  If no responsive bid by a qualified Indian-owned
economic enterprise or organization is within the stated range of the
total bid price of the lowest responsive bid from any qualified
enterprise, award shall be made to the bidder with the lowest bid.

(e) Bidders seeking to qualify for preference in contracting or
subcontracting shall submit proof of Indian ownership with their bids.
Proof of Indian ownership shall include but not be limited to:

(1) Certification by a tribe or other evidence that the bidder is
an Indian.  The IHA shall accept the certification of a tribe that an
individual is a member.

(2) Evidence such as stock ownership, structure, manage-
ment, control, financing and salary or profit sharing arrangements of
the enterprise.

(f) (1) All bidders must submit with their bids a statement describ-
ing how they will provide Indian preference in the award  of subcon-
tracts.  The specific requirements of that statement and the factors
to used by the IHA in determining the statement’s adequacy are
included as an attachment to this solicitation.  Any bid that fails to
include the required statement shall be rejected as nonresponsive.
The IHA may require that comparable statements be provided by
subcontractors to the successful Contractor, and may require the
Contractor to reject any bid or proposal by a subcontractor that fails
to include the statement.

(2) Bidders and prospective subcontractors shall submit a
certification (supported by credible evidence) to the IHA in any
instance where the bidder or subcontractor believes it is infeasible to
provide Indian preference in subcontracting.  The acceptance or
rejection by the IHA of the certification shall be final.  Rejection shall
disqualify the bid from further consideration.

(g) All bidders must submit with their bids a statement detailing their
employment and training opportunities and their plans to provide
preference to Indians in implementing the contract; and the number
or percentage of Indians anticipated to be employed and trained.
Comparable statements from all proposed subcontractors must be
submitted.  The criteria to be used by the IHA in determining the
statement(s)’s adequacy are included as an attachment to this
solicitation.  Any bid that fails to include the required statement(s), or
that includes a statement that does not meet minimum standards
required by the IHA shall be rejected as nonresponsive.

(h) Core crew employees.  A core crew employee is an individual
who is a bona fide employee of the contractor at the time the bid is
submitted; or an individual who was not employed by the bidder at the
time the bid was submitted, but who is regularly employed by the
bidder in a supervisory or other key skilled position when work is
available.  Bidders shall submit with their bids a list of all core crew
employees.

(i) Preference in contracting, subcontracting, employment, and
training shall apply not only on-site, on the reservation, or within the
IHA’s jurisdiction, but also to contracts with firms that operate outside
these areas (e.g., employment in modular or manufactured housing
construction facilities).

(j) Bidders should contact the IHA to determine if any additional
local preference requirements are applicable to this solicitation.

(k) The IHA  [  ] does  [  ] does not [Contracting Officer check
applicable box] maintain lists of Indian-owned economic enterprises
and Indian organizations by specialty (e.g., plumbing, electrical,
foundations), which are available to bidders to assist them in meeting
their responsibility to provide preference in connection with the
administration of contracts and subcontracts.
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Pre-Bid Conference 
     0130-1 

HOUSING AUTHORITY OF THE CITY OF PITTSBURGH 

A Pre-Bid Conference will be held on _  

·

·

All bidders are urged to attend. 

· Bidders are responsible for examining the construction site.  (Refer to "Instructions to
Bidders for Contracts," Document HUD 5369, Clause 1, "Bid Preparation and
Submission.")  Notwithstanding the above, lack of attendance will not be a basis for
rejecting a bid.

· Bidders are urged to examine the drawings and specifications prior to the Pre-Bid
Conference.

· Nothing at the Pre-Bid Conference will change the terms of the IFB unless a subsequent
Addendum is issued.  (Refer to "Instructions to Bidders for Contracts," Document HUD
5369, Clause 2, "Explanations and Interpretations to Prospective Bidders.")

Homewood North Water Infiltration Remediation - Building #5 Rebid

HACP CONTRACT NO. 600-28-21-REBID 

NOTICE OF 
PRE-BID CONFERENCE 

April 14th, 2022

A Pre-Bid Conference will be held  at 10am at the site community room:  10 
Albertice St. Pittsburgh, PA 15208.  A site visit of the property will be conducted 
thereafter. Bidders shall be prepared to review all aspects of the site necessary to 
prepare a bid.

Representatives of the Authority, the engineer and other interested parties will be in 
attendance.



Project Schedule 
 00210 - 1 

HOUSING AUTHORITY OF THE CITY OF PITTSBURGH 

NO LATER THAN 
Invitation for Bids issued 

Pre-Bid Conference (Followed by Site Visit) 
__________ 

Last day to submit written questions 
__________ 

Bids due
__________ 

Notice of Award 
(estimated) 

Execution of Contracts 

Pre-Construction Conference

Construction Start

All work required under this contract shall be complete 

Homewood North Water Infiltration Remediation - Building #5 Rebid

HACP CONTRACT NO. 600-28-21-REBID

PROJECT SCHEDULE 

April 4, 2022

10:00 am

10:00 am
May 12, 2022

10:00 am

June 23,____________________2022 
(estimated) 

June 30,____________________2022 
(estimated) 

July 11, 2022 (estimated) 

120____ calendar days from 
effective date  
of Notice to Proceed 

April 14, 2022

April 22, 2022

June 2, 2022
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HOUSING AUTHORITY OF THE CITY OF PITTSBURGH 

The Contract for General Construction shall consist of the following component parts: 

1. THE AGREEMENT
(Bound in the Project Manual)

THE BID Document 00310 - Scope of Work for General Construction 
Document 00311 - Form of Bid for General Construction 

THE FORM OF Document 00500 - Form of Agreement 
AGREEMENT Document 00590 - Contracting Officer Certification 

CONDITIONS  Document HUD - 5370 General Conditions 
OF THE  HACP Document - Supplemental General Conditions  
CONTRACT Document 00830 - Wage Determination Schedule 

2. PRIMARY SPECIFICATIONS FOR THE GENERAL CONSTRUCTION CONTRACT
(Bound in the Project Manual)

All Work contained in the Primary Specifications listed below is the Work of the Contractor for this 
General Construction Contract unless specifically indicated otherwise. 

Any Reference in the Primary Specifications to the "Contractor," the "Prime Contractor," or  
the "General Contractor" shall be interpreted as meaning the Contractor for this General   
Construction Contract. 

The General Contractor shall coordinate the schedule and activities of work performed by this and all 
other Prime Contracts, as identified by (G)-General, (P)-Plumbing, (H)-HVAC, and (E)-Electrical. 

It is the contractual responsibility of the Contractor for General Construction to familiarize 
himself with the work of the other prime contractors so that the Project as a whole can proceed in 
an orderly fashion.  Failure to familiarize work by other trades would not be an excuse for 
corrective measures at no cost to the City of Pittsburgh Housing Authority. 

For example, the General Contractor shall coordinate installation of general construction work with the 
requirements of the Plumbing, Mechanical, and Electrical Contractors.    

Reference Standard for Incidental Work: Incidental work, as used in this paragraph, is work which is not 
a basic part of other Prime Contracts but which is required by reference. 

Homewood North Water Infiltration Remediation - Building #5 Rebid

HACP CONTRACT NO. 600-28-21-REBID

SCOPE OF WORK FOR  
 GENERAL CONSTRUCTION 
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For example, the General Contractor is required by his Primary Specifications to install and repair all 
general work. In the event that the Plumbing Contractor disturbs the general work, the patching, repair 
shall be done and follow the same Specification requirements of the appropriate Specification Section by 
the Plumbing Contractor even if that specification section may not be part of the Plumbing Contractor's 
Primary Specification.  The same applies to all trades where incidental work occurs. 

TECHNICAL SPECIFICATIONS MAY BE FOUND AT PART FOUR  
OF THE PROJECT MANUAL 

PLEASE ALSO REFER TO DRAWINGS 

3. PRIMARY DRAWINGS FOR THE GENERAL CONSTRUCTION CONTRACT
(Contained in the set of Project Drawings issued simultaneously with this Project Manual)

All Work contained in the Primary Drawings listed below is the Work of this Contractor unless 
specifically indicated otherwise.  

Any Reference to the "Contractor," the "Prime Contractor," or the "General Contractor" shall be 
interpreted as meaning the Contractor for this General Construction Contract. 

The Primary Drawings for this contract consist of all ______________________________ construction 
documents drawings, dated ___________________ and specifications contained in this project manual. 

In case of drawing conflict with specifications, it is understood that the specification shall supersede the 
drawings. 

Gerard Associates Architects
April 2, 2021
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TO: HOUSING AUTHORITY BIDDER: 
CITY OF PITTSBURGH
(Hereinafter called the "Authority")
100 Ross Street, Suite 200
Pittsburgh, PA 15219 

Contract No.600-28-21-REBID

________________________________________ 
(Bidder Name)
________________________________________
(Business Address)
________________________________________ 

________________________________________ 
(Telephone)

1. The undersigned Bidder, having visited the site, having become familiar with local conditions affecting the
cost of the work, including all City of Pittsburgh current code requirements, and having become familiar
with the Invitation for Bids (the IFB) issued by the Authority, which consists of the following:

·

·
·

hereby proposes to provide all supervision, technical personnel, labor, materials, machinery, tools, 
appurtenances, equipment and services required to construct and complete the General Construction Work as 
described in Document 00310 "Scope of Work for General Construction" and as indicated in the Drawings 
and Specifications, for the following Firm Fixed Price: 

_______________________________________________________Dollars ($ __________________) 
(Insert Bid Price in words)   (Insert Bid Price in Figures)

2. Bid security [   ] is [   ] is not submitted with this bid.
(Check one)

Bid Security is in amount of: 

_______% of the bid    OR     _____________________________ Dollars  ($__________________) 

HOUSING AUTHORITY OF THE CITY OF PITTSBURGH 

Homewood North Water Infiltration Remediation - Building #5 Rebid 

HACP Contract No.  
600-28-21-REBID

FORM OF BID 

GENERAL CONSTRUCTION 

Project Manual, dated April 4, 2022 containing Bidding Requirements, Contract Forms, Conditions of the 
Contract, and Specifications
Project Drawings, dated __April 2, 2021______________
Addenda (if any) as enumerated in this Form of Bid
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Bid Security is in the form of: 

[   ] Certified Check [   ] Bank Draft 
[   ] U.S. Govt. Bond [   ] Bid Bond (Document 00410) 

3. The Bidder hereby acknowledges receipt of the following Addenda, if any, as issued by the Authority:

Total number of Addenda ___________ (if none, so state)

Addendum No.             dated  __________ Addendum No. _____ dated ________ 

Addendum No. _____ dated __________ Addendum No. _____ dated ________ 

Addendum No. _____ dated __________ Addendum No. _____ dated ________ 

Addendum No. _____ dated __________ Addendum No. _____ dated ________ 

Addendum No. _____ dated __________ Addendum No. _____ dated ________ 

Addendum No. _____ dated __________ Addendum No. _____ dated ________ 

4. The Bidder attaches hereto the Special Provisions (Document 00021);

5. The Bidder attaches hereto the Statement of Bidder's Qualifications (Document 00420);

6. The Bidder attaches hereto the Section 3 Opportunities Plan (Document 00433), MBE/WBE Solicitation and
Commitment Record (Document 00434), Bidder Manpower Plan (Document 00435), and Previous Related
Experience (Document 00436);

7. The Bidder attaches hereto the Bidder's Representations, Certifications and Other Statements of Bidders
(Document HUD 5369-A), Previous Participation Certificate (Document HUD-2530);

8. The Bidder attaches hereto the Bidder’s Special Provisions – Notice to All Prospective Bidders (Document
00437), Non-Collusion Affidavit (Document 00485);

9. The Bidder attaches hereto the completed Form of Agreement (Document 00500);

10. The Bidder attaches hereto the Supplemental General Conditions (HACP Document).
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PROPRIETORSHIP SIGNATURE PAGE SHEET - FB-I
(To be used when the Bidder is an individual doing business as a Sole Proprietorship.) 

THE BIDDER CERTIFIES THAT THE BIDDER IS: 

 [  ] An individual doing business in his/her own name 
 [  ] An individual doing business under a fictitious or assumed name 

(Complete Proprietorship Fictitious Name Disclosure below)

SIGNED, SEALED AND DELIVERED 

this __________ day of ___________________________ 20 ______. 

_______________________________ _________________________________
(Printed or Typed Name)   (Printed or Typed Name)

Witness Principal 
{ {

_______________________________ _________________________________
(Signature and Date) (Signature and Date)

PROPRIETORSHIP FICTITIOUS NAME DISCLOSURE 
(To be used when the Bidder is an individual doing business under a fictitious or assumed name.)

__________________________________________________ is an individual trading under a fictitious or 
(Proprietor's Name)

assumed name of __________________________________________ and [  ] has  [  ] has not registered under 
(Fictitious or Assumed Name Used as Bidder's Name)  (Check one)

the Fictitious Names Act of Pennsylvania, namely the Act of May  24, 1945,P.L.967, as amended, 54 P.S.sec.281.1 et 
seq.  

_______________________________ _________________________________
(Printed or Typed Name)   (Printed or Typed Name)

Witness Principal 
{ {

_______________________________ _________________________________
(Signature and Date) (Signature and Date)
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PARTNERSHIP SIGNATURE PAGE SHEET - FB-P-1
(To be used when the Bidder is an individual doing business as a Partnership.) 

THE BIDDER CERTIFIES THAT THE BIDDER IS: 

[  ] A General Partnership (Attach completed Sheet FB-P-3) 
[  ] Doing business under Partnership Name 
[  ] Doing business under a fictitious or assumed name 

(Complete Partnership Fictitious Name Disclosure Sheet FB-P-2) 

[  ] A Limited Partnership (Attach completed Sheet FB-P-3) 
[  ] Doing business under Partnership Name 
[  ] Doing business under a fictitious or assumed name 

(Complete Partnership Fictitious Name Disclosure Sheet FB-P-2) 

SIGNED, SEALED AND DELIVERED 

this __________ day of ___________________________ 20 ______. 

_______________________________ _________________________________
(Printed or Typed Name)   (Printed or Typed Name)

Witness Partner * 
{ {

_______________________________ _________________________________
(Signature and Date) (Signature and Date)

_______________________________ _________________________________
(Printed or Typed Name) (Printed or Typed Name)

Witness Partner * 
{ {

_______________________________ _________________________________
(Signature and Date) (Signature and Date)

* If the Bidder is a partnership, the Bid and Contract must be signed in the name of the partnership by at least two general partners, and the 
names and addresses of all the partners must be listed on the certificate on Sheet FB-P-3.
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PARTNERSHIP FICTITIOUS NAME DISCLOSURE SHEET FB-P-2 
(To be used when the Bidder is a partnership doing business under a fictitious or assumed name.)

__________________________________________________ is a partnership trading under a fictitious or 
(Partnership's Name)

assumed name of __________________________________________ and [  ] has  [  ] has not registered under 
  (Fictitious or Assumed Name Used as Bidder's Name)    (Check one)

the Fictitious Names Act of Pennsylvania, namely the Act of May 24, 1945,P.L.967, as amended, 54 P.S.sec.281.1 et 
seq.  

_______________________________ _________________________________
(Printed or Typed Name) (Printed or Typed Name)

Witness Partner* 
{ {

_______________________________ _________________________________
(Signature and Date) (Signature and Date)



Form of Bid 
00311-6 

PARTNERSHIP CERTIFICATE SHEET FB-P-3
(To be used when the Bidder is a partnership.) 

I, as partner of _____________________________________________________________, 
  (Name of Partnership) 

certify that the following are the names and addresses of all the partners of said partnership. 

Name: ___________________________________ Name: _________________________________ 

Address: _________________________________ Address: _______________________________ 

City: ____________________________________ City: __________________________________ 

Name: ___________________________________ Name: _________________________________ 

Address: _________________________________ Address: _______________________________ 

City: ____________________________________ City: __________________________________ 

Name: ___________________________________ Name: _________________________________ 

Address: _________________________________ Address: _______________________________ 

City: ____________________________________ City: __________________________________ 

Name: ___________________________________ Name: _________________________________ 

Address: _________________________________ Address: _______________________________ 

City: ____________________________________ City: __________________________________ 

(Use additional sheets as required.) 

_______________________________ _________________________________
(Printed or Typed Name) (Printed or Typed Name)

Witness  Partner* 
{ {

_______________________________  _________________________________ 
(Signature and Date) (Signature and Date)
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CORPORATION SIGNATURE PAGE SHEET FB-C-1
(To be used when the bidder is a corporation.) 

THE BIDDER CERTIFIES THAT THE BIDDER IS: 

 [  ] A corporation doing business in its own name 
 [  ] A corporation doing business under a fictitious or assumed name 

 (Complete Corporation Fictitious Name Disclosure FB-C-2) 

SIGNED, SEALED AND DELIVERED 

this __________ day of ___________________________ 20 ______. 

(CORPORATE 
 SEAL) _________________________________

  (Corporate Name)

_______________________________ _________________________________
(Printed or Typed Name) (Printed or Typed Name) 

Witness President 
{          V.P.** { 

_______________________________ _________________________________
(Signature and Date) (Signature and Date)

_______________________________ ________________________________
(Corporate Title) (Corporate Title)

** If the bidder is a corporation, the Bid and the Contract must be executed in the Corporation's correct corporate name by its President or 
Vice President and attested to by its Secretary or Assistant Secretary or Treasurer or Assistant Treasurer, and the Certification of Corporate 
Principal (Doc. 00625) must be executed by the Secretary or Assistant Secretary. 
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CORPORATION FICTITIOUS NAME DISCLOSURE SHEET FB-C-2
(To be used when the Bidder is a corporation doing business under a fictitious or assumed name.)

__________________________________________________ is a corporation trading under a fictitious or 
(Corporation's Name)

assumed name of __________________________________________ and [  ] has  [  ] has not registered under 
  (Fictitious or Assumed Name Used as Bidder's Name)    (Check one)

the Fictitious Names Act of Pennsylvania, namely the Act of May  24, 1945,P.L.967, as amended, 54 P.S.sec.281.1 et 
seq.  

_______________________________ _________________________________
(Printed or Typed Name) (Printed or Typed Name)

Witness President 
{         V.P. ** {

_______________________________  _________________________________ 
(Signature and Date) (Signature and Date)

** If the bidder is a corporation, the Bid and the Contract must be executed in the Corporation's correct corporate name by its President or 
Vice President and attested to by its Secretary or Assistant Secretary or Treasurer or Assistant Treasurer, and the Certification of Corporate 
Principal (Doc. 00625) must be executed by the Secretary or Assistant Secretary. 
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CORPORATION CERTIFICATE SHEET FB-C-3
(To be used when the bidder is a corporation) 

____________________________________________________ is a corporation organized and existing 
(Corporate name used as Bidder name) 

under the laws of the state of ______________________________ with its principal place of business at: 

______________________________________,___________________________,_________________ 
(Street Address)   (City) (State) 

and, if a non-Pennsylvania corporation [ ] has [ ] has not (check one) been granted a certificate of authority to do 
business in Pennsylvania as required by the Pennsylvania Business Corporation Law, approved May 5, 1933, P.L. 364, 
as amended, 15 P.S. sec.2005 et seq. 

I, __________________________________, certify that I am the [ ] Secretary [ ] Assistant Secretary of the 
 (check one) 

Corporation named a Bidder herein; that _______________________________________________ who signed 

this Bid on behalf of the Corporation was then ______________________________ of said Corporation that 
 (President/V.P.) ** 

I know his signature and his signature thereto is genuine; and that said Bid was duly signed, sealed and attested in 
behalf of said Corporation by authority of its governing body. 

(CORPORATE 
SEAL)  ___________________________________ 

(Signature and Date)

** If the bidder is a corporation, the Bid and the Contract must be executed in the Corporation's correct corporate name by its President or Vice 
President and its Secretary or Assistant Secretary or Treasurer or Assistant Treasurer, and the above Certificate must be executed by the 
Secretary or Assistant Secretary 
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HOUSING AUTHORITY OF THE CITY OF PITTSBURGH 

BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we,  

_____________________________________________________________________________, as Principal, and 
(Insert name and address of Bidder exactly as it appears on Form of Bid)

__________________________________________________________________________, as Sureties, are  
held and firmly bound unto the Housing Authority of the City of Pittsburgh, its certain attorney, successors, or assigns 
(the Obligee, hereinafter called the "Authority") in the penal sum of 

____________________________________________________________Dollars ($______________________) 

lawful money of the United States, for the payment of which sum well and truly to be made, we bind ourselves, our 
heirs, personal representatives, successors, and assigns, jointly and severally, firmly by these presents: 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas, the Principal simultaneously submits to 
the Authority the accompanying bid, dated 

____________________________________________, 20_____________ (the "Bid"), for construction of  
(Insert date of bid)

__________________________________________________________________________________________  
(Insert name of project exactly as it appears on Form of Bid)
pursuant to specifications, drawings and other related documents constituting the Invitation for Bids (the "IFB"). 

NOW, THEREFORE, if the Principal shall not withdraw said bid within the period specified therein after the 
opening of the same, or, if no period be specified, within sixty (60) days after the said opening, and shall within the 
period specified therefore, or, if no period be specified within ten (10) days after the prescribed forms are presented to 
him for signature, enter into a written contract with the Authority in accordance with the bid as accepted, and give 
bonds with good and sufficient surety or sureties, as may be required for the faithful performance and proper 
fulfillment of such contract and for the payment of labor and materialmen or in the event of the withdrawal of said bid 
within the period specified, or the failure to enter into such contract and give such bonds within the time specified, if 
the Principal shall pay the Authority the difference between the amount specified in said bid and the amount for which 
the Authority may procure the required work or supplies or both, if the latter amount be in excess of the former, then 
the above obligation shall be void and of no effect, otherwise to remain in full force and virtue. 
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SHEET - BB-I 

SIGNED, SEALED AND DELIVERED IN _______ ORIGINAL COUNTERPARTS 

this _______________ day of ___________________________________ 20____________. 

IF THE PRINCIPAL IS AN INDIVIDUAL, SIGN HERE 

_______________________________ _________________________________
(Printed or Typed Name) (Printed or Typed Name)

Witness Principal 
{ {

_______________________________ _________________________________
(Signature and Date) (Signature and Date)

SURETY SIGN HERE 

(SURETY 
 SEAL) 

_______________________________ _________________________________
(Printed or Typed Name) (Printed or Typed Name)

Attest Surety*** 
{ {

_______________________________ _________________________________
(Signature and Date) (Signature and Date)

*** Power of attorney must be attached to this Bid Bond. 
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SHEET - BB-P 

SIGNED, SEALED AND DELIVERED IN _______ ORIGINAL COUNTERPARTS 

this _______________ day of ___________________________________ 20__________. 

IF THE PRINCIPAL IS A PARTNERSHIP, SIGN HERE 

_______________________________ _________________________________ 
(Printed or Typed Name) (Printed or Typed Name)

Witness  Partner*  
{  {

_______________________________ _________________________________ 
(Signature and Date)  (Signature and Date)

_______________________________ _________________________________ 
(Printed or Typed Name) (Printed or Typed Name)

Witness  Partner*  
{  {

_______________________________ _________________________________ 
(Signature and Date) (Signature and Date)

* If the Bidder is a partnership, the Bond must be signed in the name of the partnership by at least two general partners, whose names and
addresses must be listed on the certificate on page BF-3-P of the Bid.

SURETY SIGN HERE 

 (SURETY 
  SEAL) 

_______________________________ _________________________________ 
(Printed or Typed Name) (Printed or Typed Name)

Attest  Surety*** 
{   { 

_______________________________ _________________________________ 
 (Signature and Date)  (Signature and Date)

*** Power of attorney must be attached to this Bid Bond. 
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SHEET - BB-C-1 

SIGNED, SEALED AND DELIVERED IN _______ ORIGINAL COUNTERPARTS 

this _______________ day of ___________________________________ 20__________. 

IF THE PRINCIPAL IS A CORPORATION, SIGN HERE 

(CORPORATE 
 SEAL) 

_________________________________ 
(Corporate Name)

_______________________________ _________________________________
(Printed or Typed Name) (Printed or Typed Name) 

Attest President 
{          V.P.**  {  

_______________________________ _________________________________
(Signature and Date) (Signature and Date)

_______________________________ ________________________________
(Corporate Title) (Corporate Title)

** If the bidder is a corporation, the Bond must be executed in the Corporation's correct corporate name by its President or Vice President and 
attested to by its Secretary or Assistant Secretary or Treasurer or Assistant Treasurer, and the Certification of Corporate Principal below 
must be executed by the Secretary or Assistant Secretary. 

CERTIFICATE AS TO CORPORATE PRINCIPAL 

I, _______________________________________, certify that I am the  
[ ] Secretary [ ] Assistant Secretary of the Corporation named a Bidder herein; that 

 (check one) 

_______________________________________________ who signed this Bid on behalf of the 

Corporation was then ______________________________ of said Corporation that I know his 
signature and his signature thereto is genuine; and that said Bid was duly signed, sealed and attested 
in behalf of said Corporation by authority of its governing body. 

(CORPORATE 
SEAL)  ___________________________________ 

(Signature and Date)
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SHEET - BB-C-2 

SURETY SIGN HERE 

(SURETY 
 SEAL) 

_______________________________ _________________________________
(Printed or Typed Name) (Printed or Typed Name)

Attest Surety*** 
{ {

_______________________________ _________________________________
(Signature and Date)  (Signature and Date)

*** Power of attorney must be attached to this Bid Bond.
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HOUSING AUTHORITY OF THE CITY OF PITTSBURGH 

STATEMENT OF BIDDER'S QUALIFICATIONS 

____________________________________________ ___________________________ 
(Bidder's Name) (Project Name)

(HACP Project No.)

Names of not more than two principals to contact: 

Name:___________________________________ Name:_________________________________ 

Title:____________________________________ Title:__________________________________ 

Telephone:_______________________________ Telephone:_____________________________ 

AUTHORIZATION: 

Excerpt from HUD 7460.8-REV-1 AND 24 CFR 85.36(b)(8) & 24 CFR 905.160(a)(3): 

"The evaluation of a contractor's ability to perform a contract is known as determining the 
contractor's responsibility. Has shall make awards only to responsible contractors possessing the 
ability to perform successfully under the terms and conditions of a proposed contract. 
Consideration shall be given to such matters as contractor integrity, compliance with public 
policy, record of past performance, and financial and technical resources. 

"The award of a contract to an offeror shall not be made solely on the basis of the lowest 
evaluated price without considering the firm's ability to perform the required work. Some of the 
specific factors to consider include (1) whether the contractor performed satisfactorily on other 
HA Contracts, (2) is the contractor suspended or debarred from Federal Contracts, and (3) have 
other HAs has satisfactory performance from this contractor. 

"A pre-award survey may entail an on-site inspection of the offeror's facilities, including a review 
of financial statements, record keeping, production capacity, or similar factors that impact on the 
ability to perform the contract. 

"Recent unsatisfactory performance regarding either quality or timeliness of delivery is an 
example of a problem which the Contracting Officer shall consider and resolve as to its impact on 
the current procurement prior to making an affirmative determination of responsibility. 

Homewood North Water Infiltration Remediation Rebid

_____________________________________________ ____________________________________ 
(Address) 

_____________________________________________ _______600-28-21-REBID__________________ 
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ORGANIZATION 

THE BIDDER IS: 
[  ] An individual doing business in his/her own name 
[  ] An individual doing business under a fictitious or assumed name 

[  ] A General Partnership 
[  ] Doing business under Partnership Name 
[  ] Doing business under a fictitious or assumed name 

[  ] A Limited Partnership 
[  ] Doing business under Partnership Name 
[  ] Doing business under a fictitious or assumed name 

[  ] A corporation doing business in its own name 
[  ] A corporation doing business under a fictitious or assumed name 

How many years has the bidder been in business as a Contractor? ___________ 

How many years has the bidder been in business under its present business name? ___________ 

Under what other or former names has the bidder operated?  

PAST PERFORMANCE 

CLAIMS AND SUITS. (If the answer to any of the questions below is yes, please attach explanation.) 

[  ] Yes [   ] No Has the Bidder ever failed to complete any work awarded to it? 

[  ] Yes [   ] No Are there any judgments, claims, arbitration proceedings or suits pending or outstanding 
against the bidder or its officers? 

[  ] Yes [   ] No Has the bidder filed any law suits or requested arbitration with regard to construction 
contracts within the last five years? 

[  ] Yes [   ] No Within the last five years, has any officer or principal of the bidder ever been an officer 
or principal of another organization when it failed to complete a construction contract? 
(If answer is yes, please attach details.) 

State average annual amount of construction work performed during the past five years: 
$__________ 

State total worth of work in progress and under contract: $__________ 

On a separate sheet, list major construction projects the bidder has in progress, giving the name 
of project, owner, architect, contract amount, percent complete and scheduled completion date. 

On a separate sheet, list the major projects the bidder has completed in the past five years, 
giving the name of project, owner, architect, contract amount, date of completion and percentage 
of the cost of the work performed with your own forces. 
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FINANCIAL RESOURCES 

Financial Statement. 

Attach a financial statement (audited if available), including the bidder's latest balance 
sheet and income statement showing the following items: 

Current Assets (e.g. cash, joint venture accounts, accounts receivable, notes  
  receivable, accrued income, deposits, materials inventory and prepaid expenses); 
Net Fixed Assets; 
Other Assets; 
Current Liabilities (e.g. accounts payable, notes payable, accrued expenses, 
  provision for income taxes, advances, accrued salaries and accrued payroll taxes); 
Other Liabilities (e.g. capital, capital stock, authorized and outstanding shares par  
  values, earned surplus and retained earnings). 

Name and address of firm preparing attached financial statement, and date thereof: 

[  ] Yes [   ] No Is the attached financial statement for the identical organization named on page one? 

If not, explain the relationship and financial responsibility of the organization whose 
financial statement is provided (e.g., parent-subsidiary). 

[  ] Yes  [ ] No Will the organization whose financial statement is attached act as guarantor of the 
contract for construction? 

TECHNICAL RESOURCES 

Licensing: 
List jurisdictions and trade categories in which the bidder is legally qualified to do business, and 
indicate registration or license numbers, if applicable. 

Experiences: 
List the categories of work that the bidder normally performs with its own forces. 

On a separate sheet, list the construction experience and present commitments of the key 
individuals of the bidder. 
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REFERENCES 

List Trade References (use separate sheet if necessary): 

List Bank References (use separate sheet if necessary): 

List previous HUD/USDA-FmHA projects and Section 8 Contracts (formerly Schedule A on 
HUD-2530). Applicable to construction contracts exceeding $50,000. List each principals name, 
previous project, principal's participation role and interest, and disclose defaults, mortgage relief, 
assignments and foreclosures. Note that having a Master Schedule on file with HUD will not 
meet this requirement. 

Certifications:  I (meaning the individual who signs as well as the corporations, partnerships or other 
parties listed above who certify) hereby apply to HUD or USDA-FmHA, as the case may be, for approval 
to participate as a principal in the role and project listed above based upon my following previous 
participation record of this Certification. 

I certify that all the statements made by me are true, complete and correct to the best of my knowledge 
and belief and are made in good faith, including the data contained in Schedule A and Exhibits, signed by 
me and attached to this form. 
Warning:  HUD and/or the Authority will prosecute false claims and statements.  Conviction may result 
in criminal and/or civil penalties.  (18 U.S.C. 1001, 1012;31 U.S.C. 3729, 3802) 

I further certify that: 

1. The list of previous HUD/USDA-FmHA projects and Section 8 Contracts contains a listing of
every assisted or insured project of HUD, which I have been or am now a principal.

2. For the period beginning 10 years prior to the date of this certification, and except as shown by
me on the certification.
a. No mortgage on a project listed by me has ever been in default, assigned to the

Government or foreclosed, nor has mortgage relief by the mortgagee been given;
b. I have not experienced default or noncompliance under any Conventional Contract or

Turnkey Contract of Sale in connection with a public housing project;
c. To the best of my knowledge, there are no unresolved findings raised as a result of HUD

audits, management reviews or other Governmental investigations concerning me or my
projects;

d. There has not been a suspension or termination of payments under any HUD assistance
contract in which I have had a legal or beneficial interest;

e. I have not been convicted of a felony and am not presently, to my knowledge, the subject
of a complaint or indictment charging a felony.  (A felony is defined as any offense
punishable by imprisonment for a term exceeding one year, but does not include any
offense classified as a misdemeanor under the laws of a State and punishable by
imprisonment of two years or less);

f. I have not been suspended, debarred or otherwise restricted by any Department or
Agency of the Federal Government or of a State Government from doing business with
such Department or Agency.
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g. I have not defaulted on an obligation covered by a surety or performance bond and have
not been the subject of a claim under an employee fidelity bond.

3. All the names of the parties, known to me to be principals in this project(s) in which I propose to
participate, are listed above.

4. I am not a HUD/FmHA employee or a member of a HUD/FmHA employee's immediate
household as defined in Standards of Ethical Conduct for Employees of the Executive Branch in
5 C.F.R. Part 2635 (57 FR 35006) and HUD's Standard of Conduct in 24 C.F.r. Part O and
USDA's Standard of Conduct in 7 C.F.R. Part 9 Subpart B.

5. I am not a Housing Authority of the City of Pittsburgh employee or a member of an Authority
employee's immediate family.

6. I am not a principal participant in an assisted or insured project as of this date on which
construction has stopped for a period in excess of 20 days or which has been substantially
completed for more than 90 days and documents for closing, including final cost certification
have not been filed with HUD or FmHA.

7. To my knowledge I have not been found by HUD or FmHA to be in noncompliance with any
applicable civil rights law.

8. I am not a Member of Congress or a Resident Commissioner nor otherwise prohibited or limited
by law from contracting with the Government of the United States of America.

9. Statements above (if any) to which I cannot certify have been deleted by striking through the
words with a pen.  I have initialed each deletion (if any) and have attached a true and accurate
signed statement (if applicable) to explain the facts and circumstances which I think helps to
qualify me as a responsible principal for participation in this project.

(Signature and Date)

(Typed or Printed Name)

(Title)

(Company Name)

Subscribed and sworn to before me 

this             day of                  , 20     

-------------------------------------------------------- 

My Commission expires                  , 20      
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All section 3 covered contracts shall include the following clause (referred to as the section 3 clause): 

A. The work to be performed under this contract is subject to the requirements of section 3 of the
Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u (section 3). The purpose
of section 3 is to ensure that employment and other economic opportunities generated by HUD
assistance or HUD-assisted projects covered by section 3, shall, to the greatest extent feasible, be
directed to low- and very low-income persons, particularly persons who are recipients of HUD
assistance for housing.

B. The parties to this contract agree to comply with HUD's regulations in 24 CFR part 135, which
implement section 3. As evidenced by their execution of this contract, the parties to this contract
certify that they are under no contractual or other impediment that would prevent them from
complying with the part 135 regulations.

C. The contractor agrees to send to each labor organization or representative of workers with which the
contractor has a collective bargaining agreement or other understanding, if any, a notice advising the
labor organization or workers' representative of the contractor's commitments under this section 3
clause, and will post copies of the notice in conspicuous places at the work site where both employees
and applicants for training and employment positions can see the notice. The notice shall describe the
section 3 preference, shall set forth minimum number and job titles subject to hire, availability of
apprenticeship and training positions, the qualifications for each; and the name and location of the
person(s) taking applications for each of the positions; and the anticipated date the work shall begin.

D. The contractor agrees to include this section 3 clause in every subcontract subject to compliance with
regulations in 24 CFR part 135, and agrees to take appropriate action, as provided in an applicable
provision of the subcontract or in this section 3 clause, upon a finding that the subcontractor is in
violation of the regulations in 24 CFR part 135. The contractor will not subcontract with any
subcontractor where the contractor has notice or knowledge that the subcontractor has been found in
violation of the regulations in 24 CFR part 135.

E. The contractor will certify that any vacant employment positions, including training positions, that are
filled (1) after the contractor is selected but before the contract is executed, and (2) with persons other
than those to whom the regulations of 24 CFR part 135 require employment opportunities to be
directed, were not filled to circumvent the contractor's obligations under 24 CFR part 135.

F. Noncompliance with HUD's regulations in 24 CFR part 135 may result in sanctions, termination of
this contract for default, and debarment or suspension from future HUD assisted contracts.

G. With respect to work performed in connection with section 3 covered Indian housing assistance,
section 7(b) of the Indian Self- Determination and Education Assistance Act (25 U.S.C. 450e) also
applies to the work to be performed under this contract. Section 7(b) requires that to the greatest
extent feasible (i) preference and opportunities for training and employment shall be given to Indians,
and (ii) preference in the award of contracts and subcontracts shall be given to Indian organizations
and Indian-owned Economic Enterprises. Parties to this contract that are subject to the provisions of
section 3 and section 7(b) agree to comply with section 3 to the maximum extent feasible, but not in
derogation of compliance with section 7(b).



Housing Authority  City of Pittsburgh
Development and Modernization Department

Bidder's Section 3 Participation Form

Job Category
Total Estimated 

Positions Needed 
for Project

No. Positions 
Occupied by 
Permanent 
Employees*

Number of 
Positions Not 

Occupied

Number of 
Positions Available 

for Section 3 
Residents

Trade:
Journeyman
Helper
Apprentices
Trainees
Laborer
Others

 SUB - CONTRACTOR'S 
NAME**

   SUB - 
CONTRACTORS 

ADDRESS
PHONE NUMBER FEDERAL TAX ID 

NO./ SS#
DESCRIPTION OF 

WORK

Sub - 
Contract 
Amount

Company Name

Project Name

Name and Title of Person Completing this Form

Signature and Date

Project Number

** If the Bidder has not identified a Section 3 subcontractor, please indicate if there will be any Section 3 subcontracting 
opportunity and describe scope of work________________________________________________________________

A. Bidder's Section 3 Hiring Plan

B. Bidder's Section 3 Subcontracting Plan

* Please submit a list of current employees to be assigned to this project including Dates of Hire

Section 3 Form - 00433



PLACE HOLDER FOR 

ROSTER OF CURRENT EMPLOYEES 

Pursuant to Housing Authority of the City of Pittsburgh Section 3 Program Manual, Part I, 
Section A - Section 3 Policy Statement (in part): 
“HACP shall examine and consider a contractor’s potential for success in providing employment  
and business opportunities to those covered under Section 3 prior to acting on any proposed  
contract award. In response to any RFP, RFQ or IFB HACP will require submission of the   
Section 3 Opportunities Plan and roster of current employees, and certification that the bidder  
will comply with the requirements of Section 3.”  



Section 3 Participation 

With respect to work performed in connection with Section 3 covered Indian housing 
assistance, Section 7(b) of the Indian Self-Determination and Education Assistance Act 
(25 U.S.C. 450e) also applies to the work to be performed under this contract.  Section 
7(b) requires that to the greatest extent feasible (i) preference and opportunities for 
training and employment shall be given to Indians, and (ii) preference in the award of 
contracts and subcontracts shall be given to Indian organizations and Indian-owned 
Economic Enterprises.  Parties to this contract that are subject to the provisions of 
Section 3 and Section 7(b) agree to comply with Section 3 to the maximum extent 
feasible, but not in derogation of compliance with Section 7(b). 

RESIDENT HIRING REQUIREMENTS / RESIDENT HIRING SCALE 

TOTAL LABOR DOLLARS 
USE TOTAL CONTRACT 
AMOUNT FOR SERVICE 

CONTRACTS 

RESIDENT LABOR AS A % OF 
TOTAL LABOR 

DOLLARS 

Labor dollars $25,000 but less than 
$100,000 

10% of the labor dollars 

$100,000, but less than $200,000 9% of the labor dollars 
At least $200,000, but less than 

$300,000 
8% of the labor dollars 

At least $300,000, but less than 
$400,000 

7% of the labor dollars 

At least $400,000, but less than 
$500,000 

6% of the labor dollars 

At least $500,000, but less than $1 
million 

5% of the labor dollars 

At least $1 million, but less than $2 
million 

4% of the labor dollars 

At least $2 million, but less than $4 
million 

3% of the labor dollars 

At least $4 million, but less than $7 
million 

2% of the labor dollars 

$7 million or more ½  to 1 % of the labor dollars 

A copy of HACP’s Section 3 Program Manual is available for download at www.HACP.org. 
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SECTION 3 OPPORTUNITIES PLAN
Business Opportunities and Employment Training for Housing Authority of the City of Pittsburgh 
Low Income Public Housing Residents (LIPH) and Area Residents of Low and Very Low Income 
Status (ARLIS) 

PRIME CONTRACTOR’S NAME:  
SPECIFICATION OR RFP/IFB/RFQ NUMBER: 
SPECIFICATION OR RFP/IFB/RFQ TITLE:  

The Contractor hereby agrees to comply with all the provisions of Section 3 as set forth in 24 CFR 
135.1 et seq. and the HACP Section 3 Policy and Program requirements. The Contractor hereby submits 
this document to identify employment opportunities for HACP residents (LIPH) and Area Residents of 
Low and Very Low Income Status (ARLIS) during the term of the contract between the Contractor and 
the HACP. 

The preference of HACP is to ensure that as many HACP residents as possible are employed. In an effort 
to further that requirement, HACP has created a preference tier structure as outlined in the HACP Section 
3 Policy and Program Manual which can be reviewed by visiting the “Vendor Services” section of 
www.hacp.org. Contractors are required to comply with Section 3 by first considering Tier I – Hiring. If 
the Contractor cannot meet its Section 3 requirement in Tier I and needs to move to Tier II or Tier III, that 
Contractor must document this inability to comply with the preference and the need to move to a lower 
tier. (Such inability must be documented for moves within tiers).  The Contractor agrees to meet its 
Section 3 requirement following the Preferential Tier Structure as indicated by the selection below (check 
one or more tiers below): 

[   ] Tier I – HIRING 
The Contractor affirms that the jobs identified shall be for meaningful employment that may or may not 
be related to the scope of services covered under Contract/Purchase Order # _______________________. 
The Contractor has committed to employ ______ resident(s) in order to comply with its Section 3 
requirements. A prime contractor may satisfy the HACP Resident Hiring Requirements through his/her 
subcontractors. Contact the HACP Resident Employment Program for resident referrals at 412-395-
3950, Ext 1048. 

When Tier I is selected, the Contractor shall complete the following table as instructed below: 
(1) Indicate each job title for all phases of this contract
(2) The number of positions that will be needed in each category
(3) How many of those positions are currently filled
(4) The number currently filled by low and very low-income HACP residents
(5) The number currently filled by City of Pittsburgh neighborhood area residents
(6) How many positions need to be filled

Indicate your requirement for the number of positions you intend to fill with: 
(7) Low income HACP Residents (LIPH) and/or
(8) Low and very low income City of Pittsburgh Neighborhood Area Residents (ARLIS)
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SECTION 3 OPPORTUNITIES PLAN
Section 3 Labor Utilization Assessment and Plan 
SPEC or RFP TITLE: SPEC or RFP NUMBER: 

JOB TITLE 
(1) 

NUMBER OF POSITIONS HIRING 
REQUIREMENT 

# 
NEEDED 

(2) 

CURRENTLY FILLED TO BE 
FILLED 

(6) 

LIPH 
(7) 

ARLIS 
(8) TOTAL 

(3) 
LIPH 

(4) 
ARLIS 

(5) 

LIPH – HACP low income public housing resident 
ARLIS - Area Residents of Low/Very Low Income Status  – (Area is the Pittsburgh metropolitan area) 

In the event the value of Section 3 resident hiring is less than the amount identified in the Resident Hiring Scale, 
vendors must contribute to the HACP Education Fund an amount not less than the difference between the value of 
Section 3 hiring and the amount identified in the Resident Hiring Scale, which funds shall be used to provide other 
economic opportunities.  
Therefore, if it is anticipated that any position listed above shall be for less than the full term of the contract period, 
you must indicate on the lines below, the anticipated term for each position: 
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SECTION 3 OPPORTUNITIES PLAN
[   ] Tier II – CONTRACTING 

The contractor has identified     HACP resident-owned business(es) or    Section 3 
business(es) which is/are 51 percent or more owned by Section 3 residents or 30 percent or more of their 
permanent full-time workforce are Section 3 residents. This will satisfy the contractor’s Section 3 
requirement covered under Contract/Purchase Order #     . 

In a one (1) page letter on your firm’s letterhead: 

1) Indicate the requirements, expressed in terms of percentage, of planned contracting dollars for
the use of Section 3 business concerns as subcontractors.

2) A statement of the total dollar amount to be contracted, total dollar amount to be contracted to
Section 3 business concerns for building trades, and total dollar amount to be contracted to Section 3
business concerns for other than building trades work (maintenance, repair, modernization, and
development).

3) A description of the method used to develop the requirements above and the efforts to be
undertaken by the contractor to meet those requirements.

[  ] Tier III - OTHER ECONOMIC OPPORTUNITIES 
Firms may provide other economic opportunities to train and employ Section 3 residents or make a direct 
cash contribution to the HACP Education Fund.  HACP has established the following minimum threshold 
requirements for provision of training or contribution to the HACP fund that provides other economic 
opportunities: 

a) Contractor incurs the cost of providing skilled training for residents in an amount commensurate with
the sliding scale set forth in the Resident Hiring Scale; or,

b) Contractor makes a contribution to the HACP Education Fund at Clean Slate E3 to provide assistance
to residents to obtain training. The level of contribution would be commensurate with the sliding scale set
forth in the Resident Hiring Scale.
Contractor shall provide, in a letter on firm letterhead:
1) Indication of the skilled training to be provided, the number of persons to be trained, the training

provider, the cost of training, and the trainee recruitment plan; or,
2) Provide the amount of planned contribution to be made in relation to percentage of the contract labor

hours costs.  (Contribution checks should be made payable to:  Clean Slate E3 Education Fund and
mailed to Clean Slate E3, C/O Housing Authority of the City of Pittsburgh, Finance Department, 200
Ross Street, 9th Floor, Pittsburgh, PA  15219.

[  ] Tier IV – No New Hire Opportunity 
If awarded this contract, the contractor will be able to fulfill the requirements of the IFB/RFP/RFQ with 
the existing work force. No new hires will be employed as a result of this award. If this position changes 
and hiring opportunities become necessary, the HACP Resident Employment Program will be notified. 
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SECTION 3 OPPORTUNITIES PLAN

By signing below, the Contractor hereby agrees to comply with the selected Section 3 requirements 
indicated above. To the extent that the completion of this form is contingent upon future 
information, for example price negotiations, request for specific services, etc., the undersigned 
hereby affirms and agrees to fully adhere to the spirit and intent of the HACP Section 3 Policy.  

Furthermore, the undersigned acknowledges and affirms responsibility for completion and 
submission of this form as part of the response documentation for this Invitation for Bid or Request 
for Proposal. Failure to submit this form may jeopardize the responsiveness of your submission. 

Company Name: __________________________________________________________ 

Name:   __________________________________ _____________ 

Title:______________________ _________

Signature:_____________________________________________Date:______________ 

Witness Name:____________________________________________________________ 

Witness Signature:_______________________________________Date:______________ 
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MBE/WBE Solicitation and Commitment Record 
00434-3 

HOUSING AUTHORITY OF THE CITY OF PITTSBURGH 
MBE/WBE RECORD 

MBE/WBE SOLICITATION AND COMMITMENT STATEMENT 
MBE/WBE 3-YEAR RECORD 

BIDDERS NAME: _______________________________________________________________ 
ADDRESS:  _______________________________________________________________ 
TELEPHONE:  _______________________________________________________________ 
CONTACT PERSON:  _______________________________________________________________ 
PROPOSAL AND BID FOR: _______________________________________________________________ 

List below all contracts with the Housing Authority of the City of Pittsburgh 
during the past three years and the MBE and WBE participation obtained. 

CONTRACT TITLE CONTRACT 
DATE AMOUNT 

 % PARTICIPATION 
MBE WBE COMMENTS

Prepared by: Title: Phone: 



MBE/WBE Solicitation and Commitment Record 
00434-4 

HOUSING AUTHORITY OF THE CITY OF PITTSBURGH 
MBE/WBE SOLICITATION AND COMMITMENT STATEMENT 

ADDITIONAL INFORMATION SHEET 

The bidder presents the following as additional and supplemental 
information to its MBE/WBE Solicitation and  

Commitment Statement. 

Prepared by: Title: Phone: 



MBE/WBE Solicitation and Commitment Record 
00434-5 

HOUSING AUTHORITY OF THE CITY OF PITTSBURGH 
MBE/WBE EXHIBIT 

MBE/WBE COMMITMENT WAIVER REQUEST FORM 

BIDDER'S FIRM:_____________________________________________________________________________________ 
ADDRESS:___________________________________________________________________________________________ 
TELEPHONE:________________________________________________________________________________________ 
CONTACT PERSON:__________________________________________________________________________________ 
PROPOSAL AND BID FOR:____________________________________________________________________________ 

Waiver of the MBE/WBE participation requirement is requested for the following reasons: 

Prepared by:       Title:   Phone: 

NOTE: The fully completed MBE/WBE Solicitation and Commitment Statement must accompany this waiver request. 



MBE/WBE Solicitation and Commitment Record 
00434-6 

Notice of Requirement for Affirmative Action 
to Ensure Equal Employment Opportunity 

(Executive Order 11625) 

1. The Offeror’s or Bidder’s attention is called to the “Equal Opportunity Clause” and the “Standard
Federal Equal Employment Specifications” set forth herein.

2. The goals for minority and female participation at the Housing Authority of the City of Pittsburgh are
pursuant to the Mayor’s promulgated Executive Order, and the action of the Housing Authority
Board.  Expressed in percentage terms for the Contractor’s aggregate workforce in each trade on all
construction work in the covered area, these goals are seventeen percent (18%) of the total cost of the
contract to be expended for minority participation and six percent (7%) for women participation.
These goals are applicable to all the Contractor’s construction work (whether or not it is Federal or
federally assisted) performed in the covered area.  If the contractor performs construction work in a
geographical area located outside of the covered area, it shall apply the goals established for such
geographical area where the work is actually performed.  With regard to this second area, the
contractor also is subject to the goals for both its federally involved and nonfederally involved
construction.

The Contractor’s compliance with the Executive Order and the regulations in Section 41 CFR Part 60-4
shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action
obligations required by the specifications set forth in Section 41 CFR Part 60-4.3(a), and its efforts to
meet the goals.  The hours of minority and female employment and training must be substantially
uniform throughout the length of the contract, and in each trade, and the contractor shall make a good
faith effort to employ minorities and women evenly on each of its projects.  The transfer of minority or
female employees or trainees from Contractor to Contractor or from project to project for the sole
purpose of meeting the Contractor’s goals shall be a violation of the contract, the Executive Order and
the regulations in Section 41 CFR Part 60-4.  Compliance with the goals will be measured against the
total work hours performed.

3. The Contractor shall provide written notification, within 10 working days of award of any construction
subcontract in excess of $10,000 at any tier for construction work under the contract resulting from this
solicitation, to:

LaVaris Ross, Labor Relations Specialist
U.S. Department of Housing and Urban Development
Office of Labor Relations
City Crescent Building
10 S. Howard Street, 5th Floor
Baltimore, MD 21201

The notification shall list the name, address and telephone number of the subcontractor; employer
identification number of the subcontractor; estimated dollar amount of the subcontract; estimated
starting and completion dates of the subcontract; and the geographical area in which the subcontract is
to be performed.

4. As used in this Notice, and in the contract resulting from this solicitation, the “covered area” is within
the Commonwealth of Pennsylvania, County of Allegheny, City of Pittsburgh.



Manpower Plan 
00435-1 

Development & Modernization 
100 Ross Street, Suite 200 

Pittsburgh, PA 15219 
(412) 456-5020

www.hacp.org

NOTICE TO ALL PROSPECTIVE BIDDERS 

REQUEST FOR MANPOWER PLAN 
Homewood North Water Infiltration Remediation - Building #5 Rebid

HACP CONTRACT No. 600-28-21-REBID

Each bid must include a separate Manpower Plan and Major Equipment List for this Invitation 
for Bids. The Manpower Plan must include (1) the names of the bidder’s personnel to be assigned 
to the Project, (2) trade/position, (3) Social Security Number or Driver’s License Number and (4) 
Employee Date of Hire. 

In the event you are bidding on multiple HACP construction work, each bid must include a 
separate Manpower Plan and Major Equipment List that clearly demonstrates that the bidder has 
the capacity and will not use the same personnel and equipment on more than one HACP 
construction work that are being executed simultaneously within the next 180 days. 

HACP will use this information to determine whether the bidder has the capacity to perform the 
work. 

Please acknowledge receipt of this Notice by completing the information below and the attached 
and including copies in your bid. 

Bidder’s Name: ___________________________________________________ 

Name of the Person Signing the Bid: _________________________________ 

Signature of the Person Signing the Bid: _______________________________ 

Bid Due Date: _____________________________________________________ 



Manpower Plan 
00435-2 

Development & Modernization 
100 Ross Street, Suite 200 

Pittsburgh, PA 15219 
(412) 456-5020

www.hacp.org

Bidder's Planned Manpower 

Provide Employee Name, Trade/Position, Social Security Number or Driver’s License Number and Date 
of Hire for each employee: 
(use additional sheets if necessary).   

Name Position Social Security No. or Driver’s License No. Date of Hire 



Capacity Information 
0435-3 

Development & Modernization 
100 Ross Street, Suite 200 

Pittsburgh, PA 15219 
(412) 456-5020

www.hacp.org

SPECIAL PROVISIONS 
FOR INVITATION FOR BIDS (IFB) 

REQUEST FOR INFORMATION 

Each bidder must submit the following information to assist the Owner to determine if the Bidder has the 
capacity to perform the required work under this Project Name:__________________ IFB No. ___________.  

Bidder’s Capacity 

Provide information demonstrating the Bidder’s ability to provide the resources necessary for the timely 
and efficient implementation of the construction work.  Due to the nature of this procurement, capacity 
will also be evaluated based on the Bidder’s ability to complete the work on time and within budget, 
therefore, please describe the Bidder’s Capacity as follows: 

1. Manpower Plan and Major Equipment List (Please complete Form 00435-1 & 2).
2. List a maximum of three-(3) current or completed Housing Authority of the City of Pittsburgh

related projects, the Initial Contract Value, Change Orders, if any, and Final Contract Value. If
the project was not completed within budget and on time, please explain the circumstances and/or
justification for the change order(s):    Please attach a separate sheet if you do not have sufficient
space.

Project # Initial Contract Value Change Order(s) Final Contract Value 

a.  

b. 

c. 
Justification for Change Orders/Schedule:__________________________________________________ 
___________________________________________________________________________________ 

3. List at least three-(3) other Owners including one current or completed project plus the following
information:

Vendor’s Name & Contact # Initial Contract Value    Change Order(s) Final Contract Value 

a.  

b. 

c. 
Justification for Change Orders/Schedule:__________________________________________________ 
___________________________________________________________________________________ 

The Bidder hereby certifies that the information provided above is accurate/correct and provision of false 
information can be a basis for the rejection of this bid: 

Bidder’s Name:_______________________ Bidder’s Signature:_______________ 
Date:_______________



Previous Related Experience 
00436-1 

Development & Modernization 
100 Ross Street, Suite 200 

Pittsburgh, PA 15219 
(412) 456-5020

www.hacp.org

NOTICE TO ALL PROSPECTIVE BIDDERS 
Previous Related Experience 

for 

HACP CONTRACT NO. 600-28-21-REBID

The bidder shall list three (3) firms, governmental units, or persons for whom the bidder has previously performed work of 
the nature requested under this IFB.  Bidder shall list as references all housing authorities, including HACP, for whom the 
bidder has previously performed work of the nature requested under this IFB.  HACP reserves the right to contact such 
persons at anytime prior to award and the bidder agrees that HACP may rely on information provided by such persons to 
determine the bidder’s responsibility. 

In addition to the references, all bidders will provide the last three jobs they performed, contact information from the job and 
all change orders related to the job and the reason for each. 

All bidders will provide information on the most recet HACP job to include all change order information and the reason for 
each.  The most recent HACP job can be one of the 3 last jobs performed if that is the case.  

Reference 1 
Project: 
Contact: 
Contact Telephone Number: 
Contract Amount: 

Change Orders 
Number Total $ Value per Change Description of Change Reason for Change 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

Homewood North Water Infiltration Remediation - Building #5 Rebid



Previous Related Experience 
00436-2 

Development & Modernization 
100 Ross Street, Suite 200 

Pittsburgh, PA 15219 
(412) 456-5020

www.hacp.org

HACP CONTRACT NO. 600-28-21-REBID

The bidder shall list three (3) firms, governmental units, or persons for whom the bidder has previously performed work of 
the nature requested under this IFB.  Bidder shall list as references all housing authorities, including HACP, for whom the 
bidder has previously performed work of the nature requested under this IFB.  HACP reserves the right to contact such 
persons at anytime prior to award and the bidder agrees that HACP may rely on information provided by such persons to 
determine the bidder’s responsibility. 

In addition to the references, all bidders will provide the last three jobs they performed, contact information from the job and 
all change orders related to the job and the reason for each. 

All bidders will provide information on the most recet HACP job to include all change order information and the reason for 
each.  The most recent HACP job can be one of the 3 last jobs performed if that is the case.  

Reference 2 
Project: 
Contact: 
Contact Telephone Number: 
Contract Amount: 

Change Orders 
Number Total $ Value per Change Description of Change Reason for Change 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

Previous Related Experience 
for 

Homewood North Water Infiltration Remediation - Building #5 Rebid



Previous Related Experience 
00436-3 

Development & Modernization 
100 Ross Street, Suite 200 

Pittsburgh, PA 15219 
(412) 456-5020

www.hacp.org

Previous Related Experience 
for 

HACP CONTRACT NO. 600-28-21-REBID

The bidder shall list three (3) firms, governmental units, or persons for whom the bidder has previously performed work of 
the nature requested under this IFB.  Bidder shall list as references all housing authorities, including HACP, for whom the 
bidder has previously performed work of the nature requested under this IFB.  HACP reserves the right to contact such 
persons at anytime prior to award and the bidder agrees that HACP may rely on information provided by such persons to 
determine the bidder’s responsibility. 

In addition to the references, all bidders will provide the last three jobs they performed, contact information from the job and 
all change orders related to the job and the reason for each. 

All bidders will provide information on the most recet HACP job to include all change order information and the reason for 
each.  The most recent HACP job can be one of the 3 last jobs performed if that is the case.  

Reference 3 
Project: 
Contact: 
Contact Telephone Number: 
Contract Amount: 

Change Orders 
Number Total $ Value per Change Description of Change Reason for Change 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

Homewood North Water Infiltration Remediation - Building #5 Rebid



Previous Related Experience 
00436-4 

Development & Modernization 
100 Ross Street, Suite 200 

Pittsburgh, PA 15219 
(412) 456-5020

www.hacp.org

Previous Related Experience 
for 

HACP CONTRACT NO. 600-28-21-REBID

The bidder shall list three (3) firms, governmental units, or persons for whom the bidder has previously performed work of 
the nature requested under this IFB.  Bidder shall list as references all housing authorities, including HACP, for whom the 
bidder has previously performed work of the nature requested under this IFB.  HACP reserves the right to contact such 
persons at anytime prior to award and the bidder agrees that HACP may rely on information provided by such persons to 
determine the bidder’s responsibility. 

In addition to the references, all bidders will provide the last three jobs they performed, contact information from the job and 
all change orders related to the job and the reason for each. 

All bidders will provide information on the most recent HACP job to include all change order information and the reason for 
each.  The most recent HACP job can be one of the 3 last jobs performed if that is the case.  

Reference 4 
Project: 
Contact: 
Contact Telephone Number: 
Contract Amount: 

Change Orders 
Number Total $ Value per Change Description of Change Reason for Change 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

Homewood North Water Infiltration Remediation - Building #5 Rebid



Previous Related Experience 
00436-5 

Development & Modernization 
100 Ross Street, Suite 200 

Pittsburgh, PA 15219 
(412) 456-5020

www.hacp.org

HACP CONTRACT NO. 600-28-21-REBID

The bidder shall list three (3) firms, governmental units, or persons for whom the bidder has previously performed work of 
the nature requested under this IFB.  Bidder shall list as references all housing authorities, including HACP, for whom the 
bidder has previously performed work of the nature requested under this IFB.  HACP reserves the right to contact such 
persons at anytime prior to award and the bidder agrees that HACP may rely on information provided by such persons to 
determine the bidder’s responsibility. 

In addition to the references, all bidders will provide the last three jobs they performed, contact information from the job and 
all change orders related to the job and the reason for each. 

All bidders will provide information on the most recet HACP job to include all change order information and the reason for 
each.  The most recent HACP job can be one of the 3 last jobs performed if that is the case.  

Reference 5 
Project: 
Contact: 
Contact Telephone Number: 
Contract Amount: 

Change Orders 
Number Total $ Value per Change Description of Change Reason for Change 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

Previous Related Experience 
for 

Homewood North Water Infiltration Remediation - Building #5 Rebid



Previous Related Experience 
00436-6 

Development & Modernization 
100 Ross Street, Suite 200 

Pittsburgh, PA 15219 
(412) 456-5020

www.hacp.org

HACP CONTRACT NO. 600-28-21-REBID

The bidder shall list three (3) firms, governmental units, or persons for whom the bidder has previously performed work of 
the nature requested under this IFB.  Bidder shall list as references all housing authorities, including HACP, for whom the 
bidder has previously performed work of the nature requested under this IFB.  HACP reserves the right to contact such 
persons at anytime prior to award and the bidder agrees that HACP may rely on information provided by such persons to 
determine the bidder’s responsibility. 

In addition to the references, all bidders will provide the last three jobs they performed, contact information from the job and 
all change orders related to the job and the reason for each. 

All bidders will provide information on the most recet HACP job to include all change order information and the reason for 
each.  The most recent HACP job can be one of the 3 last jobs performed if that is the case.  

Reference 6 
Project: 
Contact: 
Contact Telephone Number: 
Contract Amount: 

Change Orders 
Number Total $ Value per Change Description of Change Reason for Change 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

Previous Related Experience 
for 

Homewood North Water Infiltration Remediation - Building #5 Rebid



Previous Related Experience 
00436-7 

Development & Modernization 
100 Ross Street, Suite 200 

Pittsburgh, PA 15219 
(412) 456-5020

www.hacp.org

HACP CONTRACT NO.600-28-21-REBID

The bidder shall list three (3) firms, governmental units, or persons for whom the bidder has previously performed work of 
the nature requested under this IFB.  Bidder shall list as references all housing authorities, including HACP, for whom the 

bidder has previously performed work of the nature requested under this IFB.  HACP reserves the right to contact such 
persons at anytime prior to award and the bidder agrees that HACP may rely on information provided by such persons to 

determine the bidder’s responsibility. 

In addition to the references, all bidders will provide the last three jobs they performed, contact information from the job and 
all change orders related to the job and the reason for each. 

All bidders will provide information on the most recet HACP job to include all change order information and the reason for 
each.  The most recent HACP job can be one of the 3 last jobs performed if that is the case.  

Reference 7 
Project: 
Contact: 
Contact Telephone Number: 
Contract Amount: 

Change Orders 
Number Total $ Value per Change Description of Change Reason for Change 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 
*All contractors MUST submit 3 references and most recent HACP Job if applicable.

Previous Related Experience 
for 

Homewood North Water Infiltration Remediation - Building #5 Rebid
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1. Certificate of Independent Price Determination
(a) The bidder certifies that--

(1) The prices in this bid have been arrived at independently,
without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other bidder or competitor
relating to (i) those prices, (ii) the intention to submit a bid, or (iii) the
methods or factors used to calculate the prices offered;

(2) The prices in this bid have not been and will not be
knowingly disclosed by the bidder, directly or indirectly, to any other
bidder or competitor before bid opening (in the case of a sealed bid
solicitation) or contract award (in the case of a competitive proposal
solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the bidder to
induce any other concern to submit or not to submit a bid for the
purpose of restricting competition.
(b) Each signature on the bid is considered to be a certification by
the signatory that the signatory--

(1) Is the person in the bidder's organization responsible for
determining the prices being offered in this bid or proposal, and that
the signatory has not participated and will not participate in any
action contrary to subparagraphs (a)(l) through (a)(3) above; or

(2) (i) Has been authorized, in writing, to act as agent for the
following principals in certifying that those principals have not
participated, and will not participate in any action contrary to
subparagraphs (a)(l) through (a)(3) above.
_______________________________________________ [insert
full name of person(s) in the bidder's organization responsible for
determining the prices offered in this bid or proposal, and the title of
his or her position in the bidder's organization];

(ii) As an authorized agent, does certify that the principals
named in subdivision (b)(2)(i) above have not participated, and will
not participate, in any action contrary to subparagraphs (a)(1)
through (a)(3) above; and

(iii) As an agent, has not personally participated, and will
not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) above.
(c) If the bidder deletes or modifies subparagraph (a)2 above, the
bidder must furnish with its bid a signed statement setting forth in
detail the circumstances of the disclosure.
[  ] [Contracting Officer check if following paragraph is applicable]
(d) Non-collusive affidavit. (applicable to contracts for construction
and equipment exceeding $50,000)

(1) Each bidder shall execute, in the form provided by the PHA/
IHA, an affidavit to the effect that he/she has not colluded with any
other person, firm or corporation in regard to any bid submitted in
response to this solicitation.  If the successful bidder did not submit
the affidavit with his/her bid, he/she must submit it within three (3)
working days of bid opening.  Failure to submit the affidavit by that
date may render the bid nonresponsive.  No contract award will be
made without a properly executed affidavit.

(2) A fully executed "Non-collusive Affidavit"   [  ] is,  [  ] is not
included with the bid.

2. Contingent Fee Representation and Agreement
(a) Definitions.  As used in this provision:

"Bona fide employee" means a person, employed by a bidder
and subject to the bidder's supervision and control as to time, place,
and manner of performance, who neither exerts, nor proposes to
exert improper influence to solicit or obtain contracts nor holds out
as being able to obtain any contract(s) through improper influence.

"Improper influence" means any influence that induces or tends
to induce a PHA/IHA employee or officer to give consideration or to
act regarding a PHA/IHA contract on any basis other than the merits
of the matter.
(b) The bidder represents and certifies as part of its bid that, except
for full-time bona fide employees working solely for the bidder, the
bidder:

(1) [  ] has,  [  ] has not  employed or retained any person or
company to solicit or obtain this contract; and

(2) [  ] has,  [  ] has not  paid or agreed to pay to any person or
company employed or retained to solicit or obtain this contract any
commission, percentage, brokerage, or other fee contingent upon or
resulting from the award of this contract.
(c) If the answer to either (a)(1) or (a)(2) above is affirmative, the
bidder shall make an immediate and full written disclosure to the
PHA/IHA Contracting Officer.
(d) Any misrepresentation by the bidder shall give the PHA/IHA the
right to (1) terminate the contract; (2) at its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3) take other remedy
pursuant to the contract.

3. Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions (applicable to
contracts exceeding $100,000)

(a) The definitions and prohibitions contained in Section 1352 of
title 31, United States Code, are hereby incorporated by reference
in paragraph (b) of this certification.

Page1 of 3
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6. Minimum Bid Acceptance Period
(a) "Acceptance period," as used in this provision, means the
number of calendar days available to the PHA/IHA for awarding a
contract from the date specified in this solicitation for receipt of bids.
(b) This provision supersedes any language pertaining to the
acceptance period that may appear elsewhere in this solicitation.
(c) The PHA/IHA requires a minimum acceptance period of
[Contracting Officer insert time period] calendar days.
(d) In the space provided immediately below, bidders may specify
a longer acceptance period than the PHA's/IHA's minimum require-
ment.  The bidder allows the following acceptance period:
calendar days.
(e) A bid allowing less than the PHA's/IHA's minimum acceptance
period will be rejected.
(f) The bidder agrees to execute all that it has undertaken to do, in
compliance with its bid, if that bid is accepted in writing within (1) the
acceptance period stated in paragraph (c) above or (2) any longer
acceptance period stated in paragraph (d) above.

7. Small, Minority, Women-Owned Business Concern
Representation

The bidder represents and certifies as part of its bid/ offer that it --
(a) [  ] is,  [  ] is not  a small business concern.  "Small business
concern," as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant
in the field of operation in which it is bidding, and qualified as a small
business under the criteria and size standards in 13 CFR 121.
(b) [    ] is,  [    ] is not  a women-owned business enterprise.  "Women-
owned business enterprise," as used in this provision, means a
business that is at least 51 percent owned by a woman or women
who are U.S. citizens and who also control and operate the business.
(c) [    ] is,  [    ] is not  a minority business enterprise. "Minority
business enterprise," as used in this provision, means a business
which is at least 51 percent owned or controlled by one or more
minority group members or, in the case of a publicly owned business,
at least 51 percent of its voting stock is owned by one or more
minority group members, and whose management and daily opera-
tions are controlled by one or more such individuals. For the purpose
of this definition, minority group members are:
(Check the block applicable to you)
[  ]  Black Americans [  ]  Asian Pacific Americans
[  ]  Hispanic Americans [  ]  Asian Indian Americans
[  ]  Native Americans [  ]  Hasidic Jewish Americans

8. Indian-Owned Economic Enterprise and Indian
Organization  Representation (applicable only if this
solicitation is for a contract to be performed on a project for an
Indian Housing Authority)

The bidder represents and certifies that it:
(a) [    ] is,  [    ] is not  an Indian-owned economic enterprise.
"Economic enterprise," as used in this provision, means any com-
mercial, industrial, or business activity established or organized for
the purpose of profit, which is at least 51 percent Indian owned.
"Indian," as used in this provision, means any person who is a
member of any tribe, band, group, pueblo, or community which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs and any "Native" as defined in the Alaska
Native Claims Settlement Act.
(b) [   ] is,  [   ] is not  an Indian organization. "Indian organization,"
as used in this provision, means the governing body of any Indian
tribe or entity established or recognized by such governing body.
Indian "tribe" means any Indian tribe, band, group, pueblo, or

(b) The bidder, by signing its bid, hereby certifies to the best of his
or her knowledge and belief as of December 23, 1989 that:

(1) No Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress
on his or her behalf in connection with the awarding of a contract
resulting from this solicitation;

(2) If any funds other than Federal appropriated funds (includ-
ing profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for influencing or attempting
to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with this
solicitation, the bidder shall complete and submit, with its bid, OMB
standard form LLL, "Disclosure of Lobbying Activities;" and

(3) He or she will include the language of this certification in all
subcontracts at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.
(c) Submission of this certification and disclosure is a prerequisite
for making or entering into this contract imposed by section 1352,
title 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the
disclosure form to be filed or amended by this provision, shall be
subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure.
(d) Indian tribes (except those chartered by States) and Indian
organizations as defined in section 4 of the Indian Self-Determina-
tion and Education Assistance Act (25 U.S.C. 450B) are exempt
from the requirements of this provision.

4. Organizational Conflicts of Interest Certification
The bidder certifies that to the best of its knowledge and belief and
except as otherwise disclosed, he or she does not have any
organizational conflict of interest which is defined as a situation in
which the nature of work to be performed under this proposed
contract and the bidder's organizational, financial, contractual, or
other interests may, without some restriction on future activities:
(a) Result in an unfair competitive advantage to the bidder; or,
(b) Impair the bidder's objectivity in performing the contract work.
[  ] In the absence of any actual or apparent conflict, I hereby  certify
that to the best of my knowledge and belief, no actual or apparent
conflict of interest exists with regard to my possible performance of
this procurement.

5. Bidder's Certification of Eligibility
(a) By the submission of this bid, the bidder certifies that to the best
of its knowledge and belief, neither it, nor any person or firm which
has an interest in the bidder's firm, nor any of the bidder's subcon-
tractors,  is ineligible to:

(1) Be awarded contracts by any agency of the United States
Government, HUD, or the State in which this contract is to be
performed; or,

(2) Participate in HUD programs pursuant to 24 CFR Part 24.
(b) The certification in paragraph (a) above is a material represen-
tation of fact upon which reliance was placed when making award.
If it is later determined that the bidder knowingly rendered an
erroneous certification, the contract may be terminated for default,
and the bidder may be debarred or suspended from participation in
HUD programs and other Federal contract programs.
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community including Native villages and Native groups (including
corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs.

9. Certification of Eligibility Under the Davis-Bacon
Act (applicable to construction contracts exceeding $2,000)

(a) By the submission of this bid, the bidder certifies that neither it
nor any person or firm who has an interest in the bidder's firm is a
person or firm ineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1).
(b) No part of the contract resulting from this solicitation shall be
subcontracted to any person or firm ineligible to be awarded
contracts by the United States Government by virtue of section 3(a)
of the Davis-Bacon Act or 29 CFR 5.12(a)(1).
(c) The penalty for making false statements is prescribed in the U.
S. Criminal Code, 18 U.S.C. 1001.

10. Certification of Nonsegregated Facilities (applicable
to contracts exceeding $10,000)

(a) The bidder's attention is called to the clause entitled Equal
Employment Opportunity  of the General Conditions of the Con-
tract for Construction.
(b) "Segregated facilities," as used in this provision, means any
waiting rooms, work areas, rest rooms and wash rooms, restaurants
and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided
for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national origin
because of habit, local custom, or otherwise.
(c) By the submission of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under
its control where segregated facilities are maintained.  The bidder
agrees that a breach of this certification is a violation of the Equal
Employment Opportunity clause in the contract.
(d) The bidder further agrees that (except where it has obtained
identical certifications from proposed subcontractors for specific
time periods) prior to entering into subcontracts which exceed
$10,000 and are not exempt from the requirements of the Equal
Employment Opportunity clause, it will:

(1) Obtain identical certifications from the proposed subcon-
tractors;

(2) Retain the certifications in its files; and
(3) Forward the following notice to the proposed subcontrac-

tors (except if the proposed subcontractors have submitted identical
certifications for specific time periods):

Notice to Prospective Subcontractors of Requirement for
Certifications of Nonsegregated Facilities
A Certification of Nonsegregated Facilities must be submitted before
the award of a subcontract exceeding $10,000 which is not exempt
from the provisions of the Equal Employment Opportunity clause of
the prime contract.  The certification may be submitted either for
each subcontract or for all subcontracts during a period (i.e.,
quarterly, semiannually, or annually).

Note:  The penalty for making false statements in bids is prescribed
in 18 U.S.C. 1001.

11. Clean Air and Water Certification (applicable to con-
tracts exceeding $100,000)

The bidder certifies that:
(a) Any facility to be used in the performance of this contract  [    ]
is,   [   ] is not  listed on the Environmental Protection Agency List of
Violating Facilities:
(b) The bidder will immediately notify the PHA/IHA Contracting
Officer, before award, of the receipt of any communication from the
Administrator, or a designee, of the Environmental Protection
Agency, indicating that any facility that the bidder proposes to use
for the performance of the contract is under consideration to be
listed on the EPA List of Violating Facilities; and,
(c) The bidder will include a certification substantially the same as
this certification, including this paragraph (c), in every nonexempt
subcontract.

12. Previous Participation Certificate (applicable to
construction and equipment contracts exceeding $50,000)

(a) The bidder shall complete and submit with his/her bid the Form
HUD-2530, "Previous Participation Certificate."  If the successful
bidder does not submit the certificate with his/her bid, he/she must
submit it within three (3) working days of bid opening.  Failure to
submit the certificate by that date may render the bid nonresponsive.
No contract award will be made without a properly executed certifi-
cate.
(b) A fully executed "Previous Participation Certificate"
[   ] is,  [   ] is not  included with the bid.

13. Bidder's Signature
The bidder hereby certifies that the information contained in these
certifications and representations is accurate, complete, and
current.

__________________________________________________________________
(Signature and Date)

__________________________________________________________________
(Typed or Printed Name)

__________________________________________________________________
(Title)

__________________________________________________________________
(Company Name)

(Company Address)

Page 3 of 3



Pr
ev

io
us

 P
ar

tic
ip

at
io

n 
C

er
tif

ic
at

io
n 

 
 

 
 

O
M

B 
A

pp
ro

va
l N

o.
 2

50
2-

01
18

 
 

 
 

 
 

 
(E

xp
. 1

1/
30

/2
02

2 
) 

Pa
ge

 1
 o

f 4
 

 
 

 
 

 
 

 
 

O
ff

ic
e 

of
 H

ou
sin

g/
Fe

de
ra

l H
ou

si
ng

 C
om

m
iss

io
ne

r 
 

 
 

 
Fa

rm
er

s H
om

e 
A

dm
in

is
tra

tio
n 

 
 

 

(S
ee

 in
st

ru
ct

io
ns

) 
R

ea
so

n 
fo

r s
ub

m
is

si
on

: 
 A

ge
nc

y 
na

m
e 

an
d 

C
ity

 w
he

re
 th

e 
ap

pl
ic

at
io

n 
is

 fi
le

d 
 

. P
ro

je
ct

 N
am

e,
 P

ro
je

ct
 N

um
be

r, 
C

ity
 a

nd
 Z

ip
 C

od
e 

. L
oa

n 
or

 C
on

tra
ct

 a
m

ou
nt

 $
 

. N
um

be
r o

f U
ni

ts
 o

r B
ed

s 
 

. S
ec

tio
n 

of
 A

ct
 

.  
Ty

pe
 o

f P
ro

je
ct

 (c
he

ck
 o

ne
) 

   
 E

xi
st

in
g 

   
   

   
   

   
   

   
   

   
   

R
eh

ab
ili

ta
tio

n 
   

   
  P

ro
po

se
d 

(N
ew

) 

N
am

e 
an

d 
ad

dr
es

s (
 L

as
t, 

Fi
rs

t, 
M

id
dl

e 
In

iti
al

) o
f c

on
tro

lli
ng

 p
ar

tic
ip

an
t(s

)p
ro

po
si

ng
 to

 p
ar

tic
ip

at
e 

C
er

tif
ic

at
io

ns
:  

Th
e 

co
nt

ro
lli

ng
 p

ar
tic

ip
an

ts
(s

) l
is

te
d 

ab
ov

e 
he

re
by

 a
pp

ly
 to

 H
U

D
 o

r U
SD

A
 F

m
H

A
, a

s t
he

 c
as

e 
m

ay
be

, f
or

 a
pp

ro
va

l t
o 

pa
rti

ci
pa

te
 a

s c
on

tro
lli

ng
 p

ar
tic

ip
an

t(s
) i

n 
th

e 
ro

le
(s

) a
nd

 p
ro

je
ct

 li
st

ed
 a

bo
ve

.  
Th

e 
co

nt
ro

lli
ng

 p
ar

tic
ip

an
t(s

) c
er

tif
y 

th
at

 th
e 

in
fo

rm
at

io
n 

pr
ov

id
ed

 o
n 

th
is

 fo
rm

 a
nd

 in
 a

ny
 a

cc
om

pa
ny

in
g 

do
cu

m
en

ta
tio

n 
is

 tr
ue

 a
nd

 a
cc

ur
at

e.
 I/

w
e 

ac
kn

ow
le

dg
e 

th
at

 m
ak

in
g,

 p
re

se
nt

in
g,

 o
r s

ub
m

itt
in

g 
a 

fa
ls

e,
 fi

ct
iti

ou
s, 

or
 

fr
au

du
le

nt
 st

at
em

en
t, 

re
pr

es
en

ta
tio

n,
 o

r c
er

tif
ic

at
io

n 
m

ay
 re

su
lt 

in
 c

rim
in

al
, c

iv
il,

 a
nd

/o
r a

dm
in

is
tra

tiv
e 

sa
nc

tio
ns

, i
nc

lu
di

ng
 fi

ne
s, 

pe
na

lti
es

, a
nd

 im
pr

is
on

m
en

t. 
Th

e 
co

nt
ro

lli
ng

 p
ar

tic
ip

an
ts

(s
) f

ur
th

er
 c

er
tif

y 
to

 th
e 

tru
th

 a
nd

 
ac

cu
ra

cy
 o

f t
he

 fo
llo

w
in

g:
 

 1.
 S

ch
ed

ul
e 

A
 c

on
ta

in
s a

 li
st

in
g,

 fo
r t

he
 la

st
 te

n 
ye

ar
s, 

of
 e

ve
ry

 p
ro

je
ct

 a
ss

is
te

d 
or

 in
su

re
d 

by
 H

U
D

, U
SD

A
 F

m
H

A
 a

nd
/o

r S
ta

te
 a

nd
 lo

ca
l g

ov
er

nm
en

t h
ou

si
ng

 fi
na

nc
e 

ag
en

ci
es

 in
 w

hi
ch

 th
e 

co
nt

ro
lli

ng
 p

ar
tic

ip
an

t(s
) h

av
e 

pa
rti

ci
pa

te
d 

or
 a

re
 n

ow
 p

ar
tic

ip
at

in
g.

 
2.

 F
or

 th
e 

pe
rio

d 
be

gi
nn

in
g 

10
 y

ea
rs

 p
rio

r t
o 

th
e 

da
te

 o
f t

hi
s c

er
tif

ic
at

io
n,

 a
nd

 e
xc

ep
t a

s s
ho

w
n 

on
 th

e 
ce

rti
fic

at
io

n:
 

a.
 N

o 
m

or
tg

ag
e 

on
 a

 p
ro

je
ct

 li
st

ed
 h

as
 e

ve
r b

ee
n 

in
 d

ef
au

lt,
 a

ss
ig

ne
d 

to
 th

e 
G

ov
er

nm
en

t o
r f

or
ec

lo
se

d,
 n

or
 h

as
 it

 re
ce

iv
ed

 m
or

tg
ag

e 
re

lie
f f

ro
m

 th
e 

m
or

tg
ag

ee
; 

b.
 T

he
 c

on
tro

lli
ng

 p
ar

tic
ip

an
ts

 h
av

e 
no

 d
ef

au
lts

 o
r n

on
co

m
pl

ia
nc

e 
un

de
r a

ny
 C

on
ve

nt
io

na
l C

on
tra

ct
 o

r T
ur

nk
ey

 C
on

tra
ct

 o
f S

al
e 

in
 c

on
ne

ct
io

n 
w

ith
 a

 p
ub

lic
 h

ou
si

ng
 p

ro
je

ct
; 

c.
 T

he
re

 a
re

 n
o 

kn
ow

n 
un

re
so

lv
ed

 fi
nd

in
gs

 a
s a

 re
su

lt 
of

 H
U

D
 a

ud
its

, m
an

ag
em

en
t r

ev
ie

w
s o

r o
th

er
 G

ov
er

nm
en

ta
l i

nv
es

tig
at

io
ns

 c
on

ce
rn

in
g 

th
e 

co
nt

ro
lli

ng
 p

ar
tic

ip
an

ts
 o

r t
he

ir 
pr

oj
ec

ts
; 

d.
 T

he
re

 h
as

 n
ot

 b
ee

n 
a 

su
sp

en
si

on
 o

r t
er

m
in

at
io

n 
of

 p
ay

m
en

ts
 u

nd
er

 a
ny

 H
U

D
 a

ss
is

ta
nc

e 
co

nt
ra

ct
 d

ue
 to

 th
e 

co
nt

ro
lli

ng
 p

ar
tic

ip
an

t’s
 fa

ul
t o

r n
eg

lig
en

ce
; 

e.
 T

he
 c

on
tro

lli
ng

 p
ar

tic
ip

an
ts

 h
av

e 
no

t b
ee

n 
co

nv
ic

te
d 

of
 a

 fe
lo

ny
 a

nd
 a

re
 n

ot
 p

re
se

nt
ly

 th
e 

su
bj

ec
t o

f a
 c

om
pl

ai
nt

 o
r i

nd
ic

tm
en

t c
ha

rg
in

g 
a 

fe
lo

ny
. (

A
 fe

lo
ny

 is
 d

ef
in

ed
 a

s a
ny

 o
ff

en
se

 p
un

is
ha

bl
e 

by
 im

pr
is

on
m

en
t f

or
 a

 te
rm

 
ex

ce
ed

in
g 

on
e 

ye
ar

, b
ut

 d
oe

s n
ot

 in
cl

ud
e 

an
y 

of
fe

ns
e 

cl
as

si
fie

d 
as

 a
 m

is
de

m
ea

no
r u

nd
er

 th
e 

la
w

s o
f a

 S
ta

te
 a

nd
 p

un
is

ha
bl

e 
by

 im
pr

is
on

m
en

t o
f t

w
o 

ye
ar

s o
r l

es
s)

; 
f. 

Th
e 

co
nt

ro
lli

ng
 p

ar
tic

ip
an

ts
 h

av
e 

no
t b

ee
n 

su
sp

en
de

d,
 d

eb
ar

re
d 

or
 o

th
er

w
is

e 
re

st
ric

te
d 

by
 a

ny
 D

ep
ar

tm
en

t o
r A

ge
nc

y 
of

 th
e 

Fe
de

ra
l G

ov
er

nm
en

t o
r o

f a
 S

ta
te

 G
ov

er
nm

en
t f

ro
m

 d
oi

ng
 b

us
in

es
s w

ith
 su

ch
 D

ep
ar

tm
en

t o
r 

A
ge

nc
y;

 
g.

 T
he

 c
on

tro
lli

ng
 p

ar
tic

ip
an

ts
 h

av
e 

no
t d

ef
au

lte
d 

on
 a

n 
ob

lig
at

io
n 

co
ve

re
d 

by
 a

 su
re

ty
 o

r p
er

fo
rm

an
ce

 b
on

d 
an

d 
ha

ve
 n

ot
 b

ee
n 

th
e 

su
bj

ec
t o

f a
 c

la
im

 u
nd

er
 a

n 
em

pl
oy

ee
 fi

de
lit

y 
bo

nd
; 

3.
 A

ll 
th

e 
na

m
es

 o
f t

he
 c

on
tro

lli
ng

 p
ar

tic
ip

an
ts

 w
ho

 p
ro

po
se

 to
 p

ar
tic

ip
at

e 
in

 th
is

 p
ro

je
ct

 a
re

 li
st

ed
 a

bo
ve

. 
4.

 N
on

e 
of

 th
e 

co
nt

ro
lli

ng
 p

ar
tic

ip
an

ts
 is

 a
 H

U
D

/F
m

H
A

 e
m

pl
oy

ee
 o

r a
 m

em
be

r o
f a

 H
U

D
/F

m
H

A
 e

m
pl

oy
ee

's 
im

m
ed

ia
te

 h
ou

se
ho

ld
 a

s d
ef

in
ed

 in
 S

ta
nd

ar
ds

 o
f E

th
ic

al
 C

on
du

ct
 fo

r E
m

pl
oy

ee
s o

f t
he

 E
xe

cu
tiv

e 
B

ra
nc

h 
in

 5
 

C
.F

.R
. P

ar
t 2

63
5 

(5
7 

FR
 3

50
06

) a
nd

 H
U

D
's 

St
an

da
rd

 o
f C

on
du

ct
 in

 2
4 

C
.F

.R
. P

ar
t 0

 a
nd

 U
SD

A
's 

St
an

da
rd

 o
f C

on
du

ct
 in

 7
 C

.F
.R

. P
ar

t 0
 S

ub
pa

rt 
B

. 
5.

 N
on

e 
of

 th
e 

co
nt

ro
lli

ng
 p

ar
tic

ip
an

ts
 is

 a
 p

ar
tic

ip
an

t i
n 

an
 a

ss
is

te
d 

or
 in

su
re

d 
pr

oj
ec

t a
s o

f t
hi

s d
at

e 
on

 w
hi

ch
 c

on
st

ru
ct

io
n 

ha
s s

to
pp

ed
 fo

r a
 p

er
io

d 
in

 e
xc

es
s o

f 2
0 

da
ys

 o
r w

hi
ch

 h
as

 b
ee

n 
su

bs
ta

nt
ia

lly
 c

om
pl

et
ed

 fo
r m

or
e 

th
an

 9
0 

da
ys

 a
nd

 d
oc

um
en

ts
 fo

r c
lo

si
ng

, i
nc

lu
di

ng
 fi

na
l c

os
t c

er
tif

ic
at

io
n,

 h
av

e 
no

t b
ee

n 
fil

ed
 w

ith
 H

U
D

 o
r F

m
H

A
. 

6.
N

on
e 

of
 th

e 
co

nt
ro

lli
ng

 p
ar

tic
ip

an
ts

 h
av

e 
be

en
 fo

un
d 

by
 H

U
D

 o
r F

m
H

A
 to

 b
e 

in
 n

on
co

m
pl

ia
nc

e 
w

ith
 a

ny
 a

pp
lic

ab
le

 fa
ir 

ho
us

in
g 

an
d 

ci
vi

l r
ig

ht
s r

eq
ui

re
m

en
ts

 in
 2

4 
C

FR
 5

.1
05

(a
). 

(I
f a

ny
 c

on
tro

lli
ng

 p
ar

tic
ip

an
ts

 h
av

e 
be

en
 

fo
un

d 
to

 b
e 

in
 n

on
co

m
pl

ia
nc

e 
w

ith
 a

ny
 re

qu
ire

m
en

ts
, a

tta
ch

 a
 si

gn
ed

 st
at

em
en

t e
xp

la
in

in
g 

th
e 

re
le

va
nt

 fa
ct

s, 
ci

rc
um

st
an

ce
s, 

an
d 

re
so

lu
tio

n,
 if

 a
ny

). 
7.

 N
on

e 
of

 th
e 

co
nt

ro
lli

ng
 p

ar
tic

ip
an

ts
 is

 a
 M

em
be

r o
f C

on
gr

es
s o

r a
 R

es
id

en
t C

om
m

is
si

on
er

 n
or

 o
th

er
w

is
e 

pr
oh

ib
ite

d 
or

 li
m

ite
d 

by
 la

w
 fr

om
 c

on
tra

ct
in

g 
w

ith
 th

e 
G

ov
er

nm
en

t o
f t

he
 U

ni
te

d 
St

at
es

 o
f A

m
er

ic
a.

 
8.

St
at

em
en

ts
 a

bo
ve

 (i
f a

ny
) t

o 
w

hi
ch

 th
e 

co
nt

ro
lli

ng
 p

ar
tic

ip
an

t(s
) c

an
no

t c
er

tif
y 

ha
ve

 b
ee

n 
de

le
te

d 
by

 st
rik

in
g 

th
ro

ug
h 

th
e 

w
or

ds
 w

ith
 a

 p
en

, a
nd

 th
e 

co
nt

ro
lli

ng
 p

ar
tic

ip
an

t(s
) h

av
e 

in
iti

al
ed

 e
ac

h 
de

le
tio

n 
(if

 a
ny

) a
nd

 h
av

e 
at

ta
ch

ed
 a

 tr
ue

 a
nd

   
ac

cu
ra

te
 si

gn
ed

 st
at

em
en

t (
if 

ap
pl

ic
ab

le
) t

o 
ex

pl
ai

n 
th

e 
fa

ct
s a

nd
 c

irc
um

st
an

ce
s. 



Pr
ev

io
us

 P
ar

tic
ip

at
io

n 
C

er
tif

ic
at

io
n 

 
 

 
 

O
M

B 
A

pp
ro

va
l N

o.
 2

50
2-

01
18

 
 

 
 

 
 

 
(E

xp
. 1

1/
30

/2
02

2 
) 

Pa
ge

 2
 o

f 4
 

 
 

B
el

ow
 is

 a
 c

om
pl

et
e 

lis
t o

f t
he

 c
on

tro
lli

ng
 p

ar
tic

ip
an

ts
’ p

re
vi

ou
s p

ar
tic

ip
at

io
n 

pr
oj

ec
ts

 a
nd

 p
ar

tic
ip

at
io

n 
hi

sto
ry

 
in

 c
ov

er
ed

 p
ro

je
ct

s a
s p

er
 2

4 
C

FR
, p

ar
t 2

00
 §

20
0.

21
4 

an
d 

m
ul

tif
am

ily
 H

ou
sin

g 
pr

og
ra

m
s o

f F
m

H
A

, S
ta

te
 a

nd
 lo

ca
l H

ou
si

ng
 F

in
an

ce
 A

ge
nc

ie
s, 

if 
ap

pl
ic

ab
le

.  
  R

ea
d 

an
d 

fo
llo

w
 th

e 
in

str
uc

tio
n 

sh
ee

t c
ar

ef
ul

ly
. M

ak
e 

fu
ll 

di
sc

lo
su

re
.  

A
dd

 e
xt

ra
 sh

ee
ts

 if
 y

ou
 n

ee
d 

m
or

e 
sp

ac
e.

  D
ou

bl
e 

ch
ec

k 
fo

r a
cc

ur
ac

y.
  I

f n
o 

pr
ev

io
us

 p
ro

je
ct

s, 
w

rit
e 

by
 y

ou
r n

am
e,

 “
. 

1.
 C

on
tro

lli
ng

 P
ar

tic
ip

an
ts

’ N
am

e 
(L

as
t, 

Fi
rs

t) 
2.

 L
is

t o
f p

re
vi

ou
s p

ro
je

ct
s (

Pr
oj

ec
t n

am
e,

 
pr

oj
ec

t I
D

 a
nd

, G
ov

t. 
ag

en
cy

 in
vo

lv
ed

) 
3.

Li
st

 P
ar

tic
ip

an
ts

’ R
ol

e(
s)

 
(in

di
ca

te
 d

at
es

 p
ar

tic
ip

at
ed

, a
nd

 if
 

fe
e 

or
 id

en
tit

y 
of

 in
te

re
st

 
pa

rti
ci

pa
n t

)

4.
 S

ta
tu

s o
f l

oa
n 

(c
ur

re
nt

, d
ef

au
lte

d,
 

as
si

gn
ed

, f
or

ec
lo

se
d)

 

5.
W

as
 th

e 
Pr

oj
ec

t e
ve

r 
in

 d
ef

au
lt 

du
rin

g 
yo

ur
 

pa
rti

ci
pa

tio
n 

6.
 L

as
t M

O
R

 ra
tin

g 
an

d 
Ph

ys
ic

al
 In

sp
. S

co
re

 a
nd

 
da

te
 

 
 

 
 

 
 

 
                        

R
ec

ei
ve

d 
an

d 
ch

ec
ke

d 
by

 m
e 

fo
r a

cc
ur

ac
y 

an
d 

co
m

pl
et

en
es

s;
 re

co
m

m
en

d 
ap

pr
ov

al
 o

r r
ef

er
 to

 H
ea

dq
ua

rte
rs

 a
fte

r c
he

ck
in

g 
ap

pr
op

ria
te

 b
ox

.  
D

at
e 

(m
m

/d
d/

yy
yy

) 
 

Te
l N

o.
 a

nd
 a

re
a 

co
de

 
   

   
 A
.

N
o 

ad
ve

rs
e 

in
fo

rm
at

io
n;

 fo
rm

 H
U

D
-2

53
0 

ap
pr

ov
al

   
   

   
   

   
C

. D
is

cl
os

ur
e 

or
 C

er
tif

ic
at

io
n 

pr
ob

le
m

  
re

co
m

m
en

de
d.

  
  

B
.

 N
am

e 
m

at
ch

 in
 sy

st
em

   
   

   
   

   
   

   
   

   
   

   
   

   
   

   
   

   
   

   
   

D
. O

th
er

 (a
tta

ch
 m

em
or

an
du

m
) 

St
af

f 
Pr

oc
es

si
ng

 a
nd

 C
on

tro
l 

Si
gn

at
ur

e 
of

 a
ut

ho
riz

ed
 re

vi
ew

er
 

Si
gn

at
ur

e 
of

 a
ut

ho
riz

ed
 re

vi
ew

er
 

A
pp

ro
ve

d 
  

    
  Y

es
   

   
   

   
N

o 
   

   
   

   
  

D
at

e 
(m

m
/d

d/
yy

yy
) 

 



 
 

 
 

 
 

 
Pa

ge
 3

 o
f 4

 
 C

ar
ef

ul
ly

 re
ad

 th
es

e 
in

st
ru

ct
io

ns
 a

nd
 th

e 
ap

pl
ic

ab
le

 re
gu

la
tio

ns
. A

 c
op

y 
of

 th
e 

re
gu

la
tio

ns
 p

ub
lis

he
d 

at
 2

4 
C

.F
.R

. p
ar

t 2
00

, s
ub

pa
rt 

H
, 

§ 
20

0.
21

0-
20

0.
22

2 
ca

n 
be

 o
bt

ai
ne

d 
on

-li
ne

 a
t w

w
w

.g
po

.g
ov

 a
nd

 fr
om

 th
e 

A
cc

ou
nt

 E
xe

cu
tiv

e 
at

 a
ny

 H
U

D
 O

ff
ic

e.
 T

yp
e 

or
 p

rin
t n

ea
tly

 
in

 in
k 

w
he

n 
fil

lin
g 

ou
t t

hi
s f

or
m

. I
nc

om
pl

et
e 

fo
rm

 w
ill

 b
e 

re
tu

rn
ed

 to
 th

e 
ap

pl
ic

an
t. 

 A
tta

ch
 e

xt
ra

 sh
ee

ts
 a

s y
ou

 n
ee

d 
th

em
. B

e 
su

re
 to

 in
di

ca
te

 "C
on

tin
ue

d 
on

 A
tta

ch
m

en
ts

" w
he

re
ve

r a
pp

ro
pr

ia
te

. S
ig

n 
ea

ch
 a

dd
iti

on
al

 p
ag

e 
th

at
 y

ou
 a

tta
ch

 if
 it

 re
fe

rs
 to

 y
ou

 o
r y

ou
r r

ec
or

d.
  

A
ny

 q
ue

st
io

ns
 re

ga
rd

in
g 

th
e 

fo
rm

 
or

ho
w

 to
 c

om
pl

et
e 

it 
ca

n 
be

 a
ns

w
er

ed
 b

y 
yo

ur
 H

U
D

 A
cc

ou
nt

 E
xe

cu
tiv

e.
 

 
Th

is
 fo

rm
 p

ro
vi

de
s H

U
D

/U
SD

A
 F

m
H

A
 w

ith
 a

ce
rti

fie
d 

re
po

rt 
of

 a
ll 

pr
ev

io
us

 p
ar

tic
ip

at
io

n 
in

 re
le

va
nt

 H
U

D
/U

SD
A

 p
ro

gr
am

s 
by

 th
os

e 
pa

rti
es

 su
bm

itt
in

g 
th

e 
ap

pl
ic

at
io

n.
 T

he
 in

fo
rm

at
io

n 
re

qu
es

te
d 

in
 th

is
 fo

rm
 is

 u
se

d 
by

 H
U

D
/U

SD
A

 to
 d

et
er

m
in

e 
if 

yo
u 

m
ee

t t
he

 
st

an
da

rd
s e

st
ab

lis
he

d 
to

 e
ns

ur
e 

th
at

 a
ll 

co
nt

ro
lli

ng
 p

ar
tic

ip
an

ts
 in

 H
U

D
/U

SD
A

 p
ro

je
ct

s w
ill

 h
on

or
 th

ei
r l

eg
al

, f
in

an
ci

al
 a

nd
 c

on
tra

ct
ua

l 
ob

lig
at

io
ns

 a
nd

 a
re

 o
f a

cc
ep

ta
bl

e 
ris

ks
 fr

om
 th

e 
un

de
rw

rit
in

g 
sta

nd
po

in
t o

f a
n 

in
su

re
r, 

le
nd

er
 o

r g
ov

er
nm

en
ta

l a
ge

nc
y.

  H
U

D
 re

qu
ire

s 
th

at
 y

ou
 c

er
tif

y 
an

d 
su

bm
it 

yo
ur

 re
co

rd
 o

f p
re

vi
ou

s p
ar

tic
ip

at
io

n,
 in

 re
le

va
nt

 p
ro

je
ct

s, 
by

 c
om

pl
et

in
g 

an
d 

si
gn

in
g 

th
is

 fo
rm

, b
ef

or
e 

yo
ur

 
pa

rti
ci

pa
tio

n 
ca

n 
be

 a
pp

ro
ve

d.
 

 H
U

D
 a

pp
ro

va
l o

f 
yo

ur
 c

er
tif

ic
at

io
n 

is
 a

 n
ec

es
sa

ry
 p

re
co

nd
iti

on
 f

or
 y

ou
r 

pa
rt

ic
ip

at
io

n 
in

 th
e 

pr
oj

ec
t a

nd
 in

 th
e 

ca
pa

ci
ty

 th
at

 y
ou

 
pr

op
os

e.
 If

 yo
u 

do
 n

ot
 fi

le
 th

is
 ce

rt
ifi

ca
tio

n,
 d

o 
no

t f
ur

ni
sh

 th
e i

nf
or

m
at

io
n 

re
qu

es
te

d 
ac

cu
ra

te
ly

, o
r d

o 
no

t m
ee

t e
st

ab
lis

he
d 

st
an

da
rd

s, 
H

U
D

 w
ill

 n
ot

 a
pp

ro
ve

 y
ou

r c
er

tif
ic

at
io

n.
 

 N
ot

e 
th

at
 a

pp
ro

va
l o

f y
ou

r 
ce

rt
ifi

ca
tio

n 
do

es
 n

ot
 o

bl
ig

at
e 

H
U

D
 to

 a
pp

ro
ve

 y
ou

r 
pr

oj
ec

t a
pp

lic
at

io
n,

 a
nd

 it
 d

oe
s 

no
t s

at
is

fy
 a

ll 
ot

he
r 

H
U

D
 p

ro
gr

am
 re

qu
ir

em
en

ts
 re

la
tiv

e 
to

 y
ou

r q
ua

lif
ic

at
io

ns
.

 
  F

or
m

 H
U

D
-2

53
0 

m
us

t b
e 

co
m

pl
et

ed
 a

nd
 si

gn
ed

 b
y 

al
l C

on
tro

lli
ng

 P
ar

tic
ip

an
ts

 o
f 

C
ov

er
ed

 P
ro

je
ct

s, 
as

 su
ch

 te
rm

s a
re

 d
ef

in
ed

 in
 2

4 
C

FR
 p

ar
t 2

00
 §

20
0.

21
2,

 a
nd

 a
s f

ur
th

er
 c

la
rif

ie
d 

by
 th

e 
Pr

oc
es

si
ng

 G
ui

de
 (H

U
D

 
no

tic
e 

H
 2

01
6-

15
) r

ef
er

en
ce

d 
in

 2
4 

C
FR

 §
20

0.
21

0(
b)

 a
nd

 a
va

ila
bl

e 
on

 th
e 

H
U

D
 w

eb
si

te
 a

t: 
 

ht
tp

://
po

rta
l.h

ud
.g

ov
/h

ud
po

rta
l/H

U
D

?s
rc

=/
pr

og
ra

m
_o

ff
ic

es
/h

ou
si

ng
/m

fh
/p

re
vp

ar
tic

ip
at

io
n.

   
  

 
Th

e o
rig

in
al

 o
f t

hi
s f

or
m

 m
us

t b
es

ub
m

itt
ed

 to
 th

e H
U

D
 O

ff
ic

e w
he

re
 y

ou
r p

ro
je

ct
 

ap
pl

ic
at

io
n 

w
ill

 b
e 

pr
oc

es
se

d 
at

 th
e 

sa
m

e 
tim

e 
yo

u 
fil

e 
yo

ur
 in

iti
al

 p
ro

je
ct

 a
pp

lic
at

io
n.

  T
hi

s 
fo

rm
 m

us
t b

e 
fil

ed
 w

ith
 a

pp
lic

at
io

ns
 fo

r 
pr

oj
ec

ts
 li

st
ed

 in
 2

4 
C

FR
 §

20
0.

21
4 

an
d 

fo
r t

he
 T

rig
ge

rin
g 

Ev
en

ts
 li

st
ed

 a
t 2

4 
C

FR
 §

20
0.

21
8.

  
 



 
 

 
 

 
 

 
Pa

ge
 4

 o
f 4

If
 a

pp
ro

va
l o

f y
ou

r p
ar

tic
ip

at
io

n 
in

 a
 H

U
D

 p
ro

je
ct

 is
 d

en
ie

d,
 w

ith
he

ld
, o

r c
on

di
tio

na
lly

 g
ra

nt
ed

 o
n 

th
e 

ba
si

s 
of

 y
ou

r 
re

co
rd

 o
f 

pr
ev

io
us

 p
ar

tic
ip

at
io

n,
 y

ou
 w

ill
 b

e 
no

tif
ie

d 
by

 t
he

 H
U

D
 O

ff
ic

e.
 Y

ou
 m

ay
 r

eq
ue

st
 r

ec
on

si
de

ra
tio

n 
in

 
ac

co
rd

an
ce

 w
ith

 2
4 

C
FR

 §
20

0.
22

2 
an

d 
fu

rth
er

 c
la

rif
ie

d 
by

 th
e 

Pr
oc

es
si

ng
 G

ui
de

.  
R

eq
ue

st
 m

us
t b

e 
m

ad
e 

in
 w

rit
in

g 
w

ith
in

 3
0 

da
ys

 fr
om

 
yo

ur
 re

ce
ip

t o
f t

he
 n

ot
ic

e 
of

 d
et

er
m

in
at

io
n.

 
 Th

e D
ep

ar
tm

en
t o

f H
ou

si
ng

 a
nd

 U
rb

an
 D

ev
el

op
m

en
t (

H
U

D
) i

s a
ut

ho
riz

ed
 to

 co
lle

ct
 th

is
 in

fo
rm

at
io

n 
by

 la
w

 4
2 

U
.S

.C
. 3

53
5(

d)
 a

nd
  

by
 re

gu
la

tio
n 

at
 2

4 
C

FR
 2

00
.2

10
. T

hi
s i

nf
or

m
at

io
n 

is
 n

ee
de

d 
so

 th
at

 p
rin

ci
pa

ls
 a

pp
ly

in
g 

to
 p

ar
tic

ip
at

e 
in

 m
ul

tif
am

ily
 p

ro
gr

am
s 

ca
n 

be
co

m
e 

H
U

D
-a

pp
ro

ve
d 

co
nt

ro
lli

ng
 p

ar
tic

ip
an

ts
.  

Th
e 

in
fo

rm
at

io
n 

yo
u 

pr
ov

id
e 

w
ill

 e
na

bl
e 

H
U

D
 to

 e
va

lu
at

e 
yo

ur
 re

co
rd

 w
ith

 
re

sp
ec

t t
o 

es
ta

bl
is

he
d 

st
an

da
rd

s 
of

 p
er

fo
rm

an
ce

, r
es

po
ns

ib
ili

ty
 a

nd
 e

lig
ib

ili
ty

.  
W

ith
ou

t p
rio

r a
pp

ro
va

l, 
a 

co
nt

ro
lli

ng
 p

ar
tic

ip
an

t 
m

ay
 n

ot
 p

ar
tic

ip
at

e 
in

 a
 p

ro
po

se
d 

or
 e

xi
st

in
g 

m
ul

tif
am

ily
 o

r h
ea

lth
ca

re
 p

ro
je

ct
.  

H
U

D
 u

se
s 

th
is

 in
fo

rm
at

io
n 

to
 e

va
lu

at
e 

w
he

th
er

 o
r 

no
t c

on
tro

lli
ng

 p
ar

tic
ip

an
ts

 p
os

e 
an

 u
ns

at
is

fa
ct

or
y 

un
de

rw
rit

in
g 

ris
k.

  T
he

 in
fo

rm
at

io
n 

is
 u

se
d 

to
 e

va
lu

at
e 

th
e 

po
te

nt
ia

l 
co

nt
ro

lli
ng

 p
ar

tic
ip

an
ts

 a
nd

 a
pp

ro
ve

 o
nl

y 
in

di
vi

du
al

s 
an

d 
or

ga
ni

za
tio

ns
 t

ha
t w

ill
 h

on
or

 th
ei

r l
eg

al
, f

in
an

ci
al

 a
nd

 c
on

tra
ct

ua
l 

ob
lig

at
io

ns
. 

 
 T

he
 H

ou
si

ng
 a

nd
 C

om
m

un
ity

 D
ev

el
op

m
en

t A
ct

 o
f 1

98
7,

 4
2 

U
.S

.C
. 3

54
3 

re
qu

ire
s p

er
so

ns
 a

pp
ly

in
g 

fo
r a

 
Fe

de
ra

lly
-in

su
re

d 
or

 g
ua

ra
nt

ee
d 

lo
an

 to
 fu

rn
is

h 
hi

s/
he

r S
oc

ia
l S

ec
ur

ity
 N

um
be

r 
(S

SN
). 

H
U

D
 m

us
t h

av
e y

ou
r S

SN
 fo

r i
de

nt
ifi

ca
tio

n 
of

 y
ou

r r
ec

or
ds

. H
U

D
 m

ay
 u

se
 y

ou
r S

SN
 fo

r a
ut

om
at

ed
 p

ro
ce

ss
in

g 
of

 y
ou

r r
ec

or
ds

 a
nd

 to
 m

ak
e 

re
qu

es
ts

 fo
r i

nf
or

m
at

io
n 

ab
ou

t y
ou

 
an

d 
yo

ur
 p

re
vi

ou
s r

ec
or

ds
 w

ith
 o

th
er

 p
ub

lic
 a

ge
nc

ie
s 

an
d 

pr
iv

at
e 

se
ct

or
 so

ur
ce

s. 
H

U
D

 m
ay

 d
is

cl
os

e 
ce

rta
in

 in
fo

rm
at

io
n 

to
 F

ed
er

al
, 

St
at

e 
an

d 
lo

ca
l a

ge
nc

ie
s 

w
he

n 
re

le
va

nt
 to

 ci
vi

l, 
cr

im
in

al
, o

r r
eg

ul
at

or
y 

in
ve

st
ig

at
io

ns
 a

nd
 p

ro
se

cu
tio

ns
. I

t w
ill

 n
ot

 b
e 

ot
he

rw
is

e 
di

sc
lo

se
d 

or
 re

le
as

ed
 o

ut
si

de
 o

f H
U

D
, e

xc
ep

t a
s r

eq
ui

re
d 

an
d 

pe
rm

itt
ed

 b
y 

la
w

. Y
ou

 m
us

t p
ro

vi
de

 a
ll 

of
 th

e 
in

fo
rm

at
io

n 
re

qu
es

te
d 

in
 th

is
 a

pp
lic

at
io

n,
 in

cl
ud

in
g 

yo
ur

 S
SN

.  
: T

he
 in

fo
rm

at
io

n 
co

lle
ct

ed
 b

y 
fo

rm
 H

U
D

-2
53

0 
is

 re
qu

ire
d 

fo
r p

rin
ci

pa
ls

 a
pp

ly
in

g 
to

 p
ar

tic
ip

at
e 

in
 m

ul
tif

am
ily

 p
ro

gr
am

s t
o 

be
co

m
e 

H
U

D
-a

pp
ro

ve
d 

co
nt

ro
lli

ng
 p

ar
tic

ip
an

ts
. T

he
 in

fo
rm

at
io

n 
yo

u 
pr

ov
id

e 
w

ill
 e

na
bl

e 
H

U
D

 to
 e

va
lu

at
e 

yo
ur

 re
co

rd
 w

ith
 re

sp
ec

t t
o 

es
ta

bl
is

he
d 

st
an

da
rd

s o
f p

er
fo

rm
an

ce
, r

es
po

ns
ib

ili
ty

, a
nd

 e
lig

ib
ili

ty
.  

: T
he

 in
fo

rm
at

io
n 

co
lle

ct
ed

 b
y 

th
is

 fo
rm

 w
ill

 n
ot

 b
e 

ot
he

rw
is

e 
di

sc
lo

se
d 

ou
ts

id
e 

of
 H

U
D

, e
xc

ep
t t

o 
pu

bl
ic

 a
ge

nc
ie

s a
nd

 
pr

iv
at

e 
se

ct
or

 so
ur

ce
s f

or
 a

ut
om

at
ed

 p
ro

ce
ss

in
g 

of
 y

ou
r r

ec
or

ds
 a

nd
 fo

r r
eq

ue
st

in
g 

in
fo

rm
at

io
n 

ab
ou

t y
ou

 fo
r p

ar
tic

ip
an

t a
pp

ro
va

l; 
to

 
ap

pr
op

ria
te

 a
ge

nc
ie

s, 
en

tit
ie

s, 
an

d 
pe

rs
on

s w
he

n 
it 

is
 re

as
on

ab
ly

 n
ec

es
sa

ry
 to

 m
iti

ga
te

 a
 b

re
ac

h 
or

 re
la

te
d 

in
ci

de
nt

; t
o 

Fe
de

ra
l, 

st
at

e 
an

d/
or

 lo
ca

l a
ge

nc
ie

s w
he

n 
re

le
va

nt
 to

 c
iv

il,
 c

rim
in

al
, o

r r
eg

ul
at

or
y 

in
ve

st
ig

at
io

ns
 a

nd
 p

ro
se

cu
tio

ns
 o

r f
or

 o
th

er
 in

qu
iri

es
.  

 P
ro

vi
di

ng
 th

e 
in

fo
rm

at
io

n 
is

 v
ol

un
ta

ry
. Y

ou
 m

us
t p

ro
vi

de
 a

ll 
in

fo
rm

at
io

n 
re

qu
es

te
d 

in
 th

is
 a

pp
lic

at
io

n,
 in

cl
ud

in
g 

yo
ur

 
SS

N
. W

ith
ou

t p
rio

r a
pp

ro
va

l o
r i

nf
or

m
at

io
n,

 a
 c

on
tro

lli
ng

 p
ar

tic
ip

an
t m

ay
 n

ot
 p

ar
tic

ip
at

e 
in

 a
 p

ro
po

se
d 

or
 e

xi
st

in
g 

m
ul

tif
am

ily
 o

r 
he

al
th

ca
re

 p
ro

je
ct

. 
SO

R
N

 ID
/U

R
L:

ht
tp

s:
//w

w
w

.g
ov

in
fo

.g
ov

/c
on

te
nt

/p
kg

/F
R

-2
01

6-
07

-2
9/

pd
f/2

01
6-

18
02

6.
pd

f 



 
 

 
 

 
 

 
Pa

ge
 5

 o
f 4

 fo
r t

hi
s c

ol
le

ct
io

n 
of

 in
fo

rm
at

io
n 

is
 e

st
im

at
ed

 to
 a

ve
ra

ge
 th

re
e 

ho
ur

 p
er

 re
sp

on
se

, i
nc

lu
di

ng
 th

e 
tim

e 
fo

r 
re

vi
ew

in
g 

in
st

ru
ct

io
ns

, s
ea

rc
hi

ng
 e

xi
st

in
g 

da
ta

 so
ur

ce
s, 

ga
th

er
in

g 
an

d 
m

ai
nt

ai
ni

ng
 th

e 
da

ta
 n

ee
de

d,
 a

nd
 c

om
pl

et
in

g 
an

d 
re

vi
ew

in
g 

th
e 

co
lle

ct
io

n 
of

 in
fo

rm
at

io
n.

  T
hi

s a
ge

nc
y 

m
ay

 n
ot

 c
ol

le
ct

 th
is

 in
fo

rm
at

io
n,

 a
nd

 y
ou

 a
re

 n
ot

 re
qu

ire
d 

to
 c

om
pl

et
e 

th
is

 fo
rm

, u
nl

es
s 

it 
di

sp
la

ys
 a

 c
ur

re
nt

ly
 v

al
id

 O
M

B
 c

on
tro

l n
um

be
r. 

    
  A

 re
sp

on
se

 is
 m

an
da

to
ry

.  
Fa

ilu
re

 to
 p

ro
vi

de
 a

ny
 o

f t
he

 in
fo

rm
at

io
n 

w
ill

 re
su

lt 
in

 y
ou

r d
is

ap
pr

ov
al

 o
f p

ar
tic

ip
at

io
n 

in
 th

is
 H

U
D

 
pr

og
ra

m
. 

  



Payment Processing Requirements 
00437-1 

Development & Modernization 
100 Ross Street, Suite 200 

Pittsburgh, PA 15219 
(412) 456-5020

www.hacp.org

SPECIAL PROVISIONS 

A. Periodic Estimate – HUD 51001

B. Schedule of Stored Materials – HUD 51003 (if applicable)

C. Summary of Stored Materials – HUD 51004 (if applicable)

D. Schedule of Change Orders – HUD 51002 (if applicable)

E. Progress Payment Certification

F. Current/Approved Certified Payrolls (submitted to HACP’s Davis-Bacon Wage
Clerk).

G. MBE/WBE Utilization Report

H. Section 3 Summary Report

Signature of Authorized Officer: _______________   Date: _________________

THIS DOCUMENT MUST BE SIGNED. 

NOTICE TO ALL PROSPECTIVE BIDDERS 
Homewood North Water Infiltration Remediation - Building #5 Rebid

Documents Required for Payment  
HACP Contract No. 600-28-21-REBID

_____________________________________________________ 

Pursuant to Sections 27, 38, 40 and 46 of the General Conditions for this Contract, 
each contractor must submit the following required documents with each Payment 
Estimate (“PE”) in order for HACP to process a PE as follows: 



Non-Collusion Affidavit 
00485 - 1 

HOUSING AUTHORITY OF THE CITY OF PITTSBURGH 

NON-COLLUSION 
AFFIDAVIT 

State of_________________________________________________ 

County of_______________________________________________ 

_______________________________________________________, being first duly sworn, deposes and says: 
(Printed or Typed Name)

That he/she is 
(Proprietor, General Partner, President or Vice President)

of  ; and having submitted the foregoing Bid for 
(Bidder Name)

 ; 
(Project Name) (HACP Contract No.)

and is the party making the foregoing Bid, and that such Bid is  genuine and not collusive or sham; that said Bidder has 
not colluded, conspired, connived or agreed, directly or indirectly, with any Bidder or person, to put in a sham bid, or to 
refrain from bidding, and has not in any manner, directly or indirectly, sought by agreement or collusion, or 
communication or conference, with any person, to fix the bid price of affiant or of any bidder, or to fix any overhead, 
profit or cost element of said bid price, or of that of any bidder, or to secure any advantage against the Housing 
Authority of the City of Pittsburgh or any person interested in the proposed contract; and that all statements in said Bid 
are true. 

___________________________________________ 
(Signature and Date)

Subscribed and sworn to before me 

this             day of                  , 20__ 

-------------------------------------------------------- 

My Commission expires  , 20__ 

Homewood North Water Infiltration 
Remediation - Building #5 Rebid

600-28-21-REBID



Form of Agreement 
00500 – 1 

HOUSING AUTHORITY OF THE CITY OF PITTSBURGH 

FORM OF AGREEMENT 

THIS AGREEMENT, made this ____ day of ___________________ in the year Two Thousand ___________(20  ) by and 
between: 

[  ] An individual doing business in his/her own name 
[  ] An individual doing business under a fictitious or assumed name 
[  ] A partnership 
[  ] A Corporation 

(Hereinafter called the Contractor) 
AND 

 , which said specifications, drawings, and and addenda thereto numbered               , all as prepared by      
addenda are incorporated herein by reference and are a part hereof. 

The work shall begin at the time stipulated in the NOTICE TO PROCEED and in no event exceeding _____ consecutive 
calendar days from notice to proceed.   

ARTICLE 2, THE CONTRACT PRICE 

The Authority shall pay the contractor for the performance of the Contract in current fund, subject to additions and 
deductions as provided in the specifications. 

 ($  ) 

120

The Housing Authority of the City of Pittsburgh (hereinafter called the Authority) 
200 Ross Street 
Pittsburgh, PA 15219 

WITNESSETH:  That the Contractor and the Authority, for the consideration stated herein, mutually agree as 
follows: 

ARTICLE 1, STATEMENT OF WORK 
The Contractor shall provide all labor, materials and equipment, and services necessary to perform and complete all 
work required in accordance with Gerard Associates Architects drawings for Homewood North Water Infiltration 
Remediation - Building#5 dated April 2nd, 2021 and Project Manual dated April 4, 2022 regarding:

CONTRACT NO. 600-28-21-REBID



Form of Agreement 
00500 – 2 

ARTICLE 3, CONTRACT DOCUMENTS 

The Contract shall consist of the following component parts: 

c.

This Agreement, together with the other documents enumerated in this Article 3 which said other 
documents are as fully a part of the Contract as if hereto attached or herein repeated, form the 
Contract.  In the event that any provision in any component part of this Contract conflicts with any 
provision of any other component part, the provision of the component part first enumerated in 
this ARTICLE 3, shall govern, except as subsequent parts may establish more specific criteria or 
language in which case these criteria and language shall govern.  The various provisions in 
Addenda shall be construed in the order of preference of the component part of the Contract which 
each modified. 

SIGNED, SEALED AND DELIVERED IN _______ ORIGINAL COUNTERPARTS 

this _______________ day of ___________________________________ 20__________. 

IF THE PRINCIPAL IS AN INDIVIDUAL, SIGN HERE 

By signing this Form of Agreement, if the Housing Authority accepts and signs Contract No. 600-28-21-
REBID this contract shall be binding on both parties. 

______________________________  ______________________________
  (Printed or Typed Name)   (Printed or Typed Name)

Witness  Principal 
{  {
 ______________________________  ______________________________ 

  (Signature and Date)   (Signature and Date)

a. This Agreement
b. Project Manual (including all component parts) dated April 4, 2022.

Project Drawings issued by Gerard Associates Architects dated April 2, 2021



Form of Agreement 
00500 – 3 

IF THE PRINCIPAL IS A PARTNERSHIP, SIGN HERE 

By signing this Form of Agreement, if the Housing Authority accepts and signs Contract No.600-28-21-
REBID this contract shall be binding on both parties. 

_______________________________ 
(Printed or Typed Name) (Printed or Typed Name)

Witness Partner*  
{ {

 _______________________________  _________________________________ 
(Signature and Date) (Signature and Date)

_______________________________ _________________________________
(Printed or Typed Name) (Printed or Typed Name)

Witness Partner*  
{ {

_______________________________ _________________________________
(Signature and Date) (Signature and Date)

* If the Bidder is a partnership, the Form of Agreement must be signed in the name of the partnership by at least two general
partners, whose names and addresses must be listed on the certificate on page BF-3-P of the Bid.



Form of Agreement 
00500 – 4 

(CORPORATE 
 SEAL) 

(Corporate Name)

_______________________________ _________________________________
(Printed or Typed Name) (Printed or Typed Name) 

Witness President 
{          V.P.**  {  

_______________________________ _________________________________
(Signature and Date) (Signature and Date)

_______________________________ ________________________________
(Corporate Title) (Corporate Title)

** If the bidder is a corporation, the Form of Agreement must be executed in the Corporation's correct corporate name by its President 
or Vice President and attested to by its Secretary or Assistant Secretary or Treasurer or Assistant Treasurer, and the Certification of 
Corporate Principal (Doc. 00625) must be executed by the Secretary or Assistant Secretary. 

CERTIFICATE AS TO CORPORATE PRINCIPAL 

I, _______________________________________, certify that I am the  
Secretary/Assistant Secretary of the Corporation named a Bidder herein; that  
      (Circle one) 
_______________________________________________ who signed this Bid on behalf of the 

Corporation was then ______________________________ of said Corporation that I know his 
signature and his signature thereto is genuine; and that said Bid was duly signed, sealed and 
attested in behalf of said Corporation by authority of its governing body. 

(CORPORATE 
SEAL)  ___________________________________ 

(Signature and Date)

IF THE PRINCIPAL IS A CORPORATION, SIGN HERE 

By signing this Form of Agreement, if the Housing Authority accepts and signs Contract No. 600-28-21-
REBID this contract shall be binding on both parties. 



Form of Agreement 
00500 – 5 

HOUSING AUTHORITY OF THE CITY OF PITTSBURGH 

Secretary  Kim Detrick, Chief Contracting Officer 

Attest Principal 
{ {

_______________________________ _________________________________
(Signature and Date) (Signature and Date)

Chief Development Officer 

Approved as to 
Contents and Costs {

_________________________________ 
(Signature and Date)

General Counsel 

Approved as to 
Form {

_________________________________ 
(Signature and Date)



Certification of Contracting Officer 
 00590 - 1

HOUSING AUTHORITY OF THE CITY OF PITTSBURGH 

CONTRACTING OFFICER CERTIFICATION 

I         certify that I am the Recording Secretary of the Housing 
Authority of the City of Pittsburgh; that ________________________________, who signed this 
Contract on behalf of the Housing Authority, was then Contracting Officer of said Authority; that the said 
Contract was duly signed for and on behalf of the Housing Authority of the City of Pittsburgh. 

 (SEAL) 
Secretary



Performance Bond 
00610 - 1 

HOUSING AUTHORITY OF THE CITY OF PITTSBURGH 

PERFORMANCE BOND 
THIS BOND IS ISSUED SIMULTANEOUSLY WITH PAYMENT BOND IN FAVOR OF THE 

AUTHORITY CONDITIONED ON THE FULL AND FAITHFUL PERFORMANCE OF THE CONTRACT.

KNOW ALL MEN BY THESE PRESENTS, that we, 

_____________________________________________________________________________, as Principal, and
(Insert name and address of contractor exactly as it appears on Form of Agreement)

__________________________________________________________________________, as Sureties, are 
held and firmly bound unto the Housing Authority of the City of Pittsburgh, its certain attorney, successors, or assigns 
(the Obligee, hereinafter called the "Authority") in the penal sum of 

_____________________________________________________________Dollars ($______________________) 

lawful money of the United States, for the payment of which sum well and truly to be made, we bind ourselves, our 
heirs, personal representatives, successors, and assigns, jointly and severally, firmly by these presents: 

WHEREAS, the Principal heretofore has submitted to the said Authority a certain bid, dated 

____________________________________________, 20_____________ (the "Bid"), for construction of 
(Insert date of bid)

_____________________________________________________________________________________ 
(Insert name of project exactly as it appears on Form of Agreement)
pursuant to specifications, drawings and other related documents constituting the Invitation for Bids (the "IFB"); and 

WHEREAS, the said Authority is a "Contracting body" under provisions of Act No. 385 of the General Assembly 
of the Commonwealth of Pennsylvania, approved by the Governor on December 20, 1967, known and cited as the 
"Public Works Contractors' Bond Law of 1967" (8 P.S. 191-202) (the "Act"); and 

WHEREAS, the Act, in Section 3 (a), requires that, before an award shall be made to the Principal shall furnish this 
Bond to the said Authority, with this Bond to become binding upon the award of a Contract to the Principal by the said 
Authority in accordance with the Bid; and 

WHEREAS, it also is a condition of the IFB that this Bond shall be furnished by the Principal to the said Authority; 
and 

WHEREAS, Under the Invitation for Bids, it is provided, inter alia, that if the Principal shall furnish this Bond to 
the said Authority, and if the said Authority shall make an award to the Principal in accordance with the Bid, then the 
Principal and the said Authority shall enter into a contract with respect to performance of such work (the "Contract"), the 
Form of Agreement for which is set forth in the IFB. 



Performance Bond 
00610 - 2 

NOW, therefore, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the principal shall faithfully 
perform the Contract on his part as of the time and in the manner therein provided and satisfy all claims and demands 
incurred in or for the same, or growing out of the same, or for injury or damages to persons or property in the 
performance thereof, and shall fully indemnify and save harmless the said Authority from any and all cost and damage 
which the said Authority may suffer by reason of the principal's failure to do so, and shall fully reimburse and repay the 
said Authority any and all outlay and expense which it incurs by reason of any such default, then this obligation shall be 
null and void, otherwise it shall remain in full force and virtue. 

It is further understood and agreed that the principal shall guarantee for a period of one (1) year from completion 
date of the contract against defects in workmanship or materials in accordance with the terms of the Contract. 

The said surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or 
addition to the terms of the Contract or to the work to be performed thereunder or the Specifications accompanying the 
same shall in any wise affect its obligations on this bond, and it does hereby waive notice of any such change, extension 
of time, alteration or addition to the terms of the Contract or to the work or to the Specifications. 

SIGNED, SEALED AND DELIVERED IN _______ ORIGINAL COUNTERPARTS 
  (2 required by Authority)

this _______________ day of ___________________________________ 20__________. 

IF THE PRINCIPAL IS AN INDIVIDUAL, SIGN HERE 

______________________________  _________________________________ 
(Printed or Typed Name) (Printed or Typed Name)

Witness Principal 
{ {

_______________________________ _________________________________
(Signature and Date) (Signature and Date)



Performance Bond 
00610 - 3 

IF THE PRINCIPAL IS A PARTNERSHIP, SIGN HERE 

_______________________________ _________________________________
(Printed or Typed Name) (Printed or Typed Name)

Witness Partner* 
{ {
_______________________________ _________________________________
(Signature and Date) (Signature and Date)

_______________________________ _________________________________
(Printed or Typed Name) (Printed or Typed Name)

Witness Partner* 
{ {
_______________________________ _________________________________
(Signature and Date) (Signature and Date)

* If the Bidder is a partnership, the Bond must be signed in the name of the partnership by at least two general partners, whose names and addresses must be listed on 
the certificate on page BF-3-P of the Bid.



Performance Bond 
00610 - 4 

IF THE PRINCIPAL IS A CORPORATION, SIGN HERE 

(CORPORATE 
 SEAL) 

_________________________________ 
(Corporate Name)

_______________________________ _________________________________
(Printed or Typed Name) (Printed or Typed Name) 

Witness President 
{          V.P.** { 
_______________________________  _________________________________ 
(Signature and Date) (Signature and Date)

_______________________________ ________________________________
(Corporate Title)  (Corporate Title)

** If the bidder is a corporation, the Bond must be executed in the Corporation's correct corporate name by its President or Vice President and attested to by its 
Secretary or Assistant Secretary or Treasurer or Assistant Treasurer, and the Certification of Corporate Principal below must be executed by the Secretary or Assistant 
Secretary. 
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CERTIFICATE AS TO CORPORATE PRINCIPAL 

I, _______________________________________, certify that I am the  
Secretary/Assistant Secretary of the Corporation named a Bidder herein; that 
      (Circle one) 
_______________________________________________ who signed this Bid on behalf of the 

Corporation was then ______________________________ of said Corporation that I know his signature and his 
signature thereto is genuine; and that said Bid was duly signed, sealed and attested in behalf of said Corporation by 
authority of its governing body. 

(CORPORATE 
SEAL)  ___________________________________ 

(Signature and Date) 
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SURETY SIGN HERE 

(SURETY 
 SEAL) 

(Printed or Typed Name)

(Printed or Typed Name)

Attest Surety ***
{ {
_______________________________ 
(Signature and Date) (Signature and Date)

***Power of attorney must be attached to this Bid Bond.

The rate of premium charged is $___________________________ per thousand. 
(To be filled in by Surety)

The total amount of premium charged is $_____________________________ 
(To be filled in by Surety)
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HOUSING AUTHORITY OF THE CITY OF PITTSBURGH 

PAYMENT BOND 
(Labor and Materialmen's Bond)

THIS BOND IS ISSUED SIMULTANEOUSLY WITH PERFORMANCE BOND IN FAVOR OF THE 
AUTHORITY CONDITIONED ON THE FULL AND FAITHFUL PERFORMANCE OF THE CONTRACT.

KNOW ALL MEN BY THESE PRESENTS, that we,  

_____________________________________________________________________________, as Principal, and
(Insert name and address of Contractor exactly as it appears on Form of Agreement)

__________________________________________________________________________, as Sureties, are 
held and firmly bound unto the Housing Authority of the City of Pittsburgh, its certain attorney, successors, or assigns 
(the Obligee, hereinafter called the "Authority") in the penal sum of 

______________________________________________________________Dollars ($______________________)  

lawful money of the United States, for the payment of which sum well and truly to be made, we bind ourselves, our 
heirs, personal representatives, successors, and assigns, jointly and severally, firmly by these presents: 

WHEREAS, the Principal heretofore has submitted to the said Obligee a certain bid, dated 

____________________________________________, 20_____________ (the "Bid"), for construction of
(Insert date of bid)

________________________________________________________________________________________
(Insert name of project exactly as it appears on Form of Agreement)
pursuant to specifications, drawings and other related documents constituting the Invitation for Bids (the "IFB"); and 

WHEREAS, the said Authority is a "Contracting body" under provisions of Act No. 385 of the General Assembly 
of the Commonwealth of Pennsylvania, approved by the Governor on December 20, 1967, known and cited as the 
"Public Works Contractors' Bond Law of 1967" (8 P.S. 191-202) (the "Act"); and 

WHEREAS, the Act, in Section 3 (a), requires that, before an award shall be made to the Principal shall furnish this 
Bond to the said Authority, with this Bond to become binding upon the award of a Contract to the Principal by the said 
Authority in accordance with the Bid; and 

WHEREAS, it also is a condition of the IFB that this Bond shall be furnished by the Principal to the said Authority; 
and
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WHEREAS, Under the Invitation for Bids, it is provided, inter alia, that if the Principal shall furnish this Bond to 
the said Authority, and if the said Authority shall make an award to the Principal in accordance with the Bid, then the 
Principal and the said Authority shall enter into a contract with respect to performance of such work (the "Contract"), the 
Form of Agreement for which is set forth in the IFB. 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH that if said principal and all 
subcontractors to whom any portion of the work provided for in said contract is sublet and all assignees of said principal 
and of such subcontractors shall promptly make payment for all material furnished, labor supplied or performed, rental 
for equipment employed, and services rendered by public utilities in or in connection with the prosecution of the work, 
whether or not the said material, labor, equipment or services enter into and become component parts of the work or 
improvement contemplated in said contract, or in any amendment or extension of or addition to said Contract, then the 
above obligation shall be void; otherwise to remain in full force and effect.  PROVIDED, however, that this bond is 
subject to the following conditions and limitations. 

(a) All persons who have performed labor, rendered services or furnished materials or machinery, shall have direct
right of action against the principal and surety on this bond, which right of action shall be asserted in proceedings 
instituted in the State in which such labor was performed, services rendered or materials furnished (or where labor has 
been performed, services rendered or materials furnished under said Contract is more than one State, then in any such 
State).  Insofar as permitted by the laws of such State, such right of action shall be asserted in a proceeding instituting 
such action and any or all other persons having claims hereunder, and any other person having a claim hereunder shall 
have the right to be made a party to such proceeding (but not later than one year after the complete performance of said 
Contract and final settlement thereof) and to have such claim adjudicated in such action and judgment rendered thereon. 

(b) The surety shall not be liable hereunder for any damages or compensation recoverable under any workmen's
compensation or employer's liability statute. 

(c) In no event shall the surety be liable for a greater sum than the penalty of this bond, or subject to any suit, action
or proceeding thereon that is instituted later than one year after the complete performance of said contract and final 
settlement thereof. 

(d) As used herein:  The term "person" refers to any individual, firm or corporation who have furnished materials or
machinery or public utility services to be used on or incorporated in the work or the prosecution thereof provided for in 
said Contract or in any amendment or extension of or addition to said Contract, and/or to any person engaged in the 
prosecution of the work provided for in said Contract or in any amendment or extension of or addition to said Contract, 
who is an agent, servant or employee of the principal, or of any subcontractor, or of any assignee of said principal or of 
any subcontractor and also anyone so engaged who performs the work of a laborer or of a mechanic regardless of any 
contractual relationship between the principal, or any sub-contractor, or any assignee of said principal or of said 
subcontractor, and such laborer or mechanic, but shall not include office employees not regularly stationed at the site of 
the work.
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 The said surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or 
addition to the terms of the Contract, or to the work to be performed thereunder or the Specifications accompanying the 
same, shall in any wise affect its obligations on this bond, and it does hereby waive notice of any such change, extension 
of time, alteration or addition to the terms of the Contract or to the work or to the Specifications. 

SIGNED, SEALED AND DELIVERED IN _______ ORIGINAL COUNTERPARTS 
(2 required by Authority)

this _______________ day of ___________________________________ 20__________. 

IF THE PRINCIPAL IS AN INDIVIDUAL, SIGN HERE 

 _______________________________    _________________________________
(Printed or Typed Name) (Printed or Typed Name)

Witness  Principal  
{       {

 _______________________________    _________________________________
 (Signature and Date)  (Signature and Date)
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IF THE PRINCIPAL IS A PARTNERSHIP, SIGN HERE 

_______________________________ _________________________________
(Printed or Typed Name) (Printed or Typed Name)

Witness Partner* 
{ {
_______________________________ _________________________________
(Signature and Date) (Signature and Date)

_______________________________ _________________________________
(Printed or Typed Name) (Printed or Typed Name)

Witness Partner* 
{ {
_______________________________ _________________________________
(Signature and Date) (Signature and Date)

* If the Bidder is a partnership, the Bond must be signed in the name of the partnership by at least two general partners, whose names and addresses must be listed on
the certificate on page BF-3-P of the Bid.
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IF THE PRINCIPAL IS A CORPORATION, SIGN HERE 

(CORPORATE 
 SEAL) 

_________________________________ 
(Corporate Name)

_______________________________ _________________________________
(Printed or Typed Name) (Printed or Typed Name) 

Witness President 
{          V.P.** { 
_______________________________  _________________________________ 
(Signature and Date) (Signature and Date)

_______________________________ ________________________________
(Corporate Title)  (Corporate Title)

** If the bidder is a corporation, the Bond must be executed in the Corporation's correct corporate name by its President or Vice President and attested to by its 
Secretary or Assistant Secretary or Treasurer or Assistant Treasurer, and the Certification of Corporate Principal (Doc. 00625) must be executed by the Secretary or 
Assistant Secretary.

CERTIFICATE AS TO CORPORATE PRINCIPAL 

I, _______________________________________, certify that I am the  
Secretary/Assistant Secretary of the Corporation named a Bidder herein; that 
      (Circle one) 
_______________________________________________ who signed this Bid on behalf of the 

Corporation was then ______________________________ of said Corporation that I know his 
signature and his signature thereto is genuine; and that said Bid was duly signed, sealed and 
attested in behalf of said Corporation by authority of its governing body. 

(CORPORATE 
SEAL)   ___________________________________ 

(Signature and Date)
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SURETY SIGN HERE 

(SURETY 
 SEAL) 

_______________________________ _________________________________
(Printed or Typed Name) (Printed or Typed Name)

Attest Surety 
{ {

_______________________________ _________________________________
(Signature and Date) (Signature and Date)

The rate of premium charged is $___________________________ per thousand. 
(To be filled in by Surety)

The total amount of premium charged is $_____________________________ 
  (To be filled in by Surety) 
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Public reporting burden for this collection of information is estimated to average 1 hour.  This includes the time for collecting, reviewing, and reporting 
the data.  The information requested is required to obtain a benefit. This form includes those clauses required by OMB's common rule on grantee 
procurement, implemented at HUD in 2 CFR 200, and those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and its 
amendment by the Housing and Community Development Act of 1992, implemented by HUD at 24 CFR Part 135. The form is required for construction 
contracts awarded by Public Housing Agencies (PHAs).  The form is used by Housing Authorities in solicitations to provide necessary contract clauses. 
If the form were not used, PHAs would be unable to enforce their contracts..  There are no assurances of confidentiality.  HUD may not conduct or  

sponsor, and an applicant is not required to respond to a collection of information unless it displays a currently valid OMB control number.   
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/Seller in non- 
compliance with the nondiscrimination clauses of this contract 
or with any of such rules, regulations, or orders, this contract  
may be canceled, terminated or suspended in whole or in part 
and the contractor/seller  may be declared ineligible for  
further Government contracts in accordance with procedures  
authorized in Executive Order 11246 of September 24, 1965,  
and such other sanctions may be imposed and remedies  
invoked as provided in Executive Order 11246 of September  
24, 1965, or by rule, regulation, or order of the Secretary of  
Labor, or as otherwise provided by law. 

The contractor/seller will include the provisions of  
paragraphs (a) through (h) in every subcontract or purchase  
order unless exempted by rules, regulations, or orders of the  
Secretary of Labor issued pursuant to section 204 of Executive 
Order 11246 of September 24, 1965, so that such provisions  
will be binding upon each sub[contractor/seller]  or vendor. The 
[contractor/seller]  will take such action with respect to any  
subcontract or purchase order as may be directed by the  
Secretary of Labor as a means of enforcing such provisions in
cluding sanctions for noncompliance: Provided, however, that  
in the event the [contractor/seller]  becomes involved in, or is  
threatened with, litigation with a subcontractor or vendor as a  
result of such direction, the [contractor/seller]  may request the 
United States to enter into such litigation to protect the  
interests of the United States.  

  
  

  
  

  
  

  
  

/Seller agrees to  
 a  

     setting
forth the provisions of this nondiscrimination c   

/Seller   
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Development & Modernization 
100 Ross Street, Suite 200 

Pittsburgh, PA 15219 
(412) 456-5020

www.hacp.org

SUPPLEMENTAL GENERAL CONDITIONS 

To the extent that there is a conflict between the terms of the General Conditions and the terms of the Supplemental 
General Conditions, the terms of the Supplemental General Conditions shall govern to the extent of such conflict. 

If HUD 5370 applies: 

Section 31(e) of the General Conditions shall be deleted in its entirety and replaced by the following: 

31(e).  Forum.  The Contracting Officer’s decision shall be final unless, within thirty (30) days of receipt of the 
Contracting Officer’s decision, the Contractor files suit in a court of competent jurisdiction. 

If HUD 5370-EZ applies: 

Section 3(d) of the General Conditions shall be deleted in its entirety and replaced by the following: 

31(d).  Forum.  The Contracting Officer’s decision shall be final unless, within thirty (30) days of receipt of the 
Contracting Officer’s decision, the Contractor files suit in a court of competent jurisdiction. 

If HUD 5370-C applies: 

Section 1 Item 7(d) of the General Conditions shall be deleted in its entirety and replaced by the following: 

Section 1 Item 7(d).  Forum.  The Contracting Officer’s decision shall be final unless, within thirty (30) days of 
receipt of the Contracting Officer’s decision, the Contractor files suit in a court of competent jurisdiction. 

HOUSING AUTHORITY OF THE CITY OF PITTSBURGH 

Date: ______________ Signature: ____________________________________________ 
   Contracting Officer 

========================================================================== 

______________________________________________________________________ 
Vendor Name(Insert vendor company name above) 

Date:  Signature:  _____________________________________________ 

Title: _________________________________________

Homewood North Water Infiltration Remediation - Building #5 Rebid

HACP Contract No. 600-28-21-REBID 

SUPPLEMENTAL GENERAL CONDITIONS 



Wage Determination  
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THE HOUSING AUTHORITY OF THE CITY OF PITTSBURGH 

Homewood North Water Infiltration Remediation - Building #5 Rebid

HACP Contract No.600-28-21-REBID

WAGE DETERMINATION SCHEDULE 

The construction covered by this contract is subject to the requirements of Clause 47 Labor Standards -  
Davis-Bacon and Related Acts of the General Conditions of the Contract for Construction.  In accordance with 47 (a)(1) the 

wage determination of the Secretary of Labor is attached. 
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"General Decision Number: PA20220012 02/25/2022

Superseded General Decision Number: PA20210012

State: Pennsylvania

Construction Type: Residential

County: Allegheny County in Pennsylvania.

RESIDENTIAL CONSTRUCTION PROJECTS (consisting of single family
homes and apartments up to and including 4 stories)

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $15.00 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
| |  determination, if it is    |
| |  higher) for all hours      |
| |  spent performing on the    |
| |  contract in 2022.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022: |  $11.25 per hour (or the    |
| |  applicable wage rate listed|
| |  on this wage determination,|
| |  if it is higher) for all   |
| |  hours spent performing on  |
| |  that contract in 2022.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this



file:///G/...0Infiltration%20Remediation%20Project/01%20-%20Procurement/07%20-%20Wage%20Determination/Residential%203.14.22.txt[3/14/2022 1:52:55 PM]

wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
https://www.dol.gov/agencies/whd/government-contracts.

Modification Number     Publication Date
          0              01/07/2022
          1              01/14/2022
          2              02/25/2022

 BRPA0009-039 12/01/2020

Rates          Fringes

BRICKLAYER.......................$ 34.50            23.31
----------------------------------------------------------------
 CARP0142-004 06/01/2018

Rates          Fringes

CARPENTER (Including Drywall   
Hanging and Asphalt Roofing).....$ 28.02            12.59
----------------------------------------------------------------
 CARP1759-007 06/01/2017

Rates          Fringes

SOFT FLOOR LAYER.................$ 33.01            16.45
----------------------------------------------------------------
 ELEC0005-013 12/24/2021

Rates          Fringes

ELECTRICIAN......................$ 27.05            16.88
----------------------------------------------------------------
 ELEV0006-004 01/01/2022

Rates          Fringes

ELEVATOR MECHANIC................$ 53.80       36.885+a+b

FOOTNOTE:   

A. Employer contributes 8% of regular hourly rate as vacation
pay credit for employees with more than 5 years of service,
and 6% for 6 months to 5 years of service.

B. Eight Paid Holidays (provided employee has worked 5
consecutive days before and the working day after the
holiday):  New Years's Day; Memorial Day; Independence Day;
Labor Day; Veteran's Day; Thanksgiving Day and the Friday
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  after Thanksgiving Day, and Christmas Day.

----------------------------------------------------------------
 IRON0003-006 06/01/2021

Rates          Fringes

IRONWORKER, ORNAMENTAL...........$ 37.79            33.14
----------------------------------------------------------------
 PLUM0027-005 06/01/2021

Rates          Fringes

PLUMBER..........................$ 44.45            24.57
----------------------------------------------------------------
 SHEE0012-006 07/01/2018

Rates          Fringes

Sheet metal worker  
     Excluding HVAC Duct Work....$ 19.49            10.08
----------------------------------------------------------------
* SUPA2003-001 10/31/2003

Rates          Fringes

Drywall Finishers................$ 15.08             3.40

Laborers, Unskilled..............$ 12.70 **          2.12

PAINTER (Brush and Roller).......$ 15.90             4.35

PLASTERER........................$ 18.20             5.16

Power equipment operators:   
(Backhoe)........................$ 17.34             4.06

Roofer (Excluding Asphalt   
Roofing).........................$ 18.70             5.19

Sheet Metal Worker (HVAC Duct   
Only)............................$ 16.00             3.08
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($15.00) or 13658
($11.25).  Please see the Note at the top of the wage
determination for more information.
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Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
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changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

----------------------------------------------------------------

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on

a wage determination matter
* a conformance (additional classification and rate) ruling
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On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISIO"
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EXECUTIVE SUMMARY

Gerard Associates Architects, L.L.C. (Gerard) retained Sci-Tek Consultants, Inc. (Sci-Tek) to 
conduct an indoor air quality survey at the Homewood North Family Community, Building #5,
located on Nolan Court in Pittsburgh, Pennsylvania.  The survey was conducted at the request of 
the Housing Authority of the City of Pittsburgh (HACP).

The indoor air quality survey was conducted on October 7, 2020 by Paula South, an American 
Council for Accredited Certification (ACAC) Council Certified Indoor Environmental Consultant and 
member of the Indoor Air Quality Association. The weather on the day of the survey was 
approximately 65 degrees and mostly sunny with cirrus clouds.

An evaluation of microbiological conditions was conducted by Sci-Tek in order to determine the 
extent of conditions of the seven residential units that comprise Building #5:  1260, 1262, 1264, 1266, 
1268, 1270, and 1272 Nolan Court. The HACP had noted water infiltration through the foundation 
wall into an empty unit (1272 Nolan Court) and noted similar concerns with the remainder of the units 
in Building #5.

The microbial survey included bulk sampling, surface sampling, air testing, and visual inspections of 
suspect surfaces for microbial material. Sci-Tek collected tape lift samples, swab samples, bulk 
samples, and air (mold spore trap) samples for analysis. Following collection, Sci-Tek prepared and 
delivered the tape lift and spore trap samples to U.S. Micro-Solutions, Inc., located in Latrobe,
Pennsylvania, for analysis by direct microscopic examination. Results were compared to generally 
accepted guidelines and reference standards in order to interpret sampling results. Sci-Tek also used 
handheld meters to survey humidity levels and moisture levels in each unit.

The following is the analysis of laboratory results by unit, according to relative abundance of conidia 
(spores) and hyphal fragments, an analysis of humidity and moisture, and recommendations:

Unit #1260 – The tape-lift sample resulted in the rating of “Few” for 3 genera / fragments, the swab 
sample did not identify mold, there were no bulk or spore trap samples taken, humidity level was 
optimal, and the moisture meter reading was high in the drywall by the stairway, an area the tenant 
identified onsite.  This unit is considered to have a normal fungal ecology, however, the water 
infiltration should be observed by a qualified mold remediation contractor.

Unit #1262 – The tape-lift sample resulted in the rating of “Few” for Chaetomium ascospores and 
“Rare” for Stachybotrys conidia, the swab sample did not identify mold, there were no bulk or spore 
trap samples taken, humidity level was optimal, and the moisture meter reading was low.  This unit 
should be further investigated by a qualified mold remediation contractor due to the presence of water 
indicator molds of Chaetomium and Stachybotrys.
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Unit #1264 – The tape-lift sample did not identify mold, the swab sample resulted in the rating of 
“Rare” for two genera, the bulk sample resulted in “Moderate” for one genera, there were no spore 
trap samples taken, humidity level was high at 65.3%, and the moisture meter reading was low.  This 
unit should be further investigated by a qualified mold remediation contractor due to the moderate 
fungal contamination by Alternaria spores and elevated humidity levels.

Unit #1266 – The tape-lift sample did not identify mold, the swab sample resulted in the rating of 
“Rare” for one genera and “Few” for 2 genera, there were no bulk or spore trap samples taken, 
humidity level was optimal, and the moisture meter reading was low.  This unit appears to exhibit a 
normal fungal ecology.

Unit #1268 – The tape-lift sample did not identify mold, the swab sample resulted in the rating of 
“Rare” for one genera and “Moderate” for 2 genera, there were no bulk samples taken, the spore trap 
sample taken yielded conidia / hyphal fragment levels all less than outdoor levels, humidity level was 
optimal, and the moisture meter reading was low.  This unit should be further investigated by a 
qualified mold remediation contractor due to the moderate fungal contamination by Aspergillus / 
Penicillium spores.

Unit #1270 – The tape-lift sample and swab sample did not identify mold, there were no bulk or spore 
trap samples taken, humidity level was optimal, and the moisture meter reading was low.  This unit 
appears to exhibit a normal fungal ecology.

Unit #1272 – The tape-lift sample resulted in the rating of “Many” for Aspergillus / Penicillium
spores, the swab sample did not identify mold, the bulk sample resulted in the rating of “Few” for 
Chaetomium perithecia  and “Numerous” for Chaetomium ascospores, as well as “Many” for 
Stachybotrys conidia and “Few” for Stachybotrys fruiting structures, there were no spore trap samples 
taken, humidity level was high at 63.3%, and the moisture meter reading was low.  This unit should be 
further investigated by a qualified mold remediation contractor due to the presence of water indicator 
molds of Chaetomium and Stachybotrys.
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1.0 INTRODUCTION

Gerard Associates Architects, L.L.C. (Gerard) retained Sci-Tek Consultants, Inc. (Sci-Tek) to 
conduct an indoor air quality survey at the Homewood North Family Community, Building #5, 
located on Nolan Court in Pittsburgh, Pennsylvania.  The survey was conducted at the request of 
the Housing Authority of the City of Pittsburgh (HACP). An evaluation of microbiological 
conditions was conducted by Sci-Tek in order to determine the extent of conditions of the seven 
residential units that comprise Building #5:  1260, 1262, 1264, 1266, 1268, 1270, and 1272 Nolan 
Court.  The HACP had noted water infiltration through the foundation wall into an empty unit (1272 
Nolan Court) and noted similar concerns with the remainder of the units in Building #5.

Paula South, an American Council for Accredited Certification (ACAC) Council- Certified 
Indoor Environmental Consultant and member of the Indoor Air Quality Association, conducted 
the indoor air quality survey in each residential unit on October 7, 2020.  The weather on the day 
of the survey was approximately 65 degrees and mostly sunny, with cirrus clouds. No significant 
amounts of odors were noted. Digital images of areas tested are presented in Appendix B, Digital
Photographs.

The microbial survey included bulk sampling, surface sampling, air testing, and visual inspections of 
suspect surfaces for microbial material.  Sci-Tek collected tape lift samples, swab samples, bulk 
samples, and air (mold spore trap) samples for analysis. Sci-Tek collected eight tape lift samples, 
seven swab samples, two bulk samples, and two air (mold spore trap) samples for analysis.  One 
indoor spore trap sample was collected in Unit #1268, with one outdoor spore trap sample taken for 
comparative purposes. Sci-Tek utilized the tape lift and swab sampling methods to determine if non-
airborne spores were present. Sci-Tek also used handheld meters to survey humidity levels and 
moisture levels in each unit.

Following collection, Sci-Tek prepared and delivered the samples to U.S. Micro-Solutions, Inc., 
located in Latrobe, Pennsylvania, for analysis by direct microscopic examination.  Results were 
compared to generally accepted guidelines and reference standards in order to interpret sampling 
results. Results of the indoor air quality survey are located in Appendix A, Microbial Analytical 
Results.
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2.0 SAMPLE PARAMETERSAND LABORATORY RESULTS

A brief summary of testing methods used for this sampling event is provided in the following 
table: 

Common Laboratory Testing Methods

Test Method Description

Airborne 
Sampling -

Mold

Airborne sampling is useful to determine potential inhalation 
concentration and to identify the presence of hidden mold.  Spore trap 

sampling pumps a known volume of air over a glass slide to be 
identified under a microscope.  Spore trap sampling measures both 

viable (able to germinate and reproduce) and non-viable (not able to 
germinate) spores. Non-viable spores can be allergenic or contain 

mycotoxins (a secondary metabolite of certain mold species).

Surface
Sampling -

Mold

Surface sampling generally consists of tape-lift sampling and swab 
(wipe) sampling.  Tape-lift sampling is efficient for non-porous 

surfaces, is inexpensive and quick, and can be analyzed under direct 
microscopic examination.  Swab (wipe) sampling is also inexpensive, 

non-destructive, and is useful for sampling wet surfaces. Bulk 
sampling was also conducted where surfaces were previously 

compromised by water infiltration.

Environmental air samples were collected using high volume rotary vane air sampling pumps.  
The flow rates of the pumps were calibrated at the beginning and end of the sampling period 
with the use of a field rotometer, which was calibrated to a primary standard.

Microbial samples were analyzed by U.S. Micro-Solutions, Inc. using Direct Microscopic 
Examination of Airborne spore trap and surface samples.  U.S. Micro-Solutions, Inc. is accredited by 
the Environmental Microbiology Laboratory Association Program (EMLAP #103009), which is 
administered by the American Industrial Hygiene Association (AIHA).

Temperature and humidity readings were taken in each unit with a Q-trak brand meter, and moisture 
readings were taken with a Protimeter brand meter.

Spore trap air samples were taken outdoors and in Unit #1268.  Tape lift and swab sampling was 
conducted in each unit. Bulk sampling was conducted in Units #1264 and #1272.  Site 
photographs of sample locations are presented in Appendix B of this report.

The laboratory results are as follows:
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Unit #1260 – The tape-lift sample resulted in the rating of “Few” for 3 genera / fragments, the swab 
sample did not identify mold, and there were no bulk or spore trap samples taken.

Unit #1262 – The tape-lift sample resulted in the rating of “Few” for Chaetomium ascospores and 
“Rare” for Stachybotrys conidia, the swab sample did not identify mold, and there were no bulk or 
spore trap samples taken.

Unit #1264 – The tape-lift sample did not identify mold, the swab sample resulted in the rating of 
“Rare” for two genera, the bulk sample resulted in “Moderate” for one genera, and there were no 
spore trap samples taken.

Unit #1266 – The tape-lift sample did not identify mold, the swab sample resulted in the rating of 
“Rare” for one genera and “Few” for 2 genera, and there were no bulk or spore trap samples taken.

Unit #1268 – The tape-lift sample did not identify mold, the swab sample resulted in the rating of 
“Rare” for one genera and “Moderate” for Aspergillus / Penicillium-like conidia, there were no bulk 
samples taken, and the spore trap sample taken yielded conidia / hyphal fragment levels all less than 
outdoor levels.

Unit #1270 – The tape-lift sample and swab sample did not identify mold, and there were no bulk or 
spore trap samples taken.

Unit #1272 – The tape-lift sample resulted in the rating of “Many” for Aspergillus / Penicillium
spores, the swab sample did not identify mold, the bulk sample resulted in the rating of “Few” for 
Chaetomium perithecia  and “Numerous” for Chaetomium ascospores, as well as “Many” for 
Stachybotrys conidia and “Few” for Stachybotrys fruiting structures, and there were no spore trap 
samples taken.

Microbial Information 

In general, the fungal counts indoors should be lower than outdoor counts from the outdoor spore trap 
samples.  Also, the types of fungi found indoors should be similar to types found outdoors.  The 
following is a description of the types of molds that were found in elevated concentrations during the 
investigation:

Alternaria-like conidia: The genus Alternaria is a commonly found outdoor mold, contains 
approximately 40 species, and is widely distributed in the environment.  An ascomycete fungus, 
Alternaria species are known as major plant pathogens.  They are also common allergens in humans, 
growing indoors and causing hay fever or hypersensitivity reactions that may lead to asthma.

Aspergillus/Penicillium-like conidia: The genus Aspergillus is a diverse and commonly found mold, 
contains approximately 200 species, and is widely distributed in the environment.  The species 
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Aspergillus niger often displays a musty odor and is common to indoor environments.  The genus
Penicillium is also a common indoor and outdoor genus with approximately 200 identified species.  
Penicillium species are commonly found inside fiberglass insulation and high spore counts are 
commonly identified where water damaged cellulose based substrates are present. Aspergillus / 
Penicillium conidia are often primary colonizers in damp or moisture intrusion areas of indoor 
environments.

Chaetomium ascospores: The presence of Chaetomium conidia may indicate a cause for concern, for 
it can pose adverse health effects.  Mycotoxins are known to be a secondary metabolite of 
Chaetomium mold, producing adverse health effects. Chaetomium is a moisture indicator mold, which 
suggests an indoor water saturation condition from sources such as roof leaks, plumbing leaks, or 
other moisture infiltration. The spores (ascospores) of Chaetomium are produced within structures 
(asci), contained in a flask-shaped fruiting body known as perithecium.  On spore maturity, the walls 
of the asci dissolve, releasing mucilaginous spores within the perithecium, which causes this type of 
mold to not become airborne, but rather sticking to surfaces.

Stachybotrys conidia / fruiting structures: The presence of Stachybotrys conidia may indicate a cause 
for concern, for it can pose adverse health effects.  Mycotoxins are known to be a secondary 
metabolite of Stachybotrys mold, producing inflammatory agents, immunosuppression, dermatitis, 
hemotoxic, and hemorrhagic health effects. Stachybotrys is a moisture indicator mold, which suggests 
an indoor water saturation condition from sources such as roof leaks, plumbing leaks, or other 
moisture infiltration. The fruiting structures, like the hyphal fragments, are indicative of mold growth.

Ambient Air / Moisture Meter Information

Air temperature and humidity were tested in each unit with a calibrated Q-trak brand field meter.  
Moisture content in drywall was tested with prongs on a Protimeter brand field meter. Results 
were written on field notes onsite and are presented in the following table:

Unit Number / 
Location

Temperature 
(Degrees F) Humidity Moisture Reading

1260 – Living 
Room 72.3 42.3% High

1260 – Laundry 
Room 71.3 43.4% No excess moisture 

in drywall
1262 – Laundry 

Room 79.4 44.0% No excess moisture 
in drywall

1264 – Laundry 
Room 73.7 65.3% No excess moisture 

in drywall
1266 – Laundry 

Room 76.0 45.2% No excess moisture 
in drywall

1268 – Laundry 
Room 76.1 41.6% No excess moisture 

in drywall
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1270 – Laundry 
Room 75.3 44.4% No excess moisture 

in drywall
1272 – Laundry 

Room 66.7 63.3% No excess moisture 
in drywall

Outdoor Air 64.9 51.5% No excess moisture 
in drywall

Optimal humidity levels range between 30% and 50% indoors in ideal conditions.  High humidity 
levels were measured in Units #1264 and #1272, all others were found to fall between the 30-50% 
range.  All drywall moisture readings in the units were found to be dry, with the exception of Unit 
#1260, where the drywall near the stairway was also visibly wet.
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3.0 SAMPLE METHODOLOGY

3.1 Microbial Field Procedures

There are four (4) commonly accepted laboratory methods for testing for microbials.  
These tests include airborne sampling, surface sampling, bulk sampling, and dust 
sampling.  A brief summary of these testing methods is provided in the following table: 

Common Microbial Laboratory Testing Methods

Test Method Description

Airborne 
Sampling

Airborne sampling is useful to determine potential inhalation 
concentration and to identify the presence of hidden mold.  Two types 
of airborne sampling approaches are used:  viable spore sampling and 
spore trap sampling.  Viable spore sampling pumps a known volume 
of air over a Petri dish and identifies viable, culturable mold spores.  
Spore trap sampling pumps a known volume of air over a glass slide 
to be identified under a microscope.  Spore trap sampling measures 
both viable (able to germinate and reproduce) and non-viable (not 
able to germinate) spores. Non-viable spores can be allergenic or 
contain mycotoxins (a secondary metabolite of certain mold species).

Surface
Sampling

Surface sampling generally consists of tape-lift sampling and swab 
(wipe) sampling.  Tape-lift sampling is efficient for non-porous 
surfaces, is inexpensive and quick, and can be analyzed under direct 
microscopic examination.  Swab (wipe) sampling is also inexpensive, 
non-destructive, and is useful for sampling wet surfaces. 

Bulk 
Sampling

Bulk sampling is generally used when the impacted material is porous 
(ex. fabric, carpeting, wall cores), however, the bulk sampling method 
is also invasive and destructive.

Dust 
Sampling

This method uses a dust collection cassette available from a 
laboratory, with a collection sieve that allows for several types of 
laboratory analysis, for example, viable/non-viable, allergens, and/or 
toxins. 

For the purposes of this evaluation, airborne samples, surface samples, and bulk samples
were collected for microbial analysis.

3.2 Temperature, Humidity, and Moisture Field Procedures
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Air temperature and humidity were tested in each unit with a calibrated Q-trak brand field 
meter.  Moisture content in drywall was tested with prongs on a Protimeter brand field 
meter.  

3.3 Laboratory Testing Information

Microbial samples were analyzed by U.S. Micro-Solutions, Inc. using Direct Microscopic 
Examination of surface samples.  U.S. Micro-Solutions, Inc. is accredited by the 
Environmental Microbiology Laboratory Association Program (EMLAP #103009), which is 
administered by the American Industrial Hygiene Association (AIHA).
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4.0 REGULATORY REVIEW 

Currently, there are no numeric standards for surface or airborne microbial contamination 
indoors or outdoors.  This is largely because different people react to microbial contamination in 
different ways – where some may show symptoms, others do not have any adverse reactions at 
all.

The indoor air quality industry uses generally accepted guidelines and reference standards in 
order to interpret sampling results.  These guidelines are constantly being reviewed and edited as 
additional information is collected by professionals and regulatory agencies.

In general, interpretation of sampling results is based on indoor vs. outdoor ambient levels, 
complaint vs. non-complaint areas, and predominant microbial genera.  It is noted that the data 
should be interpreted with discretion and is not indicative of health criteria or spore viability. 
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5.0 CONCLUSIONS AND RECOMMENDATIONS

An evaluation of microbiological conditions was conducted by Sci-Tek in order to determine the 
extent of conditions in Building #5 of the Homewood North Family Community, located along Nolan 
Court in Pittsburgh, PA, 15208. This evaluation was conducted by the request of Gerard Associates 
Architects, LLC and the Housing Authority of the City of Pittsburgh.

As previously stated, there are no numeric standards for surface or airborne microbial 
contamination indoors or outdoors.  In general, interpretation of sampling results is based on 
indoor vs. outdoor ambient levels, complaint vs. non-complaint areas, and predominant 
microbial genera.  

Mold spores need food (cellulose), oxygen, and a continual source of water in order to grow.  As long 
as there is no water intrusion to the building components, this removes the potential food and water 
source for mold spore growth in the building. Air sampling, bulk sampling, and surface sampling 
done as part of this report measures both living and non-living spores.

The following is the analysis of laboratory results by unit, according to relative abundance of conidia 
(spores) and hyphal fragments, an analysis of humidity and moisture, and recommendations:

Unit #1260 – The tape-lift sample resulted in the rating of “Few” for 3 genera / fragments, the swab 
sample did not identify mold, there were no bulk or spore trap samples taken, humidity level was 
optimal, and the moisture meter reading was high in the drywall by the stairway, an area the tenant 
identified onsite.  This unit is considered to have a normal fungal ecology, however, the water 
infiltration should be observed by a qualified mold remediation contractor.

Unit #1262 – The tape-lift sample resulted in the rating of “Few” for Chaetomium ascospores and 
“Rare” for Stachybotrys conidia, the swab sample did not identify mold, there were no bulk or spore 
trap samples taken, humidity level was optimal, and the moisture meter reading was low.  This unit 
should be further investigated by a qualified mold remediation contractor due to the presence of water 
indicator molds of Chaetomium and Stachybotrys.

Unit #1264 – The tape-lift sample did not identify mold, the swab sample resulted in the rating of 
“Rare” for two genera, the bulk sample resulted in “Moderate” for one genera, there were no spore 
trap samples taken, humidity level was high at 65.3%, and the moisture meter reading was low.  This 
unit should be further investigated by a qualified mold remediation contractor due to the moderate 
fungal contamination by Alternaria spores and elevated humidity levels.

Unit #1266 – The tape-lift sample did not identify mold, the swab sample resulted in the rating of 
“Rare” for one genera and “Few” for 2 genera, there were no bulk or spore trap samples taken, 
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humidity level was optimal, and the moisture meter reading was low.  This unit appears to exhibit a 
normal fungal ecology.

Unit #1268 – The tape-lift sample did not identify mold, the swab sample resulted in the rating of 
“Rare” for one genera and “Moderate” for 2 genera, there were no bulk samples taken, the spore trap 
sample taken yielded conidia / hyphal fragment levels all less than outdoor levels, humidity level was 
optimal, and the moisture meter reading was low.  This unit should be further investigated by a 
qualified mold remediation contractor due to the moderate fungal contamination by Aspergillus / 
Penicillium spores.

Unit #1270 – The tape-lift sample and swab sample did not identify mold, there were no bulk or spore 
trap samples taken, humidity level was optimal, and the moisture meter reading was low.  This unit 
appears to exhibit a normal fungal ecology.

Unit #1272 – The tape-lift sample resulted in the rating of “Many” for Aspergillus / Penicillium
spores, the swab sample did not identify mold, the bulk sample resulted in the rating of “Few” for 
Chaetomium perithecia  and “Numerous” for Chaetomium ascospores, as well as “Many” for 
Stachybotrys conidia and “Few” for Stachybotrys fruiting structures, there were no spore trap samples 
taken, humidity level was high at 63.3%, and the moisture meter reading was low.  This unit should be 
further investigated by a qualified mold remediation contractor due to the presence of water indicator 
molds of Chaetomium and Stachybotrys.
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6.0 SIGNATURES OF ENVIRONMENTAL PROFESSIONALS

Signature (American Council for Accredited Certification / Certified Indoor Environmental 
Consultant):

12/01/2020
Paula South Date
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7.0 REPORT LIMITATIONS

Sci-Tek Consultants, Inc. holds that services performed for this survey were conducted in a 
manner consistent with that level of care and skill ordinarily exercised by members of the 
profession practicing contemporaneously in the same locality under similar conditions. Sci-Tek 
used commercially reasonable efforts consistent with local industry standards in place at the time 
of the survey to identify the suspect hazardous materials found and prepared this report based on 
the data obtained.

Field observations and laboratory results are based upon the conditions at the time of the 
assessment and may not coincide with conditions at any other time.  Conditions will vary with 
seasonal and temperature change.  It is difficult, if not impossible, to identify, sample, and test all 
microbial materials that may be present at the time of the survey.  Other biological and chemical 
materials may be present at the site that were not visually observed or submitted for laboratory 
analysis. 

Exposure, dosage, and sensitivity thresholds vary widely from person to person and diagnoses of 
health effects from microbial and chemical contaminants are best left to medical professionals.

No other warranty is expressed or implied.
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Customer Name:
Customer Address:

Customer Phone:
PO Number:
Project Name/Number:

-
MIC 02

Customer Sample Number

Sample Description/ Location
Particle ID Rare 

Amt Few Mod Many Num Rare 
Amt Few Mod Many Num Rare 

Amt Few Mod Many Num

Alternaria  conidia
Ascospores X
Aspergillus  fruiting structures
Aspergillus/Penicillium- like conidia X
Basidiospores
Bipolaris/Drechslera conidia
Chaetomium ascospores X
Cladosporium  conidia
Curvularia  conidia
Epicoccum  conidia
Hyphal Fragments X
Insect fragments
Penicillium  fruiting structures
Pithomyces/Ulocladium conidia
Plant fragments
Pollen (unidentified)
Rusts
Smuts/ Myxomycetes
Stachybotrys  conidia X
Stachybotrys  fruiting structures
Torula  conidia
Unidentified dematiaceous conidia
Unidentified hyaline conidia X

Skin Cell Fragments
Debris
No fungal conidia/hyphal fragments 
noted
Analyst Initials
Date Analyzed
Lot # / Exp Date:Tape Lift

Technical Manager:
Sharon Danko, AS, MLT (ASCP)

N/A B1848147 10/2020 B1848283 10/2020
Results relate only to the samples tested.  The Aspergillus/Penicillium -like category cannot be differentiated by non-viable sampling methods.   
Mod = Moderate; Num = Numerous

10/15/20 10/15/20 10/15/20

When providing duplicates of this report, the document should be provided in total and not in section in accordance with AIHA-LAP, LLC.  Any unauthorized or improper disclosure, copying, distribution, use, or 
falsification of these results is prohibited.  USMS shall have no liability to the Customer or the Customer’s customer for opinions stated, recommendations made, actions taken, or conduct implemented based on 
the test results reported.

HC HC HC

X

62-01

Living Room Tape Lift Laundry Room Tape Lift Laundry Room Tape Lift

0 1 1
1 1 1

Direct Microscopic Examination Tape Lift
Analytical Method: 

60-01 60-02

Fax: (412) 371-4462

Gerard / HACP Nolan Court

Customer sample numbers below are uniquely identified by prefixing Laboratory # 108780-20

Attention: Paula South

U.S. Micro-Solutions, Inc. * 302 Unity Plaza * Latrobe, PA 15650
Phone: (724) 853-4047     Fax: (724) 853-4049     AIHA-LAP, LLC EMLAP # 103009

www.usmslab.com

Sci-Tek Consultants, Inc. 
655 Rodi Road, Suite 303
Pittsburgh, PA 15235

Sample Date: October 7, 2020
Date Received: October 13, 2020
Date of Report: October 16, 2020

(412) 371-4460

LAB0158

Page 1 of 11



Customer Name:
Customer Address:

Customer Phone:
PO Number:
Project Name/Number:

-
MIC 02

Customer Sample Number

Sample Description/ Location
Particle ID Rare 

Amt Few Mod Many Num Rare 
Amt Few Mod Many Num Rare 

Amt Few Mod Many Num

Alternaria  conidia
Ascospores
Aspergillus  fruiting structures
Aspergillus/Penicillium- like conidia
Basidiospores
Bipolaris/Drechslera conidia
Chaetomium ascospores
Cladosporium  conidia
Curvularia  conidia
Epicoccum  conidia
Hyphal Fragments
Insect fragments
Penicillium  fruiting structures
Pithomyces/Ulocladium conidia
Plant fragments
Pollen (unidentified)
Rusts
Smuts/ Myxomycetes
Stachybotrys  conidia
Stachybotrys  fruiting structures
Torula  conidia
Unidentified dematiaceous conidia
Unidentified hyaline conidia

Skin Cell Fragments
Debris
No fungal conidia/hyphal fragments 
noted
Analyst Initials
Date Analyzed
Lot # / Exp Date:Tape Lift

Technical Manager:
Sharon Danko, AS, MLT (ASCP)

N/A N/A B1848303 10/2020
Results relate only to the samples tested.  The Aspergillus/Penicillium -like category cannot be differentiated by non-viable sampling methods.   
Mod = Moderate; Num = Numerous

10/15/20 10/15/20 10/15/20

When providing duplicates of this report, the document should be provided in total and not in section in accordance with AIHA-LAP, LLC.  Any unauthorized or improper disclosure, copying, distribution, use, or 
falsification of these results is prohibited.  USMS shall have no liability to the Customer or the Customer’s customer for opinions stated, recommendations made, actions taken, or conduct implemented based on 
the test results reported.

HC HC HC

X X X

68-02

Laundry Room Tape Lift Laundry Room Tape Lift Laundry Room Tape Lift

1 1 1
2 1 1

Direct Microscopic Examination Tape Lift
Analytical Method: 

64-01 66-01

Fax: (412) 371-4462

Gerard / HACP Nolan Court

Customer sample numbers below are uniquely identified by prefixing Laboratory # 108780-20

Attention: Paula South

U.S. Micro-Solutions, Inc. * 302 Unity Plaza * Latrobe, PA 15650
Phone: (724) 853-4047     Fax: (724) 853-4049     AIHA-LAP, LLC EMLAP # 103009

www.usmslab.com

Sci-Tek Consultants, Inc. 
655 Rodi Road, Suite 303
Pittsburgh, PA 15235

Sample Date: October 7, 2020
Date Received: October 13, 2020
Date of Report: October 16, 2020

(412) 371-4460

LAB0158

Page 2 of 11



Customer Name:
Customer Address:

Customer Phone:
PO Number:
Project Name/Number:

-
MIC 02

Customer Sample Number

Sample Description/ Location
Particle ID Rare 

Amt Few Mod Many Num Rare 
Amt Few Mod Many Num Rare 

Amt Few Mod Many Num

Alternaria  conidia
Ascospores
Aspergillus  fruiting structures
Aspergillus/Penicillium- like conidia X
Basidiospores
Bipolaris/Drechslera conidia
Chaetomium ascospores
Cladosporium  conidia
Curvularia  conidia
Epicoccum  conidia
Hyphal Fragments
Insect fragments
Penicillium  fruiting structures
Pithomyces/Ulocladium conidia
Plant fragments
Pollen (unidentified)
Rusts
Smuts/ Myxomycetes
Stachybotrys  conidia
Stachybotrys  fruiting structures
Torula  conidia
Unidentified dematiaceous conidia
Unidentified hyaline conidia

Skin Cell Fragments
Debris
No fungal conidia/hyphal fragments 
noted
Analyst Initials
Date Analyzed
Lot # / Exp Date:Tape Lift

Technical Manager:
Sharon Danko, AS, MLT (ASCP)

B1848266 10/2020 B1848134 10/2020
Results relate only to the samples tested.  The Aspergillus/Penicillium -like category cannot be differentiated by non-viable sampling methods.   
Mod = Moderate; Num = Numerous

10/15/20 10/15/20

When providing duplicates of this report, the document should be provided in total and not in section in accordance with AIHA-LAP, LLC.  Any unauthorized or improper disclosure, copying, distribution, use, or 
falsification of these results is prohibited.  USMS shall have no liability to the Customer or the Customer’s customer for opinions stated, recommendations made, actions taken, or conduct implemented based on 
the test results reported.

ARP ARP

X

Laundry Room Tape Lift Entry Room Tape Lift

1 1
1 1

Direct Microscopic Examination Tape Lift
Analytical Method: 

70-01 72-02

Fax: (412) 371-4462

Gerard / HACP Nolan Court

Customer sample numbers below are uniquely identified by prefixing Laboratory # 108780-20

Attention: Paula South

U.S. Micro-Solutions, Inc. * 302 Unity Plaza * Latrobe, PA 15650
Phone: (724) 853-4047     Fax: (724) 853-4049     AIHA-LAP, LLC EMLAP # 103009

www.usmslab.com

Sci-Tek Consultants, Inc. 
655 Rodi Road, Suite 303
Pittsburgh, PA 15235

Sample Date: October 7, 2020
Date Received: October 13, 2020
Date of Report: October 16, 2020

(412) 371-4460

LAB0158

Page 3 of 11



Customer Name:
Customer Address:

Customer Phone:
PO Number:
Project Name/Number:

-
MIC 02

Customer Sample Number

Sample Description/ Location
Particle ID Rare 

Amt Few Mod Many Num Rare 
Amt Few Mod Many Num Rare 

Amt Few Mod Many Num

Alternaria  conidia
Ascospores
Aspergillus  fruiting structures
Aspergillus/Penicillium- like conidia
Basidiospores
Bipolaris/Drechslera conidia
Chaetomium ascospores
Cladosporium  conidia X
Curvularia  conidia
Epicoccum  conidia
Hyphal Fragments X
Insect fragments
Penicillium  fruiting structures
Pithomyces/Ulocladium conidia
Plant fragments
Pollen (unidentified)
Rusts
Smuts/ Myxomycetes
Stachybotrys  conidia
Stachybotrys  fruiting structures
Torula  conidia
Unidentified dematiaceous conidia
Unidentified hyaline conidia

Skin Cell Fragments
Debris
No fungal conidia/hyphal fragments 
noted
Analyst Initials
Date Analyzed
Lot # / Exp Date:Swab

Technical Manager:

When providing duplicates of this report, the document should be provided in total and not in section in accordance with AIHA-LAP, LLC.  Any unauthorized or improper disclosure, copying, distribution, use, or 
falsification of these results is prohibited.  USMS shall have no liability to the Customer or the Customer’s customer for opinions stated, recommendations made, actions taken, or conduct implemented based on 
the test results reported.

Results relate only to the samples tested.  The Aspergillus/Penicillium -like category cannot be differentiated by non-viable sampling methods.   
Mod = Moderate; Num = Numerous

Sharon Danko, AS, MLT (ASCP)

1 0 1
1

1903704 03/2020 1903704 03/2020

1

www.usmslab.com

October 7, 2020Sci-Tek Consultants, Inc. 
655 Rodi Road, Suite 303
Pittsburgh, PA 15235 October 16, 2020Date of Report:

ARP ARP ARP

60-03

Laundry Room Swab Laundry Room SwabLaundry Room Swab

SwabDirect Microscopic Examination

Attention:
(412) 371-4460

64-02
Analytical Method: 

Gerard / HACP Nolan Court
Paula South

X

(412) 371-4462Fax:

108780-20

1

Customer sample numbers below are uniquely identified by prefixing Laboratory #

62-02

U.S. Micro-Solutions, Inc. * 302 Unity Plaza * Latrobe, PA 15650
Phone: (724) 853-4047     Fax: (724) 853-4049     AIHA-LAP, LLC EMLAP # 103009

October 13, 2020
Sample Date:
Date Received:

10/15/20 10/15/20 10/15/20
1903704 03/2020

X

LAB0158

Page 4 of 11



Customer Name:
Customer Address:

Customer Phone:
PO Number:
Project Name/Number:

-
MIC 02

Customer Sample Number

Sample Description/ Location
Particle ID Rare 

Amt Few Mod Many Num Rare 
Amt Few Mod Many Num Rare 

Amt Few Mod Many Num

Alternaria  conidia
Ascospores
Aspergillus  fruiting structures
Aspergillus/Penicillium- like conidia X X
Basidiospores
Bipolaris/Drechslera conidia
Chaetomium ascospores
Cladosporium  conidia X
Curvularia  conidia
Epicoccum  conidia
Hyphal Fragments X
Insect fragments
Penicillium  fruiting structures
Pithomyces/Ulocladium conidia
Plant fragments
Pollen (unidentified)
Rusts
Smuts/ Myxomycetes
Stachybotrys  conidia
Stachybotrys  fruiting structures
Torula  conidia
Unidentified dematiaceous conidia X
Unidentified hyaline conidia

Skin Cell Fragments
Debris
No fungal conidia/hyphal fragments 
noted
Analyst Initials
Date Analyzed
Lot # / Exp Date:Swab

Technical Manager:
Sharon Danko, AS, MLT (ASCP)

1903704 03/2020 1903704 03/2020 1903704 03/2020
Results relate only to the samples tested.  The Aspergillus/Penicillium -like category cannot be differentiated by non-viable sampling methods.   
Mod = Moderate; Num = Numerous

10/15/20 10/15/20 10/15/20

When providing duplicates of this report, the document should be provided in total and not in section in accordance with AIHA-LAP, LLC.  Any unauthorized or improper disclosure, copying, distribution, use, or 
falsification of these results is prohibited.  USMS shall have no liability to the Customer or the Customer’s customer for opinions stated, recommendations made, actions taken, or conduct implemented based on 
the test results reported.

ARP ARP ARP

X

70-02

Laundry Room Swab Laundry Room Swab Laundry Room Swab

1 1 1
1 1 1

Direct Microscopic Examination Swab
Analytical Method: 

66-02 68-03

Fax: (412) 371-4462

Gerard / HACP Nolan Court

Customer sample numbers below are uniquely identified by prefixing Laboratory # 108780-20

Attention: Paula South

U.S. Micro-Solutions, Inc. * 302 Unity Plaza * Latrobe, PA 15650
Phone: (724) 853-4047     Fax: (724) 853-4049     AIHA-LAP, LLC EMLAP # 103009

www.usmslab.com

Sci-Tek Consultants, Inc. 
655 Rodi Road, Suite 303
Pittsburgh, PA 15235

Sample Date: October 7, 2020
Date Received: October 13, 2020
Date of Report: October 16, 2020

(412) 371-4460

LAB0158

Page 5 of 11



Customer Name:
Customer Address:

Customer Phone:
PO Number:
Project Name/Number:

-
MIC 02

Customer Sample Number

Sample Description/ Location
Particle ID Rare 

Amt Few Mod Many Num Rare 
Amt Few Mod Many Num Rare 

Amt Few Mod Many Num

Alternaria  conidia
Ascospores
Aspergillus  fruiting structures
Aspergillus/Penicillium- like conidia
Basidiospores
Bipolaris/Drechslera conidia
Chaetomium ascospores
Cladosporium  conidia
Curvularia  conidia
Epicoccum  conidia
Hyphal Fragments
Insect fragments
Penicillium  fruiting structures
Pithomyces/Ulocladium conidia
Plant fragments
Pollen (unidentified)
Rusts
Smuts/ Myxomycetes
Stachybotrys  conidia
Stachybotrys  fruiting structures
Torula  conidia
Unidentified dematiaceous conidia
Unidentified hyaline conidia

Skin Cell Fragments
Debris
No fungal conidia/hyphal fragments 
noted
Analyst Initials
Date Analyzed
Lot # / Exp Date:Swab

Technical Manager:
Sharon Danko, AS, MLT (ASCP)

1903704 03/2020
Results relate only to the samples tested.  The Aspergillus/Penicillium -like category cannot be differentiated by non-viable sampling methods.   
Mod = Moderate; Num = Numerous

10/15/20

When providing duplicates of this report, the document should be provided in total and not in section in accordance with AIHA-LAP, LLC.  Any unauthorized or improper disclosure, copying, distribution, use, or 
falsification of these results is prohibited.  USMS shall have no liability to the Customer or the Customer’s customer for opinions stated, recommendations made, actions taken, or conduct implemented based on 
the test results reported.

ARP

X

Hallway Swab

1
1

Direct Microscopic Examination Swab
Analytical Method: 

72-03

Fax: (412) 371-4462

Gerard / HACP Nolan Court

Customer sample numbers below are uniquely identified by prefixing Laboratory # 108780-20

Attention: Paula South

U.S. Micro-Solutions, Inc. * 302 Unity Plaza * Latrobe, PA 15650
Phone: (724) 853-4047     Fax: (724) 853-4049     AIHA-LAP, LLC EMLAP # 103009

www.usmslab.com

Sci-Tek Consultants, Inc. 
655 Rodi Road, Suite 303
Pittsburgh, PA 15235

Sample Date: October 7, 2020
Date Received: October 13, 2020
Date of Report: October 16, 2020

(412) 371-4460

LAB0158

Page 6 of 11



Customer Name:
Customer Address:

Customer Phone:
PO Number:
Project Name/Number:

-
MIC 02

Customer Sample Number

Sample Description/ Location
Particle ID Rare 

Amt Few Mod Many Num Rare 
Amt Few Mod Many Num Rare 

Amt Few Mod Many Num

Alternaria  conidia X
Ascospores
Aspergillus  fruiting structures
Aspergillus/Penicillium- like conidia
Basidiospores
Bipolaris/Drechslera conidia
Chaetomium ascospores X
Chaetomium perithecia X
Cladosporium  conidia
Curvularia  conidia
Epicoccum  conidia
Hyphal Fragments X
Insect fragments
Penicillium  fruiting structures
Pithomyces/Ulocladium conidia
Plant fragments
Pollen (unidentified)
Rusts
Smuts/ Myxomycetes
Stachybotrys  conidia X
Stachybotrys  fruiting structures X
Torula  conidia
Unidentified dematiaceous conidia
Unidentified hyaline conidia

Skin Cell Fragments
Debris
No fungal conidia/hyphal fragments 
noted
Analyst Initials
Date Analyzed
Lot # / Exp Date:Bulk

Technical Manager:
Sharon Danko, AS, MLT (ASCP)

N/A N/A
Results relate only to the samples tested.  The Aspergillus/Penicillium -like category cannot be differentiated by non-viable sampling methods.   
Mod = Moderate; Num = Numerous

*** A debris rating of 3 or greater indicates that the accuracy of the analysis is likely affected.

10/15/20 10/15/20

When providing duplicates of this report, the document should be provided in total and not in section in accordance with AIHA-LAP, LLC.  Any unauthorized or improper disclosure, copying, distribution, use, or 
falsification of these results is prohibited.  USMS shall have no liability to the Customer or the Customer’s customer for opinions stated, recommendations made, actions taken, or conduct implemented based on 
the test results reported.

ARP ARP

Laundry Room Bulk - Peeling 
Paint Entry Room Bulk - Drywall

1 1
2 3***

Direct Microscopic Examination Bulk
Analytical Method: 

64-03 72-01

Fax: (412) 371-4462

Gerard / HACP Nolan Court

Customer sample numbers below are uniquely identified by prefixing Laboratory # 108780-20

Attention: Paula South

U.S. Micro-Solutions, Inc. * 302 Unity Plaza * Latrobe, PA 15650
Phone: (724) 853-4047     Fax: (724) 853-4049     AIHA-LAP, LLC EMLAP # 103009

www.usmslab.com

Sci-Tek Consultants, Inc. 
655 Rodi Road, Suite 303
Pittsburgh, PA 15235

Sample Date: October 7, 2020
Date Received: October 13, 2020
Date of Report: October 16, 2020

(412) 371-4460

LAB0158
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Customer Name:
Customer Address:

Customer Phone: Fax:
PO Number: Attention:
Project Name/Number:

Total Volume (L)
Sample Number

Location:

Particle ID
Raw 
ct. AS % Raw 

ct. AS % Raw 
ct. AS %

Alternaria 7 22 154 1%
Ascospores 24 22 528 2% 6 22 132 3%
Aspergillus/Penicillium-like 14 22 308 1% 10 22 220 5%
Basidiospores 103 178 18,334 76% 87 22 1,914 47%
Bipolaris/Drechslera
Cercospora 2 22 44 0%
Chaetomium
Cladosporium 175 22 3,850 16% 67 22 1,474 36%
Curvularia
Epicoccum 5 22 110 0%
Helicomyces
Nigrospora
Oidium
Pithomyces/Ulocladium
Polythrincium 1 22 22 0%
Rusts 1 22 22 0%
Smuts/ Myxomycetes 36 22 792 3% 15 22 330 8%
Stachybotrys
Torula
Trichoderma
Unidentified dematiaceous conidia
Unidentified hyaline conidia

Total Mold
(Spores/m³ of air) 368 185

0 22 < 22
1 22

Hyphal Fragments 10 22 1 22
Insect Fragments
Plant Fragments

Skin Cell Fragments
Debris
Analyst Initials
Date Analyzed
Cassette Serial # / Exp Date:

Technical Manager:

4,070

Pollen 

220
22

22

24,164

U.S. Micro-Solutions, Inc. * 302 Unity Plaza * Latrobe, PA 15650
Phone: (724) 853-4047     Fax: (724) 853-4049     AIHA-LAP, LLC EMLAP # 103009

www.usmslab.com

October 16, 2020

October 7, 2020Sample Date:
Date Received:
Date of Report:

October 13, 2020
Sci-Tek Consultants, Inc. 
655 Rodi Road, Suite 303
Pittsburgh, PA 15235

(412) 371-4460 (412) 371-4462

Gerard / HACP Nolan Court

Customer sample numbers below are uniquely identified by prefixing Laboratory #

Paula South

108780-20

45

Outdoor Spore Trap Laundry Room Spore Trap

Spores/m³ Spores/m³Spores/m³

45
68-01EXT-01

Airborne Spore Trap Analysis
Analytical Method: 

AllergencoD-
MIC 01

1 1

10/15/20
ARP

1 1
ARP

10/15/20
3048624 06/2020 3048639 06/2020

Entire trace analyzed. Results relate only to the samples tested.  Results are reported as calculated.  For biological data, the first and/or second digit 
should be considered significant.  Total percentage may not equal 100% due to rounding. Percentages reported as 0% are greater than 0 and less than 
0.5%. The Aspergillus/Penicllium -like category cannot be differentiated by non-viable sampling methods.
AS=Analytical Sensitivity (spores/m3); Blank Lines = None Detected

When providing duplicates of this report, the document should be provided in total and not in section in accordance with AIHA-LAP, LLC.  Any unauthorized or improper 
disclosure, copying, distribution, use, or falsification of these results is prohibited.  USMS shall have no liability to the Customer or the Customer’s customer for opinions stated, 
recommendations made, actions taken, or conduct implemented based on the test results reported.

Sharon Danko, AS, MLT (ASCP)

LAB0158

Page 8 of 11



Laboratory Report # 108780-20
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Laboratory Report # 108780-20
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Laboratory Report # 108780-20

*End of Report*

*End of Report*
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Appendix B

Site Photographs



SITE PHOTOGRAPHS
Homewood North Family Community, Pittsburgh, PA

November 2020

Photo #1 – Bulk sample #72-01, Unit #1272 entry area

Photo #2 – Tape-lift sample #72-02, Unit #1272 entry area



SITE PHOTOGRAPHS
Homewood North Family Community, Pittsburgh, PA

November 2020

Photo #3 – Swab sample #72-03, Unit #1272 hallway

Photo #4 – Spore trap air sample #Ext-01, Outdoors near Unit #1272



SITE PHOTOGRAPHS
Homewood North Family Community, Pittsburgh, PA

November 2020

Photo #5 – Unit #1270 laundry room

Photo #6 – Tape-lift sample #70-01, Unit #1270 laundry room



SITE PHOTOGRAPHS
Homewood North Family Community, Pittsburgh, PA

November 2020

Photo #7 – Swab sample #70-02, Unit #1270 laundry room

Photo #8 – Spore trap air sample #68-01, Unit #1268 laundry room



SITE PHOTOGRAPHS
Homewood North Family Community, Pittsburgh, PA

November 2020

Photo #9 – Tape-lift sample #68-02, Unit #1268 laundry room

Photo #10 – Swab sample #68-03, Unit #1268 laundry room



SITE PHOTOGRAPHS
Homewood North Family Community, Pittsburgh, PA

November 2020

Photo #11 – Unit #1268 laundry room

Photo #12 – Unit #1266 laundry room



SITE PHOTOGRAPHS
Homewood North Family Community, Pittsburgh, PA

November 2020

Photo #13 – Unit #1266 laundry room

Photo #14 – Tape-lift sample #66-01, Unit #1266 laundry room



SITE PHOTOGRAPHS
Homewood North Family Community, Pittsburgh, PA

November 2020

Photo #15 – Swab sample #66-02, Unit #1266 laundry room

Photo #16 – Unit #1264 laundry room



SITE PHOTOGRAPHS
Homewood North Family Community, Pittsburgh, PA

November 2020

Photo #17 – Unit #1264 laundry room floor

Photo #18 – Bulk sample #64-03, Unit #1264 laundry room



SITE PHOTOGRAPHS
Homewood North Family Community, Pittsburgh, PA

November 2020

Photo #19 – Tape-lift sample #64-01, Unit #1264 laundry room

Photo #20 – Swab sample #64-02, Unit #1264 laundry room



SITE PHOTOGRAPHS
Homewood North Family Community, Pittsburgh, PA

November 2020

Photo #21 –Unit #1262 laundry room

Photo #22 – Tape-lift sample #62-01, Unit #1262 laundry room



SITE PHOTOGRAPHS
Homewood North Family Community, Pittsburgh, PA

November 2020

Photo #23 – Swab sample #62-02, Unit #1262 laundry room

Photo #24 – Damp area by stairway in living room, Unit #1260



SITE PHOTOGRAPHS
Homewood North Family Community, Pittsburgh, PA

November 2020

Photo #25 – Moisture meter at red level reading, Unit #1260 living room

Photo #26 – Tape-lift sample #60-01, Unit #1260 living room



SITE PHOTOGRAPHS
Homewood North Family Community, Pittsburgh, PA

November 2020

Photo #27 – Unit #1260 laundry room

Photo #28 – Tape-lift sample #60-02, Unit #1260 laundry room



SITE PHOTOGRAPHS
Homewood North Family Community, Pittsburgh, PA

November 2020

Photo #29 – Swab sample #60-03, Unit #1260 laundry room



Indoor Air Quality and Water Infiltration  Summary 
Building #5, Homewood North Family Community 011000 
Housing Authority of the City of Pittsburgh April 2, 2021 
Task Order #39 

Page 1 of 7 

SECTION 011000 - SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS: 

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY 

A. Section Includes

1. Project information.
2. Work covered by Contract Documents
3. Phased construction.
4. Access to site.
5. Coordination with occupants.
6. Work restrictions.
7. Specification and drawing conventions.

B. Related Requirements:

1. Section 015000 “Temporary Facilities and Controls” for limitations and procedures
governing temporary use of HACP’s Facilities.

1.3 PROJECT INFORMATION 

A. Project Identification:  Housing Authority of the City of Pittsburgh, Homewood North
Family Community, Building #5.

1. Project Location:  1272 Nolan Court, Pittsburgh, Pennsylvania

B. Owner:  (HACP) Housing Authority of the City of Pittsburgh, 100 Ross Street, 2nd Floor,
Pittsburgh, Pennsylvania 15219.

1. HACP Contact:  Stephen Graziani, Project Manager

C. Architect:  Gerard Associates Architects, L.L.C., 445 Fort Pitt Boulevard, Suite 410,
Pittsburgh, Pennsylvania 15219.

1. Representative: Dawn Danyo DiMedio, A.I.A., LEED AP BD+C
Vincent Trevino 



Indoor Air Quality and Water Infiltration  Summary 
Building #5, Homewood North Family Community 011000 
Housing Authority of the City of Pittsburgh April 2, 2021 
Task Order #39 

Page 2 of 7 

D. Architect’s Consultants:  The Architect has retained the following design professionals
who have prepared designated portions of the Contract Documents:

a. No additional design professionals retained.

E. Contractor:  To be determined.

F. Construction Manager / HACP’s Representative:  To be determined.

1. Construction Manager will be engaged for this Project to serve as an advisor to HACP
and to provide assistance in administering the Contract for Construction between
HACP and each Prime Contractor, according to a separate contract between HACP
and Construction Manager.

G. Project Web Site:  Not applicable to this project.

1.4 WORK COVERED BY CONTRACT DOCUMENTS

A. The Work of Project is defined by the Contract Documents and consists of the following:

1. The Scope of Work Area includes but is not limited to selective demolition and
construction on the interior and exterior of the existing facility.  The building shall be
fully occupied throughout the course of demolition and construction.  The project
shall be bid as s Single Prime.

2. General Prime Contractor:  The Scope of Work includes but shall not be limited to
excavation of the existing rear yard as necessary to install a new waterproofing
membrane system at below grade masonry/concrete construction.  The work shall
include installation of storm water systems and drainable fill necessary to restore
existing grades.  Existing site elements including fencing and concrete pavement
shall be restored or replaced in accordance with the documents.  Interior work
includes remediation of mold and restoration of general construction as necessary
upon mold removal.  The general contractor shall provide a work plan for
remediation prepared by persons qualified and experienced in mold removal either
under the direct employ of the General Contractor or via subcontracted forces.  The
general contractor shall be responsible for coordinating the total scope of restorative
construction based upon the mold remediation plan.  All work shall be reflected in
the General Contractor’s bid.

3. Electrical Prime Contractor:  The Scope of Work includes but shall not be limited to
miscellaneous electrical wiring in support of the General Construction.  Cost shall be
included in the General Contractor’s bid.

4. Mechanical Prime Contractor:  The Scope of Work includes but shall not be limited
to miscellaneous mechanical work in support of the General Construction.  Cost
shall be included in the General Contractor’s bid.



Indoor Air Quality and Water Infiltration  Summary 
Building #5, Homewood North Family Community 011000 
Housing Authority of the City of Pittsburgh April 2, 2021 
Task Order #39 

Page 3 of 7 

5. Plumbing Prime Contractor:  The Scope of Work includes but shall not be limited to
miscellaneous plumbing work in support of the General Construction.  Cost shall be
included in the General Contractor’s bid.

6. All associated fees for permit and inspections required to complete the scope of
work described above.

B. Type of Contract:
1. Project will be constructed under a single prime contract, General Prime.

1.5  PHASED CONSTRUCTION AND OCCUPANT DISRUPTION  

A. The Work shall be conducted in a single phase and will be required to be coordinated
and sequenced by the General Prime Contractor.

1. General Prime Contractor is responsible for the Construction Schedule; Occupant
Disruption Schedule, (DCPOD Schedule), coordination with all Contractors and
disciplines and providing an update on a weekly bases during the Construction Phase.
All Contractors and disciplines are required to coordinate and provide detailed
Construction Schedules, for their disciplines scope of work, to the General Prime
Contractor, to be incorporated into the comprehensive schedule.  All milestones and
occupancy disruptions shall be identified within the schedule and shall be provided at
least 1 week prior to occupant disruptions, to allow HACP’s Representative to
coordinate with occupants.

a. General Phasing and Occupant Disruption Schedule Milestones to be
minimally identified:  Start and End dates of specific scope of work
milestones, occupant milestones, substantially complete milestones, ready
for occupancy milestones and other associated milestones for approval from
HACP and the Architect minimally for the Site, Building, each Elevation, each
Public Area, each Employee Occupied Area, Roofs and all Interior Scope of
Work.  Schedules to be inclusive of all required Occupant Disruption and
Displacement time frames for each scope of work Weekly and Daily.  Listing
all types of disruption. IE:  Noise, Light, Odors, Displacement of Occupant, etc.

2. General Prime Contractor to Schedule a Demolition and Construction Phase Occupant
Disruption Meeting within 7 calendar days of receiving the Notice to Proceed.

3. Demolition and Construction Phasing Occupant Disruption Schedule (DCPOD
Schedule) shall be provided by each Contractor/Discipline to the General Prime
Contractor within 14 calendar days from Notice to Proceed.

4. General Prime Contractor is to provide the initial DCPOD Schedule within 28 calendar
days after the Notice to Proceed.
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5. Phases can include multiple areas of scope of work simultaneously.

6. No Demolition or Construction shall start until the DCPOD Schedule has been
provided and approved by HACP’s Representative to Proceed.

B. Before commencing Work of each phase, submit an updated copy of Contractor’s
construction schedule showing the sequence, commencement and completion dates for
all phases of the Work.

1.6 USE OF PREMISES 

A. General:  Contractor shall have limited use of premises for construction operations as
indicated on Drawings by the Contract limits.

B. Use of Site:  Limit use of Project site to work zones delineated in General Prime
Contractor’s approved CDPOD Plan and Schedule.  Do not disturb portions of Project site
beyond areas in which the Work is indicated.

1. Limits:  Continue construction operations to HACP approved limits of work per
construction plan.

2. HACP Occupancy:  Allow for HACP resident and employee occupancy of Project
site.

3. Driveways, Walkways and Entrances:  Keep driveways and entrances serving
premises clear and available to HACP, HACP’s employees and emergency vehicles
at all times.  Each Prime Contractor will be responsible for providing offsite
parking, offsite storage of materials, and offsite placement of trailer.

a. Schedule deliveries to minimize use of driveways and entrances by
construction operations and minimize space and time requirements for
materials and equipment onsite.

C. Condition of Existing Building:  Maintain existing building in a weather-tight condition
throughout all phases of the demolition and construction period.  Repair damage caused
by construction operations.  Protect building and its occupants at all times during
construction period.

1.7 COORDINATION WITH OCCUPANTS 

A. Full HACP Resident and Employee Occupancy:  HACP employees and residents will
occupy the site and existing building during entire construction period.  Cooperate with
Construction Manager/HACP Representative during construction operations to minimize
conflicts and facilitate HACP usage.  Perform the Work so as not to interfere with HACP’s
day to day operations and to have minimal daily disruption to each apartment resident.
Maintain existing exits unless otherwise indicated.
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1. Maintain access to existing walkways, corridors and other adjacent occupied or
used facilities.  Do not close or obstruct walkways, corridors or other occupied or
used facilities without written permission from HACP and approval of authorities
having jurisdiction.

2. Notify HACP not less than 120 hours in advance of activities that will affect HACP’s
operations.

B. Owner Limited Occupancy of Completed Areas of Construction:  HACP reserves the right
to occupy and to place and install equipment in completed portions of the Work, prior to
Substantial Completion of the Work, provided such occupancy does not interfere with
completion of the Work.  Such placement of furniture and limited occupancy shall not
constitute acceptance of the total Work.

1. Architect will prepare a Certificate of Substantial Completion for each specific
portion of the Work to be occupied prior to HACP acceptance of the completed
Work.

2. Obtain a Certificate of Occupancy from authorities having jurisdiction before
limited HACP occupancy.

3. Before limited HACP occupancy, mechanical and electrical systems shall be fully
operational, and required tests and inspections shall be successfully completed.
On occupancy, HACP will operate and maintain mechanical and electrical systems
serving occupied portions of the Work.

4. On occupancy, HACP will assume responsibility for maintenance and custodial
service for occupied portions of Work.

C. Access to Occupied Building and Occupied Areas of the Building during Construction:
HACP shall require access to occupied buildings and occupied areas of the building
during the entire construction period.  The Contractor shall provide temporary access
and cooperate with HACP and HACP’s contractors to provide access for the duration of
the Work.    Any temporary entrances shall be accessible as determined by UFAS
standards and meet HACP’s requirements for secure access to the buildings.

1. General Prime Contractor (G.C.) shall provide:

a. Demolition to accommodate temporary entrances and the reinstallation or
replacement in like kind of materials removed or damage during the work.

b. Temporary Security Door and Frame:
1) Door to be insulated hollow metal painted lack to match existing frame,

with half wire glass for security.  Door to be UFAS compliant.
2) Frame to be hollow metal.

c. Wall area adjacent to opening to be in filled.  Interior – drywall, exterior with
material to maintain building weather tightness.
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d. Any ramp and landing required to provide temporary access to the entrance
area shall be removed without visible signs or have areas replaced in kind.

1.8 WORK RESTRICTIONS 

A. Work Restrictions, General:  Comply with restrictions on construction operations.

1. Comply with limitations on use of public streets and with other requirements of
authorities having jurisdiction.

B. On-Site Work Hours:  Limit work in the existing building to normal business working
hours of 8:00 a.m. to 5:00 p.m., Monday through Friday, unless otherwise indicated or
directed by HACP Contracting Officer in writing.

1. Weekend Hours:  Only upon receipt of written approval from HACP Contracting
Officer in writing.

2. Early Morning Hours:  None without prior approval of HACP Contracting Officer in
writing.

3. Hours for Utility Shutdowns:  None without prior approval of HACP Contracting
Officer in writing.

4. Hours for noisy activity:  8:00 a.m. to 5:00 p.m.

C. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by
HACP or others unless permitted under the following conditions and then only after
providing temporary utility services according to requirements indicated:

1. Notify HACP’s Representative and Architect not less than 7 calendar days in
advance of proposed utility interruptions.

2. Do not proceed with utility interruptions without HACP’s written permission.
3. Interruptions shall be scheduled such that current tenants are not without service

for more than 2 hours.
4. Schedule interruptions such that the minimum numbers of units are without heat

or water at any given time.

D. Noise, Vibration and Odors:  Coordinate operations that may result in high levels of
noise and vibration, odors other disruption to HACP occupancy with HACP.

1. Notify HACP Representative not less than two days in advance of proposed
disruptive operations.

2. Obtain HACP’s written permission before proceeding with disruptive operations.

E. Nonsmoking Building:  Smoking is not permitted within the building or within 25 feet
(8M) of entrances, operable windows, or outdoor-air intakes.

F. Controlled Substances:  Use of tobacco products and other controlled substances on
Project site is not permitted.
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G. Employee Identification:  Provide identification tags for Contractor personnel working on
Project site.  Require personnel to use identification tags at all times.

H. Employee Screening:  Comply with HACP’s requirements for drug and background
screening of Contractor personnel working on Project site.

1. Maintain list of approved screened personnel with HACP’s Representative.

1.9 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content:  The Specifications use certain conventions for the style of
language and the intended meaning of certain terms, words, and phrases when used in
particular situations.  These conventions are as follows:

1. Imperative mood and streamlined language are generally used in the Specifications.
The words “shall”, “shall be”, or “shall comply with”, depending on the context, are
implied where a colon (:) is used within a sentence or phrase.

2. Specification requirements are to be performed by Contractor unless specifically
stated otherwise.

B. Division 01 General Requirements:  Requirements of Sections in Division 01 apply to the
Work of all Sections in the Specifications.

C. Drawing Coordination:  Requirements for materials and products identified on Drawings
are described in detail in the Specifications.  One or more of the following are used on
Drawings to identify materials and products:

1. Terminology:  Materials and products are identified by the typical generic terms
used in the individual Specification Sections.

2. Abbreviations:  Materials and products are identified by abbreviations published as
part of the U.S. National CAD Standard and scheduled on Drawings.

3. Keynoting:  Materials and products are identified by reference keynotes referencing
Specification Section numbers found in this Project Manual.

PART 2 - PRODUCTS (Not Used)  

PART 3 - EXECUTION (Not Used)  

END OF SECTION 011000 
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SECTION 011200 – MULTIPLE CONTRACT SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS: 

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY 

A. Section includes a summary of each contract, including responsibilities for coordination
and temporary facilities and controls.

B. Specific requirements for work of each contract are also indicated in individual
Specification Sections and on Drawings.

C. Related Sections:

1. Division 01 Section “Summary” for the Work covered by the Contract Documents,
restrictions on use of the Project site, phased construction, coordination with
occupants, and work restrictions, and continual fire protection systems.

2. Division 01 Section “General Conditions Responsibility Matrix” for division of
responsibilities for the work.

3. Division 01 Section “Project Management and Coordination” for general coordination
requirements.

1.3 DEFINITIONS 

A. Permanent Enclosure:  As determined by Architect, the condition at which roofing is
insulated and weathertight; exterior walls are insulated and weathertight; and all openings
are closed with permanent construction or substantial temporary closures equivalent in
weather protection to permanent construction.

1.4 PROJECT COORDINATION 

A. General Construction Contractor shall be responsible for coordination of all trades on
sites.  This project shall be bid as a single prime contract – General Construction.

1.5  COORDINATION ACTIVITIES 
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A. Refer to “General Conditions Responsibility Matrix” that describes ownership of each of
the following coordination activities, but are not limited to the following:

1. Provide overall coordination of the Work.
2. Coordinate shared access to workspaces.
3. Coordinate product selections for compatibility.
4. Provide overall coordination of temporary facilities and controls.
5. Coordinate, schedule, and approve interruptions of permanent and temporary utilities,

including those necessary to make connections for temporary services.
6. Coordinate construction and operations of the Work with work performed by each

Contract and Owner’s construction forces.
7. Prepare coordination drawings in collaboration with each contractor to coordinate work

by more than one contract.
8. Coordinate sequencing and scheduling of the Work.  Include the following:

a. Initial Coordination Meeting:  At earliest possible date, arrange and conduct a
meeting with all contractors and Owner’s Representative for sequencing and
coordinating the Work; negotiate reasonable adjustments to schedules.

b. Prepare a combined Contractors’ construction schedule for entire Project.  Base
schedule on preliminary construction schedule.  Secure time commitments for
performing critical construction activities from contractors.  Show activities of each
contract on a separate sheet.  Prepare a simplified summary sheet indicating
combined construction activities of contracts.

1) Submit schedules for approval
2) Distribute copies of approved schedules to contractors.

9. Provide quality-assurance and quality-control services specified in Division 01 Section
“Quality Requirements”.

10. Coordinate sequence of activities to accommodate tests and inspections, and
coordinate schedule of tests and inspections.

11. Provide information necessary to adjust, move, or relocate existing utility structures
affected by construction.

12. Provide progress cleaning of common areas and coordinate progress cleaning of areas
or pieces of equipment where more than one contractor has worked.

13. Coordinate cutting and patching.
14. Coordinate protection of the Work.
15. Coordinate firestopping.
16. Coordinate completion of interrelated punch list items.
17. Coordinate preparation of Project record documents if information from more than one

contractor is to be integrated with information from other contractors to form one
combined record.

18. Print and submit record documents if installations by more than one contractor are
indicated on the same contract drawing or shop drawing.

19. Collect record specification sections from contractors, collate Sections into numeric
order, and submit complete set.

20. Coordinate preparation of operation and maintenance manuals if information from
more than one contractor is to be integrated with information from other contractors to
form one combined record.
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21. Coordinate the waste disposal plan for the project to include all communications with
sub-contractors.

22. Verify provision of waste management facilities, to divert as much waste as possible
from landfill and provide training to other prime contractors.
a. Evaluate facilities in enough time prior to removal from the site to ensure load

complies with requirements or to require responsible prime to remove
inappropriate items.

b. Allow each prime a minimum of half a working day to correct incorrect disposal of
waste items.

PART 2 - PRODUCTS (Not Used)  

PART 3 - EXECUTION (Not Used)  

END OF SECTION 011200 
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SECTION 012100 – ALTERNATES 
 
 
PART 1 - GENERAL  

 
 

1.1 RELATED DOCUMENTS: 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

  
 
1.2 SUMMARY 
  

A. Section includes administrative and procedural requirements governing alternates. 
     

1.  Certain items are specified in the Contract Documents by Alternate.  Alternates have 
been established to define specific scopes of work subject to deletion from the project. 
 

B.  Types of Alternates include the following: 
 
1. No alternates are required. 

 
 
1.3 COORDINATION  

 
A. Coordinate work defined by Alternate with other portions of the Work.   
 

1. No change to Contractor’s indirect expense is permitted for selection of higher or 
lower priced materials or systems of the same scope and nature as originally 
indicated. 

 
 
PART 2 - PRODUCTS (Not Used)  
 
 
PART 3 - EXECUTION  (Not Used) 
 

 
 

END OF SECTION 012100 
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SECTION 012900 – Payment Procedures  
 
 
PART 1 - GENERAL  

 
 

1.1 RELATED DOCUMENTS: 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

  
 
1.2 SUMMARY 
  

A. Section includes administrative and procedural requirements necessary to prepare and 
process Applications for Payment. 

 

B. Related Requirements: 
     

1. Division 1 “Allowances” for procedural requirements governing the handling and 
processing of allowances. 

2. Division 1 “Unit Prices” for administrative requirements governing the use of unit 
prices. 

3. Division 1 “Contract Modification Procedures” for administrative procedures for 
handling changes to the Contract. 

4. Division 1 “Construction Progress Documentation” for administrative requirements 
governing the preparation and submittal of the Contractor’s construction schedule. 
 

   
1.3 DEFINITIONS 
  

A. Schedule of Values:  A statement furnished by Contractor allocating portions of the 
Contract Sum to Various portions of the Work and used as the basis for reviewing 
Contractor’s Applications for Payment. 
 

 
1.4 SCHEDULE OF VALUES 

 
A. Coordination:  Coordinate preparation of the schedule of values with preparation of 

Contractor’s construction schedule.  Cost-loaded Critical Path Method Schedule may 
serve to satisfy requirements for the schedule of values. 

 
1. Coordinate line items in the schedule of values with other required administrative 

forms and schedules, including the following: 
 

a. Application for Payment forms with continuation sheets. 
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b. Submittal schedule. 
c. Items required to be indicated as separate activities in Contractor’s construction 

schedule. 
2. Submit the schedule of values to Architect through Construction Manager/HACP’s 

Representative at earliest possible date, but no later than seven days before the date 
scheduled for submittal of initial Applications for Payment. 

3. Sub-schedules for Phased Work:  Where the Work is separated into phases requiring 
separately phased payments, provide sub-schedules showing values coordinated with 
each phase of payment. 

4. Sub-schedules for Separate Elements of Work:  Where the Contractor’s construction 
schedule defines separate elements of the Work, provide sub-schedules showing 
values coordinated with each element. 

5. Sub-schedules for Separate Design Contracts:  Where HACP has retained design 
professionals under separate contracts who will each provide certification of payment 
requests, provide sub-schedules showing values coordinated with the scope of each 
design services contract as described in Section 011000 “Summary”. 
 

B. Format and Content:  Use Project Manual table of contents as a guide to establish line 
items for the schedule of values.  Provide at least one line item for each Specification 
Section. 

 
1. Identification:  Include the following Project identification on the schedule of values: 

 
a. Project name and location. 
b. Name of Architect. 
c. Architect’s project number. 
d. HACP’s Project number. 
e. Contractor’s name and address. 
f. Date of submittal. 

 
2. Arrange schedule of values consistent with format of appropriate HUD forms. Arrange 

the schedule of values in tabular form with separate columns to indicate the following 
for each item listed: 

 
a. Related Specification Section or Division. 
b. Description of the Work. 
c. Name of subcontractor. 
d. Name of manufacturer or fabricator. 
e. Name of supplier. 
f. Change Orders (numbers) that affect value. 
g. Dollar value of the following, as a percentage of the Contract Sum to nearest one-

hundredth percent, adjusted to total 100 percent. 
 

1) Labor 
2) Materials. 
3) Equipment. 
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3. Provide a breakdown of the Contract Sum in enough detail to facilitate continued 

evaluation of Applications for Payment and progress reports.  Coordinate with Project 
Manual table of Contents.  Provide multiple line items for principal subcontract 
amounts in excess of five percent of the Contract Sum. 

4. Round amounts to nearest whole dollar; total shall equal the Contract Sum. 
5. Provide a separate line item in the schedule of values for each part of the Work where 

Applications for Payment may include materials or equipment purchased or fabricated 
and stored, but not yet installed. 
 
a. Differentiate between items stored on-site and items stored off-site.  If required, 

include evidence of insurance. 
 

6. Provide separate line items in the schedule of values for initial cost materials, for each 
subsequent stage of completion, and for total installed value of that part of the Work. 

7. Allowances:  Provide a separate line item in the schedule of values for each allowance.  
Show line-item value of unit-cost allowances, as a product of the unit cost, multiplied 
by measured quantity.  Use information indicated in the Contract Documents to 
determine quantities. 

8. Purchase Contracts:  Provide a separate line item in the schedule of values for each 
purchase contract.  Show line-item value of purchase contract.  Indicate HACP 
payments or deposits, if any, and balance to be paid by Contractor. 

9. Each item in the schedule of values and Applications for Payment shall be complete.  
Include total cost and proportionate share of general overhead and profit for each item. 

 
a. Temporary facilities and other major cost items that are not direct cost of actual 

work-in-place may be shown either as separate line items in the schedule of values 
or distributed as general overhead expense, at Contractor’s option. 

 
10. Schedule Updating:  Update and resubmit the schedule of values before the next 

Applications for Payment when Change Orders or Construction Change Directives 
result in a change in the Contract Sum. 

 
 

1.5   APPLICATIONS FOR PAYMENT  
 

A. Each Application for Payment following the initial Application for Payment shall be 
consistent with previous applications and payments as certified by Architect and 
Construction Manager/HACP’s Representative and reviewed and paid upon approval of 
HACP’s Contracting Officer. 

 
1. Initial Application for Payment, Application for Payment at time of Substantial 

Completion, and final Applicati0n for Payment involve additional requirements. 
 
B. Payment Application Times:  The date for each progress payment is indicated in the 

Agreement between HACP and Each Prime Contractor.  The period of construction work 
covered by each Application for Payment is the period indicated in the Agreement. 
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C. Payment Application Times:  Submit Application for Payment to Project Manager/HACP’s 

Representative by the 21st day of the month, unless indicated otherwise.  The period 
covered by each Application for Payment is one month, ending on the last day of the 
month. 

 
1. Submit draft copy of Application for Payment seven days prior to due date for review 

by Construction Manager/HACP’s Representative and the Architect. 
 
D. Application for Payment Forms:  Use forms provided by HACP for Applications for 

Payment. 
 

E. Application Preparation:  Complete every entry on form.  Notarize and execute by a 
person authorized to sign legal documents on behalf of Contractor.  Application will be 
returned without action if incomplete. 

 
1. Entries shall match data on the schedule of values and Contractor’s construction 

schedule.  Use updated schedules if revisions were made. 
2. Include amounts for work completed following previous Application for Payment, 

whether or not payment has been received.  Include only amounts for work 
completed at time of Application for Payment. 

3. Include amounts of Change Orders and Construction Change Directives issued before 
last day of construction period covered by application. 

4. Indicate separate amounts for work being carried out under Owner-requested project 
acceleration. 

 
F. Stored Materials:  Include in Application for Payment amounts applied for materials or 

equipment purchased or fabricated and stored, but not yet installed.  Differentiate 
between items stored on-site and items stored off-site. 

 
1. Provide certificate of insurance, evidence of transfer of title to HACP, and consent of 

surety to payment, for stored materials. 
2. Provide supporting documentation that verifies amount requested, such as paid 

invoices.  Match amount requested with amounts indicated on documentation; do 
not include overhead and profit on stored materials. 

3. Provide summary documentation for stored materials indicating the following: 
 

a. Value of materials previously stored and remaining stored as of date of 
previous Applications for Payment. 

b. Value of previously stored materials put in place after date of previous 
Application for Payment and on or before date of current Application for 
Payment. 

c. Value of materials stored since date of previous Application for Payment and 
remaining stored as of date of current Application for Payment. 

 
G. Transmittal:  Submit three signed and notarized original copies of each Application for 

Payment to Construction Manager/HACP’s Representative and Architect by a method 
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ensuring receipt within 24 hours.  One copy shall include waivers of lien and similar 
attachments if required. 

 
1. Transmit each copy with a transmittal form listing attachments and recording 

appropriate information about application. 
 
H. Waivers of Mechanic’s Lien:  With each Application for Payment, submit waivers of 

mechanic’s lien from entities lawfully entitled to file a mechanic’s lien arising out of the 
Contract and related to the Work covered by the payment. 

 
1. Submit partial waivers on each item for amount requested in previous application, 

after deduction to retainage, on each item. 
2. When an application shows completion of an item, submit conditional final or full 

waivers. 
3. HACP reserves the right to designate which entities involved in the Work must submit 

waivers. 
4. Waiver Forms:  Submit executed waivers of lien on forms acceptable to HACP. 

 
I. Waivers of Mechanic’s Lien:  With each Application for Payment, submit waivers of 

mechanic’s liens from subcontractors, sub-subcontractors, and suppliers for construction 
period covered by the previous application. 

 
1. Submit partial waivers on each item for amount requested in previous application, 

after deduction for retainage, on each item. 
2. When an application shows completion on an item, submit conditional final or full 

waivers. 
3. HACP reserves the right to designate which entities involved in the Work must submit 

waivers. 
4. Submit final Application for Payment with or proceeded by conditional final waivers 

from every entity involved with performance of the Work covered by the application, 
which is lawfully entitled to a lien. 

5. Waiver Forms:  Submit executed waivers of lien on forms, acceptable to HACP. 
 
J. Initial Application for Payment:  Administrative actions and submittals that must precede 

or coincide with submittal of first Application for Payment include the following: 
 

1. List of subcontractors. 
2. Schedule of values. 
3. Contractor’s construction schedule (preliminary if not final). 
4. Combined Contractor’s construction schedule (preliminary if not final) incorporating 

Work of multiple contracts, with indication of acceptance of schedule by each 
Contractor. 

5. Products list (preliminary if not final). 
6. Schedule of unit prices. 
7. Submittal schedule (preliminary if not final). 
8. List of Contractor’s staff assignments. 
9. List of Contractor’s principal consultants. 
10. Copies of building permits. 
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11. Copies of authorizations and licenses from authorities having jurisdiction for 
performance of the Work. 

12. Initial progress report. 
13. Report of preconstruction conference. 
14. Certificates of insurance and insurance policies. 
15. Performance and payment bonds. 
16. Data needed to acquire HACP’s insurance. 

 
K. Interim application for Payment:  Administrative actions and submittals that are 

scheduled at regular intervals to coincide with Application submission. 
 

1. Updated Schedule of Values. 
2. Schedule of salvaged, refurbished and reused materials. 
3. Schedule of recycled product content. 
4. Schedule of regional material compliance. 
5. Schedule of certified wood products used on the project. 

 
L. Application for Payment at Substantial Completion:  After Architect issues the Certificate 

of Substantial Completion, submit an Application for Payment showing 100 percent 
completion for portion of the Work claimed as substantially complete. 

 
1. Include documentation supporting claim that the Work is substantially complete and 

a statement showing an accounting of changes to the Contract Sum. 
2. This application shall reflect Certificate(s) of Substantial Completion issued 

previously for HACP occupancy of designated portions of the Work. 
 
M. Final Payment Application:  After completing Project closeout requirements, submit final 

Application for Payment with releases and supporting documentation not previously 
submitted and accepted, including, but not limited to the following: 

 
1. Evidence of completion of Project closeout requirements. 
2. Insurance certificates for products and completed operations where required and 

proof that taxes, fees and similar obligations were paid. 
3. Updated final statement, accounting for final changes to the Contract Sum. 
4. Use appropriate HUD or approved HACP form for, “Contractor’s Affidavit of Payment 

of Debts and Claims”. 
5. Use appropriate HUD or approved HACP form, “Contractor’s Affidavit of Release of  

Liens”. 
6. AIA Document G707 or approved HACP form, “Consent of Surety to Final Payment”. 
7. Evidence that claims have been settled. 
8. Final meter readings for utilities, a measured record of stored fuel, and similar data 

as of date of Substantial Completion or when HACP took possession of and assumed 
responsibility for corresponding elements of the Work. 

9. Final liquidated damages settlement statement. 
 

 
PART 2 - PRODUCTS (Not Used) 



      
Indoor Air Quality and Water Infiltration   Payment Procedures 
Building #5, Homewood North Family Community 012900 
Housing Authority of the City of Pittsburgh  April 2, 2021 
Task Order #39   
 

 Page 7 of 7    

 
PART 3 - EXECUTION (Not Used)  

END OF SECTION 012900 
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SECTION 013100 – PROJECT MANAGEMENT AND COORDINATION 
 
 
PART 1 - GENERAL  

 
 

1.1 RELATED DOCUMENTS: 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

  
 
1.2 SUMMARY 
  

A. Section includes administrative provisions for coordinating construction operations on 
Project including, but not limited to, the following: 

 
1. General coordination procedures. 
2. Administrative and supervisory personnel. 
3. Coordination drawings. 
4. Requests for Information (RFIs). 
5. Project meetings. 

 

B. Contractor shall participate in coordination requirements for all work proceeding on site, 
not just work included in this contract.  Certain areas of responsibility are assigned to a 
specific contractor. 
 

C. Reference to “Contractor” on the drawings and the specifications shall refer to the each 
separate Prime Contractor, unless noted otherwise, with coordination responsibilities 
specified within this Section. 

 
D. Related Requirements: 

     
1. Section 011200 “Multiple Contract Summary” for a description of the division of work 

among separate contracts and responsibility for coordination activities not in this 
Section. 

2. Section 017000 “Execution” for procedures for coordinating general installation and 
field-engineering services, including establishment of benchmarks and control points. 
 

   
1.3 DEFINITIONS 
  

A. RFI:  Request from Contractor seeking interpretation or clarification of the Contract 
Documents. 
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1.4 COORDINATION 
 

A. Coordination:  The contractors shall coordinate their construction operations with those 
of the HACP’s Contractors and Construction Manager/HACP’s Representative and entities 
to ensure efficient and orderly installation of each part of the Work and the work by other 
HACP’s Contractors. 
 
The existing structure shall remain occupied and in use for the duration of construction 
activities.  Coordination with the occupant shall be conducted and a work schedule 
agreed to by all parties, including but not limited to the Occupant, HACP Construction 
Manager/Representative, Architect and Contractors prior to the onset of work.  No portion 
of the project site shall be unusable to the tenant/Occupant for a period of longer than 5 
business days.  Where completion of the work requires temporary relocation of Occupant 
furniture, fixtures and equipment, Contractor shall be responsible for temporary 
relocation and replacement. 
 

B. Coordination:  Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work.  
Coordinate construction operations, included in different Sections that depend on each 
other for proper installation, connection, and operation. 

 
1. Schedule construction operations in sequence required to obtain the best results. 
2. Coordinate installation of different components to ensure maximum performance and 

accessibility for required maintenance, service and repair. 
3. Make adequate provisions to accommodate items scheduled for later installation. 
4. Where availability of space is limited, coordinate installation of different components 

to ensure maximum performance and accessibility for required maintenance, service 
and repair of all components, including mechanical and electrical. 

5. Maintain safe access to all existing areas of the site. 
6. Coordinate access to the site that will be concurrently under construction with other 

contractors. 
 
C. Prepare memoranda for distribution to each party involved, outlining special procedures 

required for coordination.   Include such items as required notices, reports, and list of 
attendees at meetings. 

 
1. Prepare similar memoranda for HACP and separate contractors if coordination of their 

Work is required. 
 
D. Administrative Procedures:  Coordinate scheduling and timing of administrative 

procedures with construction activities and activities of other contractors to ensure 
orderly progress of the Work.  Activities include: 

 
1. Preparation of Contractors’ construction schedule. 
2. Preparation of Contractors’ Demolition and Construction Phasing Occupant Disruption 

Schedule (DCPOD). 
3. Preparation of the schedule of values. 
4. Preparation of the submittal schedule. 
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5. Installation and removal of temporary facilities and controls. 
6. Delivery and processing of submittals. 
7. Progress meetings. 
8. Pre-installation conferences. 
9. Project closeout activities. 
10. Startup and adjustment of systems. 
11. Project closeout activities. 
12. All RFI’s logged and coordinated through General Construction contractor. 

 
E. Conservation:  Coordinate construction activities to ensure that operations are carried out 

with consideration given to conservation of energy, water and materials. 
 
 

1.5   SUBMITTALS 
 

A. Coordination Drawings:  Prepare Coordination Drawings if limited space availability 
necessitates maximum utilization of space for efficient installation of different 
components or if coordination is required for installation of products and materials 
fabricated by separate entities. 

 
1. Content:  Project-specific information, drawn accurately to a scale large enough to 

indicate and resolve conflicts.  Do not base coordination drawings on standard printed 
data.  Include the following information, as applicable: 

 
a. Indicate functional and spatial relationships of components of architectural, 

structural, civil, mechanical, and electrical systems. 
b. Locate existing utilities that enter the building. 
c. Locate existing Building Automation System (BAS) lines that enter the building. 
d. Indicate required installation sequences. 
e. Indicate functional and spatial relationships for components of systems. 
f. Show location and size of access doors required for access to concealed controls. 
g. Indicate dimensions shown on the Contract Drawings and make specific note of 

dimensions that appear to be in conflict with submitted equipment and minimum 
clearance requirements.  Provide alternate sketches to Architect for resolution of 
such conflicts.  Minor dimension changes and difficult installations will not be 
considered changes to the Contract.  

 
2. Sheet Size:  At least 11 by 17 inches bout no larger than 30 by 42 inches. 
3. Submit Digitally to Architect through General Contractor’s project web site:  PDF 

electronic files. 
4. After return from Architect, mark up and provide one printed copy to be located in 

trailer as a Project Record Drawing, and provide HACP with five printed copies. 
5. Refer to individual Sections for Coordination Drawing requirements for Work in those 

Sections. 
 
B. Coordination Digital Data Files:  Prepare coordination digital data files according to the 

following requirements: 
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1. File Preparation Format:  Same digital data software program, version and operating 
system as original Drawings. 

2. File Preparation Format:  DWG, Version 2013, operating in Microsoft Windows 
operating system. 

3. File Submittal Format:  Submit or post coordination drawing files using Portable Data 
File (PDF) format. 

4. Architect will furnish the Contractor one set of digital data files of Drawings for use in 
preparing coordination digital data files.  Refer to associated fees. 

 
a. Architect makes no representations as to the accuracy or completeness of digital 

data files as they relate to Drawings. 
b. Refer to “Division 01 Section Summary for requirements for using Architect’s 

digital files. 
c. Digital Data Software Program:  Drawings are available in Autodesk AutoCAD 2013 

DWG format. 
 

C. Key Personnel Names:  Within 7 days of starting construction operations, submit a list of 
key personnel assignments, including superintendent and other personnel in attendance 
at Project site.  Identify individuals and their duties and responsibilities; list addresses 
and telephone numbers, including home and office telephone numbers.  Provide names, 
addresses and telephone numbers of individuals assigned as standbys in the absence of 
individuals assigned to Project. 

 
1. Post copies of list on site, in temporary field office, on Project Website and by each 

temporary telephone.  Keep list current at all times. 
 

 

1.6 ADMINISTRATIVE AND SUPERVISORY PERSONNEL 

 

A. General:  In addition to Project superintendent, provide other administrative and 
supervisory personnel as required for proper performance of the Work. 
 
1. Include special personnel required for coordination of operations with other 

contractors. 

 

 

1.7  PROJECT MEETINGS 

 

A. General:  Construction Manager/HACP’s Representative will schedule and conduct 
meetings and conferences at Project site.  Prepare the meeting agenda.  Distribute 
agenda, record significant discussions and agreements achieved.  Distribute the meeting 
minutes to everyone concerned, including HACP and Architect, within three days of the 
meeting. 
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B. Preconstruction Conference:  Construction Manager/HACP’s Representative will schedule 
and conduct a preconstruction conference before starting construction, at a time 
convenient to HACP and Architect, but no later than 7 days after execution of the 
Agreement.  Hold the conference at Project site.  Conduct the meeting to review 
responsibilities and personnel assignments. 

 
C. Progress Meetings:  The Architect will Schedule and conduct progress meetings at 

weekly intervals.  Coordinate dates of meetings with preparation of payment requests. 
 

1.   Attendees:  In addition to representatives of HACP, Architect and Construction 
Manager/HACP’s Representative, each contractor, subcontractor, supplier, and other 
entity concerned with current progress or involved in planning, coordination, or 
performance of future activities shall be represented at these meetings.  All 
participants at the conference shall be familiar with Project and authorized to 
conclude matters relating to the Work. 

2.  Agenda:  Review and correct or approve minutes of previous progress meeting.  
Review other items of significance that could affect progress.  Include topics for 
discussion as appropriate to status of Project. 
a. Contractor’s Construction Schedule:  Review progress since the last meeting.  

Determine whether each activity is on time, ahead of schedule, or behind 
schedule, in relation to Contractor’s Construction Schedule.  Review schedule for 
next period. 

b. Cutting and Patching:  Review requirements for cutting and patching work for 
each prime contract.  Assign responsibility for each prime contractor to identify 
prime contract.  Assign responsibility for each prime contractor to identify areas 
requiring cutting for the general to execute.  Periodic meetings shall be held until 
the requirement for cutting and patching has been satisfied.  Cutting and patching 
for all prime contractors shall be performed by the General Construction 
Contractor based upon locations as identified by the Prime Contractors. 

3.  Minutes:  The Architect will record the meeting minutes. 
4.  Reporting:  The Architect will distribute the meeting minutes to each party present 

and to parties who should have been present, via email in digital format with-in 3 
days of the meetings date. 

 

D. Pre-installation Conference:  Conduct a pr-installation conference at Project site before 
each construction activity that requires coordination with other construction. 
 
1.  Attendees:  Installer and representatives of manufacturers and fabricators involved in 

or affected by the installation and its coordination or integration with other materials 
and installations that have preceded or will follow, shall attend the meeting.  Advise 
Architect and Construction manager of scheduled meeting dates. 

2.  Agenda:  Review progress of other construction activities and preparations for the 
particular activity under consideration, including requirements for the following: 
 
a. Contract Documents. 
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b. Options. 
c. Related RFIs. 
d. Related Change Orders. 
e. Purchases. 
f. Deliveries. 
g. Submittals. 
h. Review of mockups. 
i. Possible conflicts. 
j. Compatibility problems. 
k. Time schedules. 
l. Weather limitations. 
m. Manufacturer’s written recommendations. 
n. Warranty requirements. 
o. Compatibility of materials. 
p. Acceptability of substrates. 
q. Temporary facilities and controls. 
r. Space and access limitations. 
s. Regulations of authorities having jurisdiction. 
t. Testing and inspecting requirements. 
u. Installation procedures. 
v. Coordination with other work. 
w. Required performance results. 
x. Protection of adjacent work. 
y. Protection of construction and personnel. 

 

3.  Record significant conference discussions, agreements, and disagreements, including 
required corrective measures and actions. 

4.  Reporting:  Distribute minutes of the meeting to each party present and to other 
parties requiring information. 

5.  Do not proceed with installation if the conference cannot be successfully concluded.  
Initiate whatever actions are necessary to resolve impediments to performance of the 
Work and reconvene the conference at earliest feasible date. 

 

E.  Project Closeout Conference:  Construction Manager/HACP’s Representative will 
schedule and conduct a project closeout conference, at a time convenient to HACP and 
Architect, but no later than 10 days prior to the scheduled date of Substantial 
Completion. 

 

1. Conduct the conference to review requirements and responsibilities related to 
Project closeout.   

2. Attendees:  Authorized representatives of HACP, Construction Manager/HACP’s 
Representative, Architect and their consultants; Contractor and its superintendent; 
major subcontractors; suppliers; and other concerned parties shall attend the 
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meeting.  Participants at the meeting shall be familiar with Project and authorized 
to conclude matters relating to the Work. 

3. Agenda:  Discuss items of significance that could affect or delay Project closeout, 
including the following: 

 

a. Preparation of record documents. 
b. Procedures required prior to inspection for Substantial Completion and for final 

inspection for acceptance. 
c. Submittal of written warranties. 
d. Requirements for preparing sustainable design documentation. 
e. Requirements for preparing operations and maintenance data. 
f. Requirements for delivery of material samples, attic stock, and spare parts. 
g. Requirements for demonstration and training. 
h. Preparation of Contractor’s punch list. 
i. Procedures for processing Applications for Payment at Substantial Completion 

and for final payment. 
j. Submittal procedures. 
k. Coordination of separate contracts. 
l. HACP’s partial occupancy requirements. 
m. Installation of HACP’s furniture, fixtures and equipment. 
n. Responsibility for removing temporary facilities and controls.  

 

4.  Minutes:  Entity conducting meeting will record and distribute meeting minutes. 

 

 

1.8 REQUESTS FOR INTERPRETATION (RFI’s) 

 

A.  Procedure:  Immediately on discovery of the need for interpretation of the Contract 
Documents, and if not possible to request interpretation at Project meeting, prepare and 
submit an RFI in the form specified. 

 

1. RFI’s shall originate with Contractor.  RFI’s submitted by entities other than Contractor 
will be returned with no response. 

 

a. RFI’s should be submitted through the coordinating contractor. 

 

2. Coordinate and submit RFI’s in a prompt manner so as to avoid delays in Contractor’s 
work or work of subcontractors. 

 

B. Content of the RFI:  Include a detailed, legible description of item needing interpretation 
and the following: 
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1.   Project name. 
2.   Date. 
3.   Name of Contractor. 
4.   Name of Architect and Construction Manager/HACP’s Representative. 
5.   RFI number, numbered sequentially. 
6.   Specification Section number and title and related paragraphs, as appropriate. 
7.   Drawing number and detail references, as appropriate. 
8.   Field dimensions and conditions, as appropriate. 
9.   Contractor’s suggested solution(s).  If contractor’s solution(s) impact the Contract      

  Time or the Contract Sum, Contractor shall state impact in the RFI. 
10.    Contractor’s signature. 
11. Attachments:  Include drawings, descriptions, measurements, photos, Product 

Data, Shop Drawings, and other information necessary to fully describe items 
needing interpretation. 

   
a. Supplementary drawings prepared by Contractor shall include dimensions, 

thicknesses, structural grid references, and details of affected materials, 
assemblies and attachments. 

 

C. Format of RFI”s: 

 

1. RFI’s shall be submitted electronically via email on standard RFI form.  Paper copies 
may be substituted in addition. 

2. Identify each page of attachments with the RFI number and sequential page 
number. 

 

D. Architect’s Action:  Architect will review each RFI, determine action required, and return 
it.  Allow seven working days for Architect’s response for each RFI.  RFI’s received after 
1:00 p.m. will be considered as received the following work day. 

 

1. The following RFI’s will be returned without action: 
 
a. Requests for approval of submittals. 
b. Requests for approval of substitutions. 
c. Requests for coordination information already indicated in the Contract 

Documents. 
d. Requests for adjustments in the Contract Time or the Contract Sum. 
e. Requests for interpretation of Architect’s actions on submittals. 
f. Incomplete RFI’s or RFI’s with numerous errors. 

 

2. Architect’s action may include a request for additional information, in which case 
Architect’s time for response will start again. 
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3. Architect’s action on RFI’s that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit Change Proposal according 
to Division 1 Section “Contract Modification Procedures”. 

 

a. If Contractor believes the RFI response warrants change in the Contract Time or 
the Contract Sum, notify Architect and Construction Manager/HACP’s 
Representative in writing within 7 days of receipt of the RFI response. 

 

E.    On receipt of Architect’s action, update the RFI log and immediately distribute the RFI 
response to affected parties.  Review response and notify Architect and Construction 
Manager/HACP’s Representative within seven days if Contractor disagrees with 
response. 

 
F.    RFI Log:  Prepare, maintain, and submit a tabular log of RFI’s organized by the RFI 

number.  RFI Log shall be submitted electronically via email.  Submit log weekly.  Use 
CSI Log Form 13.2B.  Include the following: 

 
1. Project name. 
2. Name and address of Contractor. 
3. Name and address of Architect and Construction Manager/HACP’s Representative. 
4. RFI number including RFI’s that were dropped and not submitted. 
5. RFI description. 
6. Date the RFI was submitted. 
7. Date Architect’s and Construction Manager’s/HACP’s Representative response was                  

received. 
8. Identification of related Minor Change in the Work.  Construction Change Directive, 

and Proposal Request, as appropriate. 
 

G.    The Architect shall maintain the RFI Log between the Architect and Contractor.  It is 
recommended that the Contractor maintain a separate RFI log with subcontractors. 

 

1.9 PROJECT WEB SITE (Not Used) 

 
PART 2 - PRODUCTS (Not Used) 
 
PART 3 - EXECUTION (Not Used)  

 
 

END OF SECTION 013100 
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Project Name: Homewood North Family Community – Building #5  
 
GAA Project Number: 2034 
 
Date:        
 
 
In accepting and using digital files, provided by Gerard Associates Architects, L.L.C. the 
undersigned recognizes and accepts that: 
 
1. Gerard Associates Architects, L.L.C. is providing these digital files for the undersigned’s sole 

convenience, and does not assume any responsibility for the accuracy or suitability of 
information contained therein for the use intended by the undersigned; and 
 

2. The undersigned is fully and solely responsible to verify the accuracy of the digital files and the 
actual built conditions, as it may affect the undersigned’s work; and 

 
3.  The digital files are an instrument of service of Gerard Associates Architects, L.L.C. who shall 

be deemed the author of the digital files and shall retain all common law, statutory and other 
reserved rights, including the copyright; and 

 
4. Under no circumstances shall the transfer of the digital files, or other instruments of service for 

use by the undersigned be deemed to be a sale by Gerard Associates Architects, L.L.C. and 
Gerard Associates Architects, L.L.C. makes no warranties, express or implied, of 
merchantability or of fitness for a particular purpose; and 

 
5. The digital files shall not be used in whole or part for any project or purpose, other than The 

Housing Authority  of the City of Pittsburgh Task Order #39 Homewood North Community. 
 

6. To the fullest extent permitted by law, the undersigned hereby indemnifies and holds harmless 
Gerard Associates Architects, L.L.C. and its officers, directors, employees and consultants from 
and against all claims, damages, losses and expenses, including, but not limited to, attorney’s 
fees arising out of, relating to and resulting from use of any information provided by Gerard 
Associates Architects, L.L.C. 

 
7. A service and administrative fee of $100 for each digital file is payable to Gerard Associates 

Architects, L.L.C. prior to transfer of the requested files. 
 
The Undersigned: 
 
             
Signature      Company Name (Print Clearly) 
 
             
Name and Title (Print Clearly)    Date 



      
Indoor Air Quality and Water Infiltration   Submittal Procedures 
Building #5, Homewood North Family Community 013300 
Housing Authority of the City of Pittsburgh  April 2, 2021 
Task Order #39   
 

 Page 1 of 13    

 
SECTION 013300 – SUBMITTAL PROCEDURES 
 
 
PART 1 - GENERAL  

 
 

1.1 RELATED DOCUMENTS: 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

  
 
1.2 SUMMARY 
  

A. Section includes administrative and procedural requirements for submitting Shop 
Drawings, Product Data, Samples and other submittals. 

     
B.  Related Requirements: 

 
1. Section 012900 “Payment Procedures” for submitting Applications for Payment and 

the schedule of values. 
2. Section 013100 “Construction Progress Documentation” for submitting schedules and 

reports, including Contractor’s construction schedule. 
 
 

1.3 DEFINITIONS 
  

A. Action Submittals:  Written and graphic information that requires Architect’s responsive 
action. 

  
B. Informational Submittals:  Written information does not require Architect’s responsive 

action.  Submittals may be rejected for not complying with requirements. 
 

C. Portable Document Format (PDF):  An open standard file format licensed by Adobe 
Systems used for representing documents in a device-independent and display resolution- 
independent fixed-layout document format. 

 
 
1.4 SUBMITTAL PROCEDURES 

 
A. General:  Electronic copies of CAD Drawings of the Contract Drawings will not be 

provided by Architect for Contractor’s use in preparing submittals. 
 

1. E-mail all submittals as PDF file attachments to HACP Representative and Architect 
for review.  
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a. Architect will return annotated file.  Annotate and retain one copy of file as an 
electronic Project record document file. 

b. No hardcopies of the submittal is required unless specifically requested by the 
Architect or HACP representative.  

 
2. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 

submittals and related activities that require sequential activity. 
 

3. Coordinate transmittal of different types of submittals for related parts of the Work 
so processing will not be delayed because of need to review submittals 
concurrently for coordination. 

 
a. Architect reserves the right to withhold action on a submittal requiring      

coordination with other submittals until related submittals are received. 
 

B. Coordination:  Coordinate preparation and processing of submittals with performance of 
construction activities. 

 
1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 

submittals, and related activities that require sequential activity. 
 

2. Coordinate transmittal of different types of submittals for related parts of the Work 
so processing will not be delayed because of need to review submittals 
concurrently for coordination. 

 
a. Architect reserves the right to withhold action on a submittal requiring 

coordination with other submittals until related submittals are received. 
 

C. Submittals Schedule:  Comply with requirements in Division 1 Section “Construction 
Progress Documentation” for list of submittals and time requirements for scheduled 
performance of related construction activities. 

 
1, Submittals shall be “packaged” together by the due date they are needed by. 
 

a. Contractor shall allow time for resubmission of items. 
b. Contractor shall prioritize submissions with-in packages. 

 
2. Submittal Packages shall be submitted at time indicated on the agreed upon   

schedule. 
 

D. Processing Time:  Allow enough time for submittal review, including time for re-
submittals, as follows.  Time for review shall commence in Architect’s receipt of 
submittal.  No extension of the Contract Time will be authorized because of failure to 
transmit submittals enough in advance of the Work to permit processing, including re-
submittals. 
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1. Initial Review:  Allow 7 days for initial review of each submittal.  Allow additional 
time if coordination with subsequent submittals is required.  Architect will advise 
Contractor when a submittal being processed must be delayed for coordination. 

2. Intermediate Review:  If intermediate submittal is necessary, process it in same 
manner as initial submittal. 

3. Re-submittal Review:  Allow 7 days for review of each re-submittal. 
4. Sequential Review:  Where sequential review of submittals by Architect’s 

Consultants, HACP or other parties is indicated, allow 10 days for initial review of 
each submittal. 
a. Sequential review shall be required for Submittals specified in the HVAC and 

Electrical disciplines. 
 

E. Identification:  Place a permanent label or title block on each submittal for identification. 
 

1, Indicate name of firm or entity that prepared each submittal on label or title block. 
2. Provide a space approximately 6 by 8 inches on label or beside title block to record 

Contractor’s review and approval markings and action taken by Architect. 
3.    Include the following information on label for processing and recording action 

taken: 
a. Project name. 
b. Date. 
c. Name and address of Architect. 
d. Name and address if Contractor. 
e. Name and address of subcontractor. 
f.      Name and address of supplier. 
g. Name of manufacturer. 
h. Submittal number or other unique identifier, including revision identifier. 

1) Submittal number shall use Specification Section number followed by 
a decimal point and than a sequential number (e.g., 061000.01).  Re-
submittals shall include an alphabetic suffix after another decimal 
point (e.g., 061000.01.A). 

i. Number and title of appropriate Specification Section. 
j. Drawing number and detail references, as appropriate. 
k. Location(s) where product is to be installed, as appropriate. 
l. Other necessary identification. 

 
F. Deviations:  Highlight or otherwise specifically identify deviations from the Contract 

Documents on submittals. 
 

G. Additional Copies:  Unless additional copies are required for final submittal, and unless 
Architect observes noncompliance with provisions in the Contract Documents, initial 
submittal may serve as final submittal. 

 
1. Submit one copy of submittal to Architect in addition to specified number of copies to 

concurrent reviewer. 
2. Additional copies submitted for maintenance manuals will not be marked with action 

taken and will be returned. 
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H. Electronic Submittal Delivery 
 
1. Submittals shall be processed and delivered electronically via E-mail and PDF file 

attachments. Comments and sketches by the Architect shall be delivered to the 
Contractor electronically via E-mail and PDF file attachments. 

2. The following types of submittals included in, but not limited to, the list below shall 
be delivered to the architect electronically: 

a. Product Data. 
b. Certifications. 
c. Test Data. 
d. Schedules. 
e. Calculations. 
f. Mix Designs. 
g. Warranty Information 

3. All submittals which are 11” x 17” or smaller shall be delivered electronically via E-
mail and PDF file attachment. The Contractor shall contact the Architect regarding 
delivery method for submittals larger than 11” x 17” 

4. Shop Drawings may be delivered via E-mail and PDF file attachment. The Shop 
Drawings shall be packaged to assist the electronic review process on a computer 
screen.  This includes keeping the number of pages to a minimum.  Shop Drawings 
shall be broken down into 20 page increments and issued under separate submittal 
numbers. 

5. All samples and color selections shall be delivered by mail or courier to the Architect 
for review.  Samples and color selection shall not be reviewed electronically.  See 
separate section of specifications for quantities and sample selection process.  The 
Architect shall return review comments via web-based software. 
 

I. Transmittal:  Package each submittal individually and appropriately for transmittal and 
handling.  Transmit each submittal using a transmittal form.  Architect will return 
submittals, without review, received from sources other than Contractor. 
 
1. Transmittal Form:  Provide locations on form for the following information: 

a. Project name. 
b. Date. 
c. Destination To: 
d. Source (From:). 
e. Names of subcontractor, manufacturer, and supplier. 
f. Category and type of submittal. 
g. Submittal purpose and description. 
h. Specification Section number and title according to specifications. 
i. Drawing number and detail references, as appropriate. 
j. Transmittal number, numbered consecutively. 
k. Submittal and transmittal distribution record. 
l. Remarks. 
m. Signature of transmitter. 

2. On an attached separate sheet, prepared on Contractor’s letterhead, record relevant    
information, requests for data, revisions other than those requested by Architect on 
previous submittals, and deviations from requirements in the Contract Documents, 



      
Indoor Air Quality and Water Infiltration   Submittal Procedures 
Building #5, Homewood North Family Community 013300 
Housing Authority of the City of Pittsburgh  April 2, 2021 
Task Order #39   
 

 Page 5 of 13    

including minor variations and limitations.  Include same label information as 
related submittal. 
 

J. Re-submittals:  Make re-submittals in same form and number of copies as initial                     
submittal.   
 
1. Note date and content of previous submittal. 
2. Note date and content of revision in label or title block and clearly indicate extent of 

revision. 
3. Resubmit submittals until they are marked “No Exception Taken”. 

 
K. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, 

suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary 
for performance of construction activities.  Show distribution on transmittal forms. 
 

L. Use for Construction:  Use only final submittals with mark indicating “No Exception 
Taken” taken by Architect. 

 
M.  Submittal Logs:  The Architect shall maintain the submittal log between the Architect and 

Contractor. It is recommended that the Contractor maintain a submittal log with 
subcontractors. 

 
 

1.5 CONTRACTOR’S USE OF ARCHITECT’S CAD FILES 
 

A. General:  At Contractor’s written request, copies of Architect’s CAD files will be provided 
to Contractor for Contractor’s use in connection with Project, subject to the following 
conditions: 

 
1. The Architect will provide electronic files for a fee.  Drawings or Electronic media 

requested by the Contractor on the Drawings/Electronic Media Request Form, as 
provided by the Architect can be purchased upon completion of the “Release for Use of 
Electronic Drawing Media” form, also available from the Architect.  Fees associated 
with a request are limited to administrative expenses incurred in satisfying a request 
and are set at $100 per file request. 

 
 

PART 2 - PRODUCTS  
 
 
2.1 SUBMITTAL SCHEDULE 
 

A. Contractor must submit to the Architect for review a submittal schedule that is included 
as part of the construction schedule.  The specific requests for review of product data; 
shop drawings for product and systems must be identified with critical timing 
requirements, both for submission and review. 
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1. Contractor to submit a draft to Architect for agreement with required approval dates 
with submission time and submission packages. 

2. Architect will review for items that will require earlier than scheduled review to meet 
required approval dates. 

3. Submittals shall be “packaged” together by the due date the contractor will need 
approval by in order to timely order material. 
a. Contractor shall allow time for resubmission of rejected items. 
b. Contractor shall prioritize submissions with-in packages. 

4.   Submittal Packages shall be submitted at time indicated on the agreed upon schedule. 
5.   See Division 1 Section “Construction Progress Schedules” for additional requirements. 

 
B. Timing of submittals will adhere to the submitted agreed upon schedule. 
 

1. Contractor will prioritize groups of submittals together in packages as defined in the 
contract for review and approval by architects and consulting engineers. 

2. Contractor shall schedule the submission packages the Architect, return due times, and 
critical Lead times on the construction schedule.  To aid the Architect in staffing large 
volume of submittals for review. 
a. Contractor shall allow sufficient time for resubmission for items that may be 

rejected. 
b. The submittal packages and schedule shall be evaluated and items that have longer 

review times as determined by HACP, or Architect shall be submitted in an earlier 
package by the contractor. 

 
2.2 ACTION SUBMITTALS 
 
 

A. General:  Prepare and submit Action Submittals required by individual Specification 
Sections. 

 
B. Product Data:  Collect information into a single submittal for each element of 

construction and type of product or equipment. 
 

1. If information must be specially prepared for submittal because standard printed data 
are not suitable for use, submit as Shop Drawings not as Product Data.   

2. Mark each copy of each submittal to show which products and options are 
applicable. 

3. Include the following information, as applicable: 
a. Manufacturer’s written recommendations. 
b. Manufacturer’s product specifications. 
c. Manufacturer’s installation instructions. 
d. Standard color charts. 
e. Manufacturer’s catalog cuts. 
f. Wiring diagrams showing factory-installed wiring. 
g. Printed performance curves. 
h. Operational range diagrams. 
i. Mill reports. 
j. Standard product operation and maintenance manuals. 
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k. Compliance with specified referenced standards. 
l. Testing by recognized testing agency. 
m. Application of testing agency labels and seals 
n. Notation of coordination requirements. 

4. Submit Product Data before or concurrent with Samples. 
a. E-mail submittals as PDF file attachments to Architect for review. Architect will 

return annotated file.  Annotate and retain one copy of file as an electronic Project 
record document file. 

b. Mark up and retain one returned copy as a Project Record Document. 
 
C. Shop Drawings:  Prepare Project specific information, drawn accurately to scale.  Do not 

base Shop Drawings on reproductions of the contract Documents or standard printed 
data, unless submittal of Architect’s CAD Drawings are otherwise permitted. 

 
1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the 

following information, as applicable: 
a. Dimensions. 
b. Identification of Products. 
c. Fabrication and installation drawings. 
d. Roughing-in and setting diagrams. 
e. Wiring diagrams showing field-installed wiring, including power, signal, and 

control wiring. 
f. Shop work manufacturing instructions. 
g. Templates and patterns. 
h. Schedules. 
i. Design Calculations. 
j. Compliance with specified standards. 
k. Notation of coordination requirements. 
l. Notation of dimensions established by field measurement. 
m. Relationship to adjoining construction clearly indicated. 
n. Seal and signature of professional engineer, if specified. 
o. Wiring Diagrams:  Differentiate between manufacturer-installed and field installed 

wiring. 
2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit 

Shop Drawings on sheets at least 8-1/2 by 11 inches but no larger than 30 by 40 
inches. 
a. E-mail shop drawings as PDF file attachments to Architect for review. Architect 

will return annotated file.  Annotate and retain one copy of file as an electronic 
Project record document file. 

b. Mark up and retain one returned copy as a Project Record Document. 
c. Submit five copies where copies are required for operation and maintenance 

manuals. 
 

D. Samples:  Submit Samples for review of kind, color, pattern and texture for a check of 
these characteristics with other elements and for a comparison of these characteristics 
between submittal and actual component as delivered and installed. 
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1. Transmit Samples that contain multiple, related components such as accessories   
together in one submittal package. 

2. Identification:  Attach label on unexposed side of Samples that includes the 
following: 
a. Generic description of Sample. 
b. Product name and name of manufacturer. 
c. Sample Source 
d. Number and title of appropriate Specification Section. 

3. Disposition:  Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity.  Sample sets 
may be used to determine final acceptance of construction associated with each set. 
a. Samples that may be incorporated into the Work are indicated in individual 

Specification Sections.  Such Samples must be in an undamaged condition at 
time of use. 

b. Samples not incorporated into the Work, or otherwise designated as HACP’s 
property, are the property of Contractor. 

4. Samples for initial Selection:  Submit manufacturer’s color charts consisting of units 
or sections of units showing the full range of colors, textures, and patterns available. 
a. Number of Samples:  Submit one full set(s) of available choices where color, 

pattern, texture, or similar characteristics are required to be selected from 
manufacturer’s product line.  Architect will return submittal with options selected. 

5. Samples for Verification:  Submit full-size units or Samples of size indicated, 
prepared from same material to be used for the Work, cured and finished in manner 
specified, and physically identical with material or product or product proposed for 
use, and that show full range of color and texture variations expected.  Samples 
include, but are not limited to, the following:  partial sections of manufactured or 
fabricated components; small cuts or containers of materials; complete units of 
repetitively used materials; swatches, showing color, texture, and pattern; color 
range sets; and components used for independent testing and inspection. 
a. Number of Samples:  Submit three sets of Samples.  Architect will retain one 

Sample set, provide HACP Representative with on Sample set and return one set 
as a Project Record Sample. 
1) Submit a single Sample where assembly details, workmanship, fabrication 

techniques, connections, operation and other similar characteristics are to be 
demonstrated. 

2) If variation in color, pattern, texture or other characteristic is inherent in 
material or product represented by a Sample, submit at least three sets of 
pared units that show approximate limits of variations. 

 
E. Product Schedule or List:  As required in individual Specification Sections, prepare a 

written summary indicating types of products required for the Work and their intended 
location.  Include the following information in tabular form: 

 
1. Type of product.  Include unique identifier for each product. 
2. Number and name of room or space. 
3. Location within room or space. 
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a. E-mail information as PDF file attachment to Architect for review. Architect will 
return annotated file.  Annotate and retain one copy of file as an electronic Project 
record document file. 

b. Mark up and retain one returned copy as a Project Record Document. 
c. Submit five copies where copies are required to operation and maintenance 

manuals. 
 
F. Contractor’s Construction Schedule:  Comply with requirements specified in Division 1 

Section “Construction Progress Documentation”. 
 

G. Submittals Schedule:  Comply with requirements of this section and those specified in 
Division 1 Section “Construction Progress Documentation”. 
 

H. Application for Payment:  Comply with requirements specified in Division 1 Section 
“Payment Procedures”. 
 

I. Schedule of Values:  Comply with requirements specified in Division 1 Section “Payment 
Procedures”. 
 

J. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for 
each portion of the Work, including those who are to furnish products or equipment 
fabricated to a special design.  Use CSI Form 1.5A.  Include the following information in 
tabular form: 
 
1. Name, address, and telephone number of entity performing subcontract or supplying 

products. 
2. Number and title of related Specification Section(s) covered by subcontract.   
3. Drawing number and detail references, as appropriate, covered by subcontract. 
4. Number of Copies:  Submit three copies of subcontractor list, unless otherwise 

indicated.  Architect will return copies.  
a. Mark up and retain one returned copy as a Project Record Document. 

 
 

2.3 INFORMATIONAL SUBMITTALS 
 

A. General:  Prepare and submit informational Submittals required by other Specification 
Sections. 
1.   Number of Copies: 

a. E-mail submittals as PDF file attachment to Architect for review. Architect will 
return annotated file.  Annotate and retain one copy of file as an electronic Project 
record document file. 

b. Mark up and retain one returned copy as a Project Record Document. 
c. Submit five copies where copies are required for operation and maintenance 

manuals.  Certificates and Certifications: Provide a notarized statement that 
includes signature of entity responsible for preparing certification.  Certificates and 
certifications shall be signed by an officer or other individual authorized to sign 
documents on behalf of that entity.  
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2.   Test and Inspection Reports:  Comply with requirements specified in Division 1 Section 
“Quality Requirements”. 

 
B. Coordination Drawings:  Comply with requirements specified in Division 1 Section “Project 

Management and Coordination”. 
 

C. Qualification Data:  Prepare written information that demonstrates capabilities and 
experience of firm or person.  Include lists of completed projects with project names and 
addresses, names and addresses of architects and owners, and other information specified. 
 

D. Welding Certificates:  Prepare written certification that welding procedures and personnel 
comply with requirements in the Contract Documents.  Submit record of Welding Procedure 
Specification (WPS) and Procedure Qualification Record (PQR) on AWS forms.  Include 
names of firms and personnel certified. 
 

E. Installer Certificates:  Prepare written statements on manufacturer’s letterhead certifying 
that installer complies with requirements in the Contract Documents and, where required, is 
authorized by manufacturer for this specific Project. 
 

F. Manufacturer’s Certificates:  Prepare written statements on manufacturer’s letterhead 
certifying that manufacturer complies with requirements in the Contract Documents.  
Include evidence of manufacturing experience where required. 
 

G. Product Certificates:  Prepare written statements on manufacturer’s letterhead certifying 
that product complies with requirements in the Contract Documents. 
 

H. Material Certificates:  Prepare written statements on manufacturer’s letterhead certifying 
that material complies with requirements in the Contract Documents. 
 

I. Material Test Reports:  Prepare reports written by a qualified testing agency, on testing 
agency’s standard form, indicating and interpreting test results of material for compliance 
with requirements in the Contract Documents. 
 

J. Product Test Reports:  Prepare written reports indicating current product produced by 
manufacturer complies with requirements in the Contract Documents.  Base reports on 
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, 
or on comprehensive tests performed by a qualified testing agency. 
 

K. Schedule of Tests and inspections:  Comply with requirements specified in Division 1 
Section “Quality Requirements”. 
 

L. Compatibility Test Reports:  Prepare reports written by a qualified testing agency, on testing 
agency’s standard form, indicating and interpreting results of compatibility tests performed 
before installation of product.  Include written recommendations for primers and substrate 
preparation needed for adhesion. 
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M. Field Test Reports:  Prepare reports written by a qualified testing agency, on testing 
agency’s standard form, indicating and interpreting results of field tests performed either 
during installation of product or after product is installed in its final location, for compliance 
with requirements in the Contract Documents. 
 

N. Maintenance Data:  Prepare written and graphic instructions and procedures for operation 
and normal maintenance of products and equipment.  Comply with requirements specified 
in Division 1 Section “Operation and Maintenance Data”. 
 

O. Design Data:  Prepare written and graphic information, including, but not limited to, 
performance and design criteria, list of applicable codes and regulations, and calculations.  
Include list of assumptions and other performance and design criteria and a summary of 
loads.  Include load diagrams if applicable.  Provide name and version of software, if any, 
used for calculations.  Include page numbers. 
 

P. Manufacturer’s Instructions:  Prepare written or published information that documents 
manufacturer’s recommendations, guidelines, and procedures for installing or operating a 
product or equipment.  Include name of product and name, address, and telephone number 
of manufacturer.  Include the following, as applicable: 
 
1. Preparation of substrates. 
2. Required substrate tolerances. 
3. Sequence of installation or erection. 
4. Required installation tolerances. 
5. Required adjustments. 
6. Recommendations for cleaning and protection. 

 
Q. Manufacturer’s Field Reports:  Prepare written information documenting factory-authorized 

service representative’s tests and inspections.  Include the following, as applicable: 
 

1. Name address, and telephone number of factory-authorized service representative 
making report. 

2. Statement on condition of substrates and their acceptability for installation of product. 
3. Statement that products at Project site comply with requirements. 
4. Summary of installation procedures being followed, whether they comply with 

requirements and, if not, what corrective action was taken. 
5. Results of operational and other tests and a statement of whether observed performance 

complies with requirements. 
6. Statement weather conditions, products, and installation will affect warranty. 
7. Other required items indicated in individual Specification Sections. 

 
R. Insurance Certificates and Bonds:  Prepare written information indicating current status of 

insurance or bonding coverage.  Include name of entity covered by insurance or bond, 
limits of coverage, amounts of deductibles, if any, and term of the coverage. 
 

S. Material Safety Data Sheets (MSDS’s):  Do not submit information directly to HACP or 
Architect. 
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1. Architect will not review submittals that include MSDS’s and will return the entire 

submittal for resubmittal. 
 
 

2.4 DELEGATED-DESIGN 
 
 

A. Performance and Design Criteria:  Where professional design services or certifications by a 
design professional are specifically required of Contractor by the Contract Documents, 
provide products and systems complying with specific performance and design criteria 
indicated. 

 
1. If criteria indicated are not sufficient to perform services or certification required, submit 

a written request for additional information to Architect. 
 
B. Delegated-Design Services Certification:  In addition to Shop Drawings, Product Data and 

other required submittals, submit three copies of a statement, signed and sealed by the 
responsible design professional, for each product and system specifically assigned to 
Contractor to be designed or certified by a design professional. 

 
1. Indicate that products and systems comply with performance and design criteria in 

the Contract Documents.  Include list of codes, loads, and other factors used in 
performing these services. 

 
 
PART 3 - EXECUTION   
 
 
3.1 CONTRACTOR’S REVIEW 
  

A. Review each submittal and check for coordination with other Work of the Contract and for 
compliance with the Contract Documents.  Note corrections and field dimensions.  Mark 
with approval stamp before submitting to Architect. 
 

B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project 
name and location, submittal number, Specification Section title and number, name of 
reviewer, date of Contractor’s approval, and statement certifying that submittal has been 
reviewed, checked, and approved for compliance with the Contract Documents. 

 
 

3.2 ARCHITECT’S ACTION 
     

A. Action Submittals:  Architect will review each submittal, make marks to indicate 
corrections or revisions required, and return it.  Architect will stamp each submittal with 
an action stamp and will mark stamp appropriately to indicate action, as follows: 

 



      
Indoor Air Quality and Water Infiltration   Submittal Procedures 
Building #5, Homewood North Family Community 013300 
Housing Authority of the City of Pittsburgh  April 2, 2021 
Task Order #39   
 

 Page 13 of 13    

1. “No Exception Taken”:  Proceed with work covered by submittal provided it complies 
with requirements of Contract Documents; final acceptance will depend upon that 
compliance. 

2. “Make Corrections Noted”:  Proceed with work covered by submittal provided it 
complies with notations or corrections on submittal and requirements of Contract 
Documents; final acceptance will depend on that compliance. 

3. “Revise and Resubmit”:  Do not proceed with work covered by submittal, including 
purchasing, fabrication, delivery or other activity.  Revise and/or prepare a new 
submittal in accordance with notations, and resubmit without delay.  Repeat this 
procedure, if necessary, to obtain a different action mark.  Do not use submittals 
marked “Revise and Resubmit” at Project site, or elsewhere where work is in 
progress. 

4. “Not Acceptable”:  Work covered by this submittal is completely unacceptable.  
Prepare new submittal and submit without delay. 

5. “Subject to Action by Architect’s Consultant”:  Work covered by this submittal has 
been reviewed by the Architect but must also be reviewed by Architect’s consultant 
before work covered by submittal can be purchased, fabricated, delivered, or used on 
this project. 

 
B. Informational Submittals:  Architect will review each submittal and will return it with 

appropriate comments.  Architect will forward each submittal to appropriate party. 
 

C. Partial submittals are not acceptable, will be considered non-responsive, and will be 
returned without review. 

 
D. Submittals not required by the Contract Documents may be returned by the Architect 

without action. 
  
 
 

END OF SECTION 013300 
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SECTION 014000 – QUALITY REQUIREMENTS 
 
 
PART 1 - GENERAL  

 
 

1.1 RELATED DOCUMENTS: 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

  
 
1.2 SUMMARY 
  

A. Section includes administrative and procedural requirements for quality assurance and 
quality control. 

     
B.  Testing and inspecting services are required to verify compliance with requirements 

specified or indicated.  These services do not relieve Contractor of responsibility for 
compliance with the Contract Document requirements. 
 
1. Specific quality-assurance and control requirements for individual construction 

activities are specified in the Sections that specify those activities.  Requirements in 
those Sections may also cover production of standard products. 

2. Specified tests, inspections, and related actions do not limit Contractor’s other quality-
assurance and control procedures that facilitate compliance with the Contract 
Document requirements. 

3. Requirements for Contractor to provide quality-assurance and control services 
required by Architect, HACP, or authorities having jurisdiction are not limited by 
provisions of this Section. 

 
 

1.3 DEFINITIONS 
  

A. Quality-Assurance Services:  Activities, actions and procedures performed before and 
during execution of the Work to guard against defects and deficiencies and substantiate 
that proposed construction will comply with requirements. 

  
B. Quality-Control Services:  Tests, inspections, procedures and related actions during and 

after execution of the Work to evaluate that actual products incorporated into the Work 
and completed construction comply with requirements.  Services do not include contract 
enforcement activities performed by Architect. 

 
C. Mock-ups:  Full size physical assemblies that are constructed on-site.  Mockups are 

constructed to verify selections made under Sample submittals; to demonstrate aesthetic 
effects and, where indicated, qualities of materials and execution; to review coordination, 
testing, or operation; to show interface between dissimilar materials; and to demonstrate 



      
Indoor Air Quality and Water Infiltration   Quality Requirements 
Building #5, Homewood North Family Community 014000 
Housing Authority of the City of Pittsburgh  April 2, 2021 
Task Order #39   
 

 Page 2 of 8    

compliance with specified installation tolerances.  Mockups are not Samples.  Unless 
otherwise indicated, approved mockups establish the standard by which the Work will be 
judged. 

 
1. Integrated Exterior Mockups:  Mockups of the exterior envelope erected separately 

from the building but on Project site, consisting of multiple products, assemblies, and 
subassemblies. 

 
D. Field Quality-Control Testing:  Tests and inspections that are performed on-site for 

installation of the Work and for completed Work. 
 

E. Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an 
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction 
operation, including installation, erection, application, and similar operations. 

 
1. Using a term such as “carpentry” does not imply that certain construction activities 

must be performed by accredited or unionized individuals of a corresponding generic 
name, such as “carpenter”.  It also does not imply that requirements specified apply 
exclusively to trades people of the corresponding generic name. 
 

F. Experienced:  When used with an entity or individual, “experienced” means having 
successfully completed a minimum of five previous projects similar in nature, size, and 
extent to this Project; being familiar with special requirements indicated; and having 
complied with requirements of authorities having jurisdiction. 

 
 
1.4 CONFLICTING REQUIREMENTS 

 
A. General:  If compliance with two or more standards is specified and the standards 

establish different or conflicting requirements for minimum quantities or quality levels, 
comply with the most stringent requirement.  Refer conflicting requirements that are 
different, but apparently equal, to Architect for a decision before proceeding. 
 

B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified 
shall be the minimum provided or performed. The actual installation may comply exactly 
with the minimum quantity or quality specified, or it may exceed the minimum within 
reasonable limits.  To comply with these requirements, indicated numeric values are 
minimum or maximum, as appropriate, for the context of requirements.  Refer 
uncertainties to Architect for a decision before proceeding. 

 
 

1.5  ACTION SUBMITTALS  
 

A. Shop Drawings:  For integrated exterior mockups, provide plan, sections, and elevations, 
indicating materials and size of mockup construction. 

 
1, Indicate manufacturer and model number of individual components.   
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2. Provide axonometric drawings for conditions difficult to illustrate in two 
dimensions. 

 
 
1.6  SUBMITTALS  

 
A. Qualification Data:  For testing agencies specified in “Quality Assurance” Article to 

demonstrate their capabilities and experience.  Include proof of qualifications in the form 
of a recent report on the inspection of the testing agency by a recognized authority. 
 

B. Schedule of Tests and Inspections:  Prepare in tabular form and include the following: 
 

1. Specification Section number and title. 
2. Description of test and inspection. 
3. Identification of applicable standards. 
4. Identification of test and inspection methods. 
5. Number of tests and inspections required.  
6. Time schedule or time span for tests and inspections. 
7. Entity responsible for performing tests and inspections. 
8. Requirements for obtaining samples. 
9. Unique characteristics of each quality-control service. 

 
C. Reports:  Prepare and submit certified written reports that include the following: 

 
1. Date of issue. 
2. Project title and number. 
3. Name, address and telephone number of testing agency. 
4. Dates and locations of samples and tests or inspections. 
5. Names of individuals making tests and inspections. 
6. Description of the Work and test and inspection method. 
7. Identification of product and Specification Section. 
8. Complete test or inspection data. 
9. Test and inspection results and an interpretation of test results. 
10. Record of temperature and weather conditions at time of sample taking and testing 

and inspection. 
11. Comments or professional opinion on whether tested or inspected Work complies 

with the Contract Document requirements. 
12. Name and signature of laboratory inspector. 
13. Recommendations on retesting and re-inspecting. 

 
D. Permits, Licenses and Certificates:  For HACP’s records, submit copies of permits, licenses 

certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for 
fee payments, judgments, correspondence, records, and similar documents, established 
for compliance with standards and regulations bearing on performance of the Work. 

 
 
1.7  QUALITY ASSURANCE 
  



      
Indoor Air Quality and Water Infiltration   Quality Requirements 
Building #5, Homewood North Family Community 014000 
Housing Authority of the City of Pittsburgh  April 2, 2021 
Task Order #39   
 

 Page 4 of 8    

 
A. General:  Qualifications paragraphs in this Article establish the minimum qualification 

levels required; individual Specification Sections specify additional requirements. 
 

B. Install Qualifications:  A firm or individual experienced in installing, erecting, or 
assembling work similar in material, design, and extent to that indicated for this Project, 
whose work has resulted in construction with a record of successful in-service 
performance. 

 

C. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems 
similar to those indicated for this Project and with a record of successful in-service 
performance, as well as sufficient production capacity to produce required units. 

 

D. Fabricator Qualifications:  A firm experienced in producing products similar to those 
indicated or this Project and with a record of successful in-service performance, as well as 
sufficient production capacity to produce required units. 

 

E. Professional Engineer Qualifications:  A professional engineer who is legally qualified to 
practice in jurisdiction where Project is located and who is experienced in providing 
engineering services of the kind indicated.  “Engineering services are defined as those 
performed for installations of the system, assembly, or products that are similar to those 
indicated for this Project in material, design and extent. 

 

F. Specialists:  Certain sections of the Specifications require that specific construction 
activities shall be performed by entities who are recognized experts in those operations.  
Specialists shall satisfy qualification requirements indicated and shall be engaged for the 
activities indicated. 

 
1. Requirement for specialists shall not supersede building codes and regulations 

governing the Work. 
 
G. Testing Agency Qualifications:  An NRTL, an NVLAP, or an independent agency with the 

experience and capability to conduct testing and inspecting indicated, as documented 
according to ASTM E 548; and with additional qualifications specified in individual 
Sections; and where required by authorities having jurisdiction, that is acceptable to 
authorities. 

 
1. NRTL:  a nationally recognized testing laboratory according to 29 CFR 1910.7. 
2. NVLAP:  a testing agency accredited according to NIST’s National Voluntary 

Laboratory Accreditation Program. 
 
H. Factory-Authorized Service Representative Qualifications:  An authorized representative 

of manufacturer who is trained and approved by manufacturer to inspect installation of 
manufacturer’s products that are similar in material, design, and extent to those indicated 
for this Project. 
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I. Preconstruction Testing:  Where testing agency is indicated to perform preconstruction 
testing for compliance with specified requirements and test methods, comply with the 
following: 

 
1. Contractor responsibilities include the following: 

a. Provide test specimens representative of proposed products and construction. 
b. Submit specimens in a timely manner with sufficient time for testing and 

analyzing results to prevent delaying the Work. 
c. Provide sizes and configurations of test assemblies, mockups, and laboratory 

mockups to adequately demonstrate capability of products to comply with 
performance requirements. 

d. Build laboratory mockups at testing facility using personnel, products, and 
methods of construction indicated for the completed Work. 

e. When testing is complete, remove test specimens, assemblies, mockups, and 
laboratory mockups; do not reuse products on Project. 

2. Testing Agency Responsibilities:  Submit a certified written report of each test, 
inspection and similar quality-assurance service to Architect, with copy to 
Contractor.  Interpret tests and inspections and state in each report whether tested 
and inspected work complies with or deviates from the Contract Documents. 

 
 
1.8 QUALITY CONTROL 
 

A. Costs for retesting and re-inspecting construction that replaces or is necessitated by work 
that failed to comply with the Contract Documents will be charged to Contractor. 
 

B. Tests and inspections are the Contractor’s responsibility.  Unless otherwise indicated, 
provide quality-control services specified and those required by authorities having 
jurisdiction.  Perform quality-control services required of Contractor by authorities having 
jurisdiction, whether specified or not. 

 
1. Where services are indicated as Contractor’s responsibility, engage a qualified 

testing agency to perform these quality-control services. 
a. Contractor shall not employ same entity engaged by HACP, unless agreed 

to in writing by HACP. 
2, Notify testing agencies at least 24 hours in advance of time when Work that 

requires testing or inspecting will be performed. 
3.    Where quality-control services are indicated as Contractor’s responsibility, submit a 

certified written report, in duplicate, of each quality-control service. 
4. Testing and inspecting requested by Contractor and not require by the Contract 

Documents are Contractor’s responsibility. 
5. Submit additional copies of each written report directly to authorities having 

jurisdiction, when they so direct. 
 

C. Manufacturer’s Field Services:  Where indicated, engage a factory authorized service 
representative to inspect field-assembled components and equipment installation, 
including service connections.  Report results in writing as specified in Division 1 Section 
“Submittal Procedures”. 
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D. Retesting/Re-inspecting:  Regardless of whether original tests or inspections were 

Contractor’s responsibility, provide quality-control services, including retesting and re-
inspecting, for construction that replaced Work that failed to comply with the Contract 
Documents. 

 
E. Testing Agency Responsibilities:  Cooperate with Architect and Contractor in 

performance of duties.  Provide qualified personnel to perform required tests and 
inspections. 

 
1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in 

the Work during performance of its services. 
2. Determine the location from which test samples will be taken and in which in-sit-tests 

are conducted. 
3. Conduct and interpret tests and inspections and state in each report whether tested 

and inspected work complies with or deviates from requirements. 
4. Submit a certified written report, in duplicate, of each test, inspection, and similar 

quality-control service through Contractor. 
5. Do not release, revoke, alter, or increase the Contract Document requirements or 

approve or accept any portion of the Work. 
6. Do not perform any duties of Contractor. 

 
F. Associated Services:  Cooperate with agencies performing required tests, inspections and 

similar quality control services, and provide reasonable auxiliary services as requested.  
Notify agency sufficiently in advance of operations to permit assignment of personnel.  
Provide the following: 

 
1. Access to the Work. 
2. Incidental labor and facilities necessary to facilitate tests and inspections. 
3. Adequate quantities of representative samples of materials that require testing and 

inspecting.  Assist agency in obtaining samples. 
4. Facilities for storage and field curing of test samples. 
5. Delivery of samples to testing agencies. 
6. Preliminary design mix proposed for use for material mixes that require control by 

testing agency. 
7. Security and protection for samples and for testing and inspecting equipment at 

Project site. 
 
G. Coordination:  Coordinate sequence of activities to accommodate required quality-

assurance and control services with a minimum of delay and to avoid necessity of 
removing and replacing construction to accommodate testing and inspecting. 

 
1. Schedule times for tests, inspections, obtaining samples and similar activities. 

 
H. Schedule of Tests and Inspections:  Prepare a schedule of tests, inspections, and similar 

quality-control services required by the Contract Documents.  Submit schedule within 30 
days of date established for the Notice to Proceed. 
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1. Distribution:  Distribute schedule to HACP, Architect, testing agencies and each 

party involved in performance of portions of the Work where tests and inspections 
are required. 

 
 
1.9 SPECIAL TESTS AND INSPECTIONS 
 

A. Special Tests and Inspections:  Conducted by a qualified testing agency as required by 
authorities having jurisdiction, as indicated in individual Specification Sections, and as 
follows: 

 
1.  Verifying that manufacturer maintains detailed fabrication and quality-control 

procedures and reviews the completeness and adequacy of those procedures to 
perform the Work. 

2. Notifying Architect and Contractor promptly of irregularities and deficiencies 
observed in the Work during performance of its services. 

3. Submitting a certified written report of each test, inspection, and similar quality-
control service to Architect with copy to Contractor and to authorities having 
jurisdiction. 

4. Submitting a final report of special tests and inspections at Substantial Completion 
which includes a list of unresolved deficiencies. 

5. Interpreting tests and inspections and stating in each report whether tested and 
inspected work complies with or deviates from the Contract Documents. 

6. Retesting and re-inspecting corrected work. 
 
 
PART 2 - PRODUCTS (Not Used)  
 
 
PART 3 - EXECUTION   
 
 
3.1 TEST AND INSPECTION LOG 
  

A. Test and Inspection Log:  Prepare a record of tests and inspections.  Include the following: 
 

1. Date test or inspection was conducted. 
2. Description of the Work tested or inspected. 
3. Date test or inspection results were transmitted to Architect. 
4. Identification of testing agency or special inspector conducting test or inspection. 

 
B. Maintain log at Project site.  Post changes and revisions as they occur.  Provide access to 

test and inspection log for Architect’s reference during normal working hours. 
 

3.2 REPAIR AND PROTECTION 
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A. General:  On completion of testing, inspecting, sample taking and similar services, repair 
damaged construction and restore substrates and finishes. 
1. Comply with the Contract Document requirements for Division 1 Section “Cutting and 

Patching”. 
 
B. Protect construction exposed by or for quality-control service activities. 

 
C. Repair and protection are Contractor’s responsibility, regardless of the assignment of 

responsibility for quality-control services. 
 
 

  
 
 

END OF SECTION 014000 
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SECTION 015000 – TEMPORARY FACILITIES AND CONTROLS  
 
 
PART 1 - GENERAL  

 
 

1.1 RELATED DOCUMENTS: 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

  
 
1.2 PROJECT CONDITIONS 
  

A. This Section is not intended to limit types and amounts of temporary construction facilities 
and controls required.  Omission from this Section will not be accepted as an application 
that such temporary activity is not required for successful completion of the work and 
compliance with requirements of the Contract Documents. 
 

B. Provide and maintain each temporary construction facility and control when required for 
proper performance of the work.  Terminate and remove when no longer needed or when 
permanent facilities, with proper authorization, are available for use. 
 

C, Obtain and pay for all required applications, fees, permits and inspections required for 
temporary construction facilities and controls. 
 

D. Install, operate, maintain and protect temporary construction facilities and controls in a 
manner and at locations which are safe, non-hazardous, sanitary and adequately protect 
project work, workmen and the public. 
 

E. The building will be occupied during construction.  Provide temporary barriers to restrict 
access to the area(s) of construction for the health, safety and welfare of the Occupants and 
other members of the Public, to only those individuals that need for access to the area to 
complete the Work.  Temporary barriers shall be required to coordinate with the 
Demolition and Construction Phasing and Occupant Disruption Schedule, provided by the 
General Prime Contractor, updated on a weekly bases and as approved by HACP.  Access 
to individual apartment units on a daily bases is required.  Maintain means of egress at all 
times. 

     
   
1.3 REQUIREMENTS OF REGULATORY AGENCIES 
  

A. Provide and maintain all temporary facilities off-site in compliance with governing rules, 
regulations, codes, ordinances and laws of agencies and utility companies having 
jurisdiction over work involved in project. 
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B. Be responsible for all temporary work provided and obtain any necessary permits and 
inspections for such work. 

 
C. Confine equipment, storage of materials, and operation of workmen to the limits indicated 

or directed and shall abide by law, ordinances, conditions stated in permits and directions 
of the Construction Manager/HACP’s Representative. 

 
D. Do not interfere with normal use of roads in vicinity of project site, except as absolutely 

necessary to execute required work, and then only after proper arrangements have been 
made with authorities having jurisdiction, including permits, approvals and temporary 
traffic control as applicable.  
 

 
1.4 TEMPORARY FIELD OFFICES AND TRAILERS 

  
 

A. Due to the scope and size of the project, as well as the lack of available space on site, the 
bidding contractors are not required to provide temporary field offices and trailers. No 
available area inside the existing Community will be provided for the contractors’ use. 

 
 
1.5  TEMPORARY SANITARY FACILITIES  

 
A. No facilities are available on site.  General Prime Contractor to provide temporary portable 

toilet(s), acceptable to public health authorities, as required to service the project for the 
use of all construction personnel on site, including personnel from other prime contracts.  
Maintain in a clean, sanitary condition; provide all supplies. Locate as directed by 
Construction Manager/HACP’s Representative within secure construction area. 

 
 
1.6 TEMPORARY LIGHT AND POWER 
 

A. Temporary use of on-site electrical power for construction shall be made available 
for use. 

 

 
1.7  CONSTRUCTION AIDS 
 

A. Shoring and Bracing:  Provide all shoring and bracing required for safety and proper 
execution of their work.  Remove these items when the work is completed 

 
B. Barriers:  Provide protective barriers and fencing as required to protect the public from 

demolition operations, including demolition preparation work, and construction activities 
for the duration of the Work. 

 
a. Provide and maintain OSHA approved barriers where required by OSHA. 
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C. First Aid Facilities:  Provide a minimum of one (1) 16-unit first-aid kit (or equivalent) for 
each 25 persons (or fraction thereof) on the worksite. 

 

 
1.8        WATCHMAN SERVICE 
 

A. If Contractor considers watchman services necessary or desirable for protection of their 
own interest, such services may be employed at their own complete expense. 

 
 

1.9        SAFETY 
 

A. Safety requirements shall be in accordance with the General Conditions. 
 

B. Provide and maintain guard lights at all barricades, railings, obstructions in the roadways 
or sidewalks. 

 
C. Strict attention and full adherence must be given the Williams-Steiger Occupational 

Safety and Health Act of 1970, U.S. Department of Labor. 
 

 
1.10  TEMPORARY SIGNS 
 

A. Temporary Signs:  Provide as required to adequately direct traffic, personnel and the 
public regarding the project. 

 
 

1.11     STREETS AND TRAFFIC 
 

A. Cleaning and Repair 
 

1. Contractors shall remove mud and spillage from public walks, streets and sewers 
without delay. Failure to clean areas promptly will result in areas being cleaned by 
HACP at the responsible Contractor’s expense. 

2. Damage to roads or other facilities on the grounds, resulting from hauling, storage of 
materials, or other activities in connection with the work shall be repaired or replaced, at 
no expense to HACP, by the Contractor causing the damage.  Repairs or replacements 
shall be made to the satisfaction of the Construction Manager/HACP’s Representative 
and the Architect. 

 
B. Traffic 
 

1. Notify City of Pittsburgh Police Department at least two (2) weeks in advance of any 
anticipated work affecting traffic flow. 

a. To assure maintenance of flow and to safeguard all parties involved in planning 
to maintain flow, a field inspection should be made jointly by the Construction 
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Manager/HACP’s Representative, the Architect and Contractor personnel before 
performing any work which would interrupt normal traffic patterns. 

b. Re-routing of traffic shall be planned, as to route and direction, in cooperation 
with the City of Pittsburgh Police Department. 

 
 

1.12 PARKING 
 

A. There are no on-site or assigned parking for employees of Contractors and subcontractors.  
Parking on streets or in restricted areas is prohibited.  Specific parking plans will be 
discussed at the Pre-Construction Meeting. 

 
 

1.13 USE CHARGES 
 

A. General:  Shall be as dictated by the General Conditions for Construction Contracts – Public 
Housing Programs and agreed upon between HACP and each Prime Contractor. 

 
 

1.14 INFORMATIONAL SUBMITTALS 
 

A. Off-Site Plans:  Show temporary facilities, utility hookups, staging areas, and parking areas 
for construction personnel. 
 

B. Fire-Safety Program:  Show compliance with requirements of NFPA 241 and authorities 
having jurisdiction.  Indicate Contractor personnel responsible for management of fire-
prevention program. 
 

C. Moisture-Protection Plan:  Describe procedures and controls for protecting materials and 
construction from water absorption and damage. 
 

1. Describe delivery, handling, and storage provisions for materials subject to water 
absorption or water damage. 

2. Indicate procedures for discarding water-damaged materials, protocols for mitigating 
water intrusion into completed Work, and replacing water-damaged Work. 

3. Indicate sequencing of work that requires water, such as sprayed fire-resistive 
materials, plastering, and terrazzo grinding, and describe plans for dealing with water 
from these operations.  Show procedures for verifying that wet construction has dried 
sufficiently to permit installation of finish materials. 

 
D. Dust and HVAC Control Plan:  Submit coordination drawing and narrative that indicates the 

dust and HVAC control measures proposed for use, proposed locations, and proposed time 
frame for their operation.  Indentify further options if proposed measures are later 
determined to be inadequate.  Include the following: 

 
1. Locations of dust control partitions at each phase of work. 
2. HVAC system isolation schematic drawing. 
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3. Location of proposed air-filtration system discharge. 
4. Waste handling procedures. 
5. Other dust-control measures. 

 
 
1.15 QUALITY ASSURANCE 
 

A. Accessible Temporary Egress:  Comply with applicable provisions in the U.S. Architectural 
& Transportation Barriers Compliance Board’s ADA-ABA Accessibility Guidelines and 
ICC./ANSI A117.1. 

 
 
PART 2 - PRODUCTS  
 
 
2.1 MATERIALS 
 

A. Chain-Link Fencing:  Minimum 2-inch (50-mm), 0.148-inch (3.8-mm) thick, galvanized steel, 
chain-link fabric fencing; minimum 6 feet (1.8 m) high galvanized-steel pipe posts; 
minimum 2-3/8 inch (60-mm) OD line posts and 2-7/8 inch (73-mm) OD corner and pull 
posts, with 1-5/8 inch (42-mm) OD top rails. 

 
B. Lumber and Plywood:  Comply with requirements in Division 6 Section “Rough Carpentry”. 

 
C. Polyethylene Sheets:  Reinforced, fire-resistive sheet, 10-mil (0.25-mm) minimum thickness, 

with flame-spread rating of 15 or less per ASTM E 84. 
 

D. Dust Control Adhesive Surface Walk-off Mats:  Provide mats minimum 36 by 60 inches (914 
by 1624 mm). 
 

E. Gypsum Board:  Minimum 1/2 inch thick by 48 inches wide by maximum available lengths; 
regular-type panels with tapered edges.  Comply with ASTM C 36/C 36M. 
 

F. Insulation:  Un-faced mineral-fiber blanket, manufactured from glass, slag wool, or rock 
wool; with maximum flame-spread and smoke-developed indexes of 25 and 50, 
respectively. 
 

G. Paint:  Comply with requirements in Division 9 painting Sections. 
 
 

2.2 TEMPORARY FACILITIES (Not Used) 
 
2.3 EQUIPMENT 
 

A. Fire Extinguishers:  Portable, UL rated; with class and extinguishing agent as required by 
locations and classes of fire exposures. 
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B. HVAC Equipment:  Provide vented, self-contained, liquid-propane-gas or fuel-oil heaters 
with individual space thermostatic control. 
 
1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type heating 

units is prohibited. 
2. Heating Units:  Listed and labeled for type of fuel being consumed, by a qualified testing 

agency acceptable to authorities having jurisdiction, and marked for intended location 
and application.  

 
  
PART 3 – EXECUTION 
 
3.1 INSTALLATION, GENERAL 
 

A. Locate facilities off-site in close proximity where they will serve Project adequately and 
result in minimum interference with performance of the Work.  Relocate and modify 
facilities as required by progress of the Work.  
 
1. Locate temporary facilities to limit site disturbance and that minimize disruption of 

daily activities of HACP and residents. 
 
B. Provide each facility ready for use when needed to avoid delay.  Do not remove until 

facilities are no longer needed or are replaced by authorized. 
 
 

3.2 TEMPORARY UTILITY INSTALLATION 
 

A. Water Service:  Use of HACP’s existing water service facilities will be permitted, as long as 
facilities are cleaned and maintained in a condition acceptable to HACP.  At Substantial 
Completion, restore these facilities to condition existing before initial use. 
 
1. Where installations below an outlet might be damaged by spillage or leakage, provide a 

drip pan of suitable size to minimize water damage.  Drain accumulated water promptly 
from pans. 

 
B. Sanitary Facilities:  Prime General Contractor to provide temporary toilets, wash facilities, 

and drinking water for use of all construction personnel.  Comply with authorities having 
jurisdiction for type, number, location, operation, and maintenance of fixtures and facilities.  
 

C. Heating:  Provide temporary heating required by construction activities for curing or drying 
of completed installations or for protecting installed construction from adverse effects of 
low temperatures or high humidity.  Select equipment that will not have a harmful effect on 
completed installations or elements being installed. 
 
1. At all times during demolition and construction, HACP may request the contractor to 

provide temporary heating or insulating accommodations. 
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D. Isolation of Work Areas in Occupied Facilities:  Prevent dust, fumes, and odors from 
entering occupied areas. 
 
1. Prior commencing work, isolate the HVAC system in area where work is to be 

performed according to coordination drawings. 
a. Disconnect supply and return ductwork in work area from HVAC systems servicing 

occupied areas. 
b. Maintain negative air pressure within work area using HEPA-equipped air-filtration 

units, starting with commencement of temporary partition construction, and 
continuing until removal of temporary partitions is complete. 

2. Maintain dust partitions during the Work.  Use vacuum collection attachments on dust-
producing equipment.  Isolate limited work within occupied areas using portable dust-
containment devices. 

3. Contractors are required to continuously clean floor areas to keep areas not under 
demolition and construction clean. 

4. Perform daily construction cleanup and final cleanup using approved, HEPA-filter-
equipped vacuum equipment. 

 
E. Ventilation and Humidity Control:  Provide temporary ventilation required by construction 

activities for curing or drying of completed installations or for protecting installed 
construction from adverse effects of high humidity.  Select equipment that will not have a 
harmful effect on completed installations or elements being installed.  Coordinate 
ventilation requirements to produce ambient condition required and minimize energy 
consumption. 
 

F. Electric Power Service:  Provide electric power service and distribution system of sufficient 
size, capacity and power characteristics required for construction operations. 
 

1. Connect temporary service to HACP’s existing power source, as directed by HACP. 
 
G. Lighting:  Provide temporary lighting with local switching that provides adequate 

illumination for construction operations, observations, inspections, and traffic conditions. 
 

1. Install and operate temporary lighting that fulfills security and protection requirements 
without operating entire system. 

2. Install lighting for Project identification sign. 
 
 

3.3 SUPPORT FACILITIES INSTALLATION 
 

A. General:  Comply with the following: 
 

1. Provide incombustible construction for temporary offices, shops and sheds located off-
site of the occupied building and construction area.  Comply with NFPA 241.  

2. Maintain support facilities until Construction Manager/HACP’s Representative schedules 
Substantial Completing inspection.  Remove before Substantial Completion. 

 
B. Traffic Controls:  Comply with requirements of authorities having jurisdiction. 



      
Indoor Air Quality and Water Infiltration   Temporary Facilities and Controls 
Building #5, Homewood North Family Community 015000 
Housing Authority of the City of Pittsburgh  April 2, 2021 
Task Order #39   
 

 Page 8 of 11    

 
1. Protect existing site improvements to remain including curbs, pavement and utilities. 
2. Maintain access for fire-fighting equipment and access to fire hydrants. 

 
C. Parking:  See Section 1.12. 

 
D. Waste Disposal Facilities:  Provide waste-collection containers in sizes adequate to handle 

waste from construction operations.  Comply with requirements of authorities having 
jurisdiction.  Comply with progress cleaning requirements in Section 017300 “Execution”. 
 

E. Lifts and Hoists:  Provide facilities necessary for hoisting materials and personnel. 
 
1. Truck cranes and similar devices used for hoisting materials are considered “tools and 

equipment” and not temporary facilities. 
 

F. Existing Elevator Use:  Use of HACP’s existing elevators will be permitted, provided 
elevators are cleaned and maintained in a condition acceptable to HACP.  At Substantial 
Completion, restore elevators to condition existing before initial use, including replacing 
worn cables, guide shoes and similar items of limited life. 

 
1. Do not load elevators beyond their rated weight capacity. 
2. Provide protective coverings, barriers, devices, signs other procedures to protect 

elevator car and entrance doors and frame.  If despite such protection, elevators 
become damaged, engage elevator installer to restore damaged work so no evidence 
remains of correction work.  Return items that cannot be refinished in field to the shop, 
make required repairs and refinish entire unit, or provide new units as required. 

 
G. Existing Stair Usage:  Use of HACP’s existing stairs will be permitted, provided stairs are 

cleaned and maintained in a condition acceptable to HACP.  At Substantial Completion, 
restore stairs to condition existing before initial use. 

 
1. Provide protective coverings, barriers, devices, signs, or other procedures to protect 

stairs and to maintain means of egress.  If stairs become damaged, restore damaged 
areas so no evidence remains of correction work. 

 
 

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION 
 

A. Protection of Existing Facilities:  Protect existing vegetation, equipment, structures, utilities, 
and other improvements at Project site and on adjacent properties, except those indicated 
to be removed or altered.  Repair damage to existing facilities. 
 

B. Environmental Protection:  Provide protection, operate temporary facilities, and conduct 
construction as required to comply with environmental regulations and that minimize 
possible air, waterway, and subsoil contamination or pollution or other undesirable effects. 
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C. Temporary Erosion and Sedimentation Control:  Provide measures to prevent soil erosion 
and discharge of soil-bearing water runoff and airborne dust to undisturbed areas and to 
adjacent properties and walkways, according to requirements of authorities having 
jurisdiction. 
 
1. Inspect, repair, and maintain erosion and sedimentation control measures during 

construction until permanent vegetation has been established. 
2. Clean, repair, and restore adjoining properties and roads affected by erosion and 

sedimentation from Project site during the course of Project. 
3. Remove erosion and sedimentation controls and restore and stabilize areas disturbed 

during removal. 
 
D. Tree and Plant Protection:  Provide measures to prevent damage to existing tree and plants. 

 
E. Barricades, Warning Signs, and Lights:  Comply with requirements of authorities having 

jurisdiction for erecting structurally adequate barricades, including warning signs and 
lighting. 
 

F. Temporary Egress:  Maintain temporary egress from existing occupied facilities as indicated 
and as required by authorities having jurisdiction. 
 

G. Temporary Enclosures:  Provide temporary enclosures for protection of construction, in 
progress and completed, from exposure, foul weather, other construction operations, and 
similar activities.  Provide temporary weather-tight enclosure for building exterior. 
 
1. Where heating or cooling is needed and permanent enclosure is incomplete, insulate 

temporary enclosures. 
 

H. Temporary Partitions:  Provide floor-to ceiling dustproof partitions to limit dust and dirt 
migration and to separate areas occupied by HACP and Residents from fumes and noise. 

 
1. Construct dustproof partitions with gypsum wallboard with joints taped on occupied 

side, and fire –retardant-treated plywood on construction operations side. 
2. Construct dustproof partitions with two layers of 3-mil polyethylene sheet on each side..  

Cover floor with two layers of 3-mil polyethylene sheet, extending sheets 18 inches (460 
mm) up the sidewalls.  Overlap and tape full length of joints.  Cover floor with fire-
retardant-treated plywood.  This shall occur in the existing lobbies where adjacent to the 
units under construction. 

3. Insulate partitions to control noise transmission to occupied areas. 
4. Seal joints and perimeter.   Equip partitions with gasketed dustproof doors and security 

locks where openings are required. 
5. Provide walk-off mats at each entrance through temporary partition. 

 
I. Existing exterior wall mural: 

 
1. Protect temporary protection for existing exterior wall mural during cleaning of building 

and demolition and construction with materials and methods as required. 
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J. Temporary Fire Protection:  Maintain existing fire-protection systems. 
 

1. Smoking is prohibited on site and within construction areas. 
2. Supervise welding operations, combustion-type temporary heating units, and similar 

sources of fire ignition according to requirements of authorities having jurisdiction. 
3. Develop and supervise an overall fire-prevention and protection program for personnel 

at Project site.  Review needs with local fire department and establish procedures to be 
followed.  Instruct personnel in methods and procedures.  Post warnings and 
information. 

 
 

3.5 MOISTURE AND MOLD CONTROL 
 

A. Contractor’s Moisture-Protection Plan:  Avoid trapping water in finished work.  Document 
visible signs of mold that may appear during construction. 
 

B. Exposed Construction Phase:  Before installation of weather barriers, when materials are 
subject to wetting and exposure and to airborne mold spores, protect as follows: 
 
1. Protect porous materials from water damage. 
2. Project stored and installed material from flowing or standing water. 
3. Keep porous and organic materials from coming into prolonged contact with concrete. 
4. Keep deck openings covered or dammed. 

 
C. Partially Enclosed Construction Phase:  After installation of weather barriers, but before full 

enclosure and conditioning of building, when installed materials are still subject to 
infiltration of moisture and ambient mold spores, protect as follows: 

 
1. Do not load or install drywall or other porous materials or components, or items with 

high organic content, into partially enclosed building. 
2. Keep interior spaces reasonably clean and protected from water damage. 
3. Periodically collect and remove waste containing cellulose or other organic matter. 
4. Discard or replace water-damaged material. 
5. Do not install material that is wet. 
6. Discard, replace, or clean stored or installed material that begins to grow mold. 
7. Perform work in a sequence that allows any wet materials adequate time to dry before 

enclosing the material in drywall or other interior finishes. 
 
 

3.6 OPERATION, TERMINATION AND REMOVAL 
 

A. Supervision:  Enforce strict discipline in use of temporary facilities.  To minimize waste and 
abuse, limit availability of temporary facilities to essential and intended uses. 
 

B. Maintenance:  Maintain facilities in good operating condition until removal. 
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1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 
ventilation, and similar facilities on a 24-hour basis where required to achieve indicated 
results and to avoid possibility of damage. 

 
C. Termination and Removal:  Remove each temporary facility when need for its service has 

ended, when it has been replaced by authorized use of a permanent facility, or no later than 
Substantial Completion.  Complete or, if necessary, restore permanent construction that 
may have been delayed because of interference with temporary facility.  Repair damaged 
Work, clean exposed surfaces, and replace construction that cannot be satisfactorily 
repaired. 

 
1. Materials and facilities that constitute temporary facilities are property of Contractor.  

HACP reserves right to take possession of Project identification signs. 
2. At Substantial Completion, repair, renovate and clean permanent facilities used during 

construction period.  Comply with final cleaning requirements specified in Section 
017700 “Closeout Procedures”. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 015000 
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SECTION 016000 – PRODUCT REQUIREMENTS  

 
 
PART 1 - GENERAL  

 
 

1.1 RELATED DOCUMENTS: 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

  
 
1.2 SUMMARY 
  

A. Section includes administrative and procedural requirements for selection of products for 
use in Project; product delivery, storage, and handling; manufacturers’ standard 
warranties on products; special warranties; and equal products. 
 

B. Related Requirements: 
 
1. Division 01 Section “Substitution Procedures” for requests and reviews of 

substitutions. 
2. Division 01 Section “Allowances” for products selected under an allowance. 
3. Division 01 Section “Alternates” for products selected under an alternate. 
4. Division 01 through 26 for specific product requirements. 

 
   
1.3 DEFINITIONS 
  

A. Products:  Items obtained for incorporating into the Work, whether purchased for Project 
or taken from previously purchased stock.  The term “product” includes the terms 
“material”, “equipment”, “system”, and terms of similar intent. 

 
1. Named Products:  Items identified by manufacturer’s product name, including make or 

model number or other designation shown or listed in manufacturer’s published 
product literature that is current as of date of the Contract Documents. 

2. New Products:  Items that have not previously been incorporated into another project 
or facility.  Products salvaged or recycled from other projects are not considered new 
products. 

3. “Equal” Product:  Product that is demonstrated and approved through submittal 
process to have the indicated qualities related to type, function, dimension, in-service 
performance, physical properties, appearance, and other characteristics that equal or 
exceed those of specified product. 
 

B. Basis of Design Product Specification:  A specification in which a specific manufacturer’s 
product is named and accompanied by the words “basis of design product”, including 
make or model number or other designation, to establish the significant qualities related 
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to type, function, dimension, in-service performance, physical properties, appearance and 
other characteristics for purposes of evaluating “Equal” products of additional 
manufacturers named in the specification. 
 

 
1.4 ACTION SUBMITTALS 

 
A. “Equal” Product Requests:  Submit request for consideration of each “Equal” product.  

Identify product or fabrication or installation method to be replaced.  Include Specification 
Section number and title and Drawing numbers and titles. 

 
1. Include data to indicate compliance with the requirements specified in “’Equal’ 

Products” Article. 
2. Include any previously submitted Substitution Request Forms whether for “during Bid 

phase” (form 012500.01) or “after Bid phase” (012500.02) with Architect’s approval 
verification. 

3. Architect’s Action:  If necessary, Architect will request additional information or 
documentation for evaluation within one week of receipt of an “Equal” product 
request.  Architect will notify Contractor of approval or rejection of proposed “Equal” 
product request within 15 days of receipt of request, or seven days of receipt of 
additional information or documentation, whichever is later. 
a. Form of Approval:  As specified in Section 013300 “Submittal Procedures”. 
b. Use product specified if Architect does not issue a decision on use of an “Equal” 

product request within time allocated. 
 
B. Basis of Design Product Specification Submittal:  Comply with requirements in Section 

013300 “Submittal Procedures”.  Show compliance with requirements. 
 
 
1.5   QUALITY ASSURANCE  

 
A. Compatibility of Options:  If Contractor is given option of selecting between two or more 

products for use on Project, select product compatible with products previously selected, 
even if previously selected products were also options. 

 
1. Each contractor is responsible for providing products and construction methods 

compatible with products and construction methods of other contractors. 
2. If a dispute arises between contractors over concurrently selected but incompatible 

products, Architect will determine which products shall be used. 
 

 
1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING 
 

A. Delivery, store, and handle products using means and methods that will prevent damage, 
deterioration, and loss, including theft and vandalism.  Comply with manufacturer’s written 
instructions. 
 

B. Delivery and Handling: 
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1. Schedule delivery to minimize long term storage at Project site and to prevent 

overcrowding of construction spaces. 
2. Coordinate delivery with installation time to ensure minimum holding time for items 

that are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and 
other losses. 

3. Deliver products to Project site in an undamaged condition in manufacturer’s original 
sealed container or other packaging system, complete with labels and instructions for 
handling, storing, unpacking, protecting and installing. 

4. Inspect products on delivery to determine compliance with the Contract Documents and 
to determine that products are undamaged and properly protected. 

 
C. Storage: 
 

1. Store products to allow for inspection and measurement of quantity or counting of 
units. 

2. Store materials in a manner that will not endanger Project structure. 
3. Store products that are subject to damage by the elements, under cover in a weather-

tight enclosure above ground, with ventilation adequate to prevent condensation. 
4. Protect foam plastic from exposure to sunlight, except to extent necessary for period of 

installation and concealment. 
5. Comply with product manufacturer’s written instructions for temperature, humidity, 

ventilation and weather-protection requirements for storage. 
6. Protect stored products from damage and liquids from freezing. 
7. Provide a secure location and enclosure off-site for storage of materials and equipment 

by HACP’s construction forces.  Coordinate location with HACP. 
 
 

1.7 PRODUCT WARRANTIES 
 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 
warranties required by the Contract Documents.  Manufacturer’s disclaimers and limitations 
on product warranties do not relieve Contractor of obligations under requirements of the 
Contract Documents. 

 
1. Manufacturer’s Warranty:  Written warranty furnished by individual manufacturer for a 

particular product and specifically endorsed by manufacturer to HACP.   
2. Special Warranty:  Written warranty required by the Contract Documents to provide 

specific rights for HACP. 
 
B. Special Warranties:  Prepare a written document that contains appropriate terms and 

identification, read for execution. 
 

1. Manufacturer’s Standard Form:  Modified to include Project-specific information and 
properly executed. 

2. Specified Form:  When specified forms are included with the Specifications, prepare a 
written document using indicated form properly executed. 
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3. Refer to 02 through 49 Sections for specific content requirements and particular 
requirements for submitting special warranties. 

 
C. Submittal Time:  Comply with requirements in Section 017700 “Closeout Procedures”. 

 
 
PART 2 - PRODUCTS  
 
 
  2.1 PRODUCT SELECTION PROCEDURES 
 

A. General Product Requirements:  Provide products that comply with the Contract 
Documents, are undamaged and, unless otherwise indicated, are new at time of 
installation. 

 
1. Provide products complete with accessories, trim, finish, fasteners, and other items 

needed for a complete installation and indicated use and effect. 
2. Standard Products:  If available, and unless custom products or nonstandard options 

are specified, provide standard products of types that have been produced and used 
successfully in similar situations on other projects. 

3. HACP reserves the right to limit selection to products with warranties not in conflict 
with requirements of the Contract Documents. 

4. Where products are accompanied by the term “as selected”, Architect will make 
selection. 

5. Descriptive, performance, and referenced standard requirements in the Specifications 
establish salient characteristic of products. 

6. Or Equal:  For products specified by name and accompanied by the term “or equal”, or 
“or approved equal”, or “or approved”, comply with requirements in “Equal Products” 
Article to obtain approval for use of an unnamed product. 

 
B. Product Selection Procedures: 

 
1. Manufacturer/Source:  Where Specifications name a single manufacturer or source, 

provide a product by the named manufacturer or source that complies with 
requirements. “Equal” products or substitutions for Contractor’s convenience will not 
be considered. 

2. Products: 
a. Restricted List:  Where Specifications include a list of names of both manufacturers 

and products, provide one of the products listed that complies with requirements.  
“Equal” products or substitutions for Contractor’s convenience will be considered 
unless otherwise indicated. 

b. Non-restricted List:  Where Specifications include a list of names of both available 
manufacturers and products, provide one of the products listed, or an unnamed 
product, that complies with requirements.  Comply with requirements in “’Equal’ 
Products” Article for consideration of an unnamed product. 

3. Manufacturers: 
a. Restricted List:  Where Specifications include a list of manufacturer’s names, 

provide a product by one of the manufacturers listed that complies with 



      
Indoor Air Quality and Water Infiltration  Product Requirements 
Building #5, Homewood North Family Community 016000 
Housing Authority of the City of Pittsburgh   April 2, 2021 
Task Order #39   
  

 Page 5 of 6    

requirements.  “Equal” products or substitutions for Contractor’s convenience will 
be considered unless otherwise indicated. 

b. Non-Restricted List:  Where Specifications include a list of available manufacturers, 
provide a product by one of the manufacturers listed, or a product by an unnamed 
manufacturer, that complies with requirements.  Comply with requirements in 
“’Equal’ Products” Article for consideration of an unnamed manufacturers product. 

4. Basis of Design Product:  Where Specifications name a product, or refer to a product 
indicated on Drawings, and include a list of manufacturers, provide the specified or 
indicated product or an “Equal” product by one of the other named manufacturers.  
Drawings and Specifications indicate sizes, profiles, dimensions, and other 
characteristics that are based on the product named.  Comply with requirements in 
“’Equal’ Products” Article for consideration of an unnamed product by one of the other 
named manufacturers. 

 
C. Visual Matching Specification:  Where Specifications require “match Architect’s sample” 

provide a product that complies with requirements and matches Architect’s sample.  
Architect’s decision will be final on whether a proposed product matches. 

 
1. If no product available within specified category matches and complies with other 

specified requirements, comply with requirements in Section 012500 “Substitution 
Procedures” for proposal of product. 

 
D. Visual Selection Specification:  Where Specifications include the phrase “as selected by 

Architect from manufacturer’s full range” or similar phrase, select a product that complies 
with requirements.  Architect will select color, gloss, pattern, density or texture from 
manufacturer’s product line that includes both standard and premium items. 

 
 

2.2 “EQUAL” PRODUCTS 
 

A. Conditions for Consideration:  Architect will consider Contractor’s request for equal product 
when the following conditions are satisfied.  If the following conditions are not satisfied, 
Architect may return requests without action, except to record noncompliance with these 
requirements: 

 
1. Evidence that proposed product does not require revisions to the Contract Documents, 

that it is consistent with the Contract Documents and will produce the indicated results, 
and that it is compatible with other portions of the work. 

2. Detailed comparison of significant qualities of proposed product with those named in 
the Specifications.  Significant qualities include attributes such as performance, weight, 
size, durability, visual effect and specific features and requirements indicated. 

3. Evidence that proposed product provides specified warranty. 
4. List of similar installations for completed projects with project names and addresses and 

names and addresses of architects and owners, if requested. 
5. Samples, if requested. 

 
 
PART 3 - EXECUTION (Not Used)  
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END OF SECTION 016000 
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SECTION 017000 - EXECUTION AND CLOSEOUT REQUIREMENTS 

PART 1 - GENERAL 

1.1 CLOSEOUT SUBMITTALS 

A. Record Drawings:  Maintain a set of prints of the Contract Drawings as record Drawings.  
Mark to show actual installation where installation varies from that shown originally. 

1. Identify and date each record Drawing; include the designation "PROJECT RECORD 
DRAWING" in a prominent location. 

B. Operation and Maintenance Data:  Submit one (1) copy of manual.  Organize data into 
three-ring binders with identification on front and spine of each binder, and envelopes for 
folded drawings.  Include the following: 

1. Manufacturer's operation and maintenance documentation. 
2. Maintenance and service schedules. 
3. Maintenance service contracts. 
4. Emergency instructions. 
5. Spare parts list. 
6. Wiring diagrams. 
7. Copies of warranties. 

1.2 CLOSEOUT PROCEDURES 

A. Substantial Completion:  Before requesting Substantial Completion inspection, complete 
the following: 

1. Prepare a list of items to be completed and corrected (punch list), the value of items 
on the list, and reasons why the Work is not complete. 

2. Advise Owner of pending insurance changeover requirements. 
3. Submit specific warranties, maintenance service agreements, and similar 

documents. 
4. Obtain and submit releases permitting Owner unrestricted use of the Work and 

access to services and utilities.  Include occupancy permits, operating certificates, 
and similar releases. 

5. Submit record Drawings, operation and maintenance manuals, and similar final 
record information. 

6. Deliver tools, spare parts, extra materials, and similar items. 
7. Make final changeover of permanent locks and deliver keys to Owner. 
8. Complete startup testing of systems. 
9. Remove temporary facilities and controls. 
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10. Submit changeover information related to Owner's occupancy, use, operation, and 
maintenance. 

11. Complete final cleaning requirements, including touchup painting. 
12. Touch up and otherwise repair and restore marred exposed finishes to eliminate 

visual defects. 

B. Submit a written request for inspection for Substantial Completion.  On receipt of request, 
Architect will proceed with inspection or advise Contractor of unfulfilled requirements.  
Architect will prepare the Certificate of Substantial Completion after inspection or will 
advise Contractor of items that must be completed or corrected before certificate will be 
issued. 

C. Request inspection for Final Completion, once the following are complete: 

1. Submit a copy of Substantial Completion inspection list stating that each item has 
been completed or otherwise resolved for acceptance. 

2. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 
equipment, and systems. 

D. Request re-inspection when the Work identified in previous inspections as incomplete is 
completed or corrected. 

E. Submit a written request for final inspection for acceptance.  On receipt of request, 
Architect will proceed with inspection or advise Contractor of unfulfilled requirements.  
Architect will prepare final Certificate for Payment after inspection or will advise 
Contractor of items that must be completed or corrected before certificate will be issued. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION AND PREPARATION 

A. Before proceeding with each component of the Work, examine substrates, areas, and 
conditions, with Installer or Applicator present where indicated, for compliance with 
requirements for installation tolerances and other conditions affecting performance. 

1. Verify compatibility with and suitability of substrates. 
2. Examine roughing-in for mechanical and electrical systems. 
3. Examine walls, floors, and roofs for suitable conditions. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 
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C. Take field measurements as required to fit the Work properly.  Where portions of the Work 
are indicated to fit to other construction, verify dimensions of other construction by field 
measurements before fabrication. 

D. Verify space requirements and dimensions of items shown diagrammatically on Drawings. 

3.2 CONSTRUCTION LAYOUT AND FIELD ENGINEERING 

A. Before proceeding to lay out the Work, verify layout information shown on Drawings, in 
relation to the property survey and existing benchmarks. 

B. Engage a land surveyor to lay out the Work using accepted surveying practices. 

3.3 INSTALLATION 

A. Locate the Work and components of the Work accurately, in correct alignment and 
elevation, as indicated.  Make vertical work plumb and make horizontal work level. 

1. Make joints of uniform width.  Where joint locations in exposed work are not 
indicated, arrange joints for the best visual effect.  Fit exposed connections to form 
hairline joints. 

2. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated. 
3. Maintain minimum headroom clearance of 96 inches in occupied spaces and 90 

inches in unoccupied spaces. 

B. Comply with manufacturer's written instructions and recommendations. 

C. Conduct construction operations so no part of the Work is subjected to damaging 
operations or loading in excess of that expected during normal conditions of occupancy. 

D. Use products, cleaners, and installation materials that are not considered hazardous. 

E. Provide blocking and attachment plates and anchors and fasteners of adequate size and 
number to securely anchor each component in place.  Obtain and distribute to the parties 
involved templates for work specified to be factory prepared and field installed. 

3.4 CUTTING AND PATCHING 

A. Provide temporary support of work to be cut.  Do not cut structural members without prior 
written approval of Architect. 

B. Where existing services/systems are required to be removed, relocated, or abandoned, 
bypass such services/systems before cutting to prevent interruption to occupied areas. 
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C. Patch with durable seams that are as invisible as possible.  Provide materials and comply 
with installation requirements specified in other Sections. 

1. Restore exposed finishes of patched areas and extend finish restoration into 
adjoining construction in a manner that will minimize evidence of patching and 
refinishing. 

2. Where patching occurs in a painted surface, prepare substrate and apply primer and 
intermediate paint coats appropriate for substrate over the patch, and apply final 
paint coat over entire unbroken surface containing the patch.  Provide additional 
coats until patch blends with adjacent surfaces. 

3.5 CLEANING 

A. Clean Project site and work areas daily, including common areas.  Dispose of materials 
lawfully. 

1. Remove liquid spills promptly. 
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the 

entire work area, as appropriate. 
3. Remove debris from concealed spaces before enclosing the space. 

B. Complete the following cleaning operations before requesting inspection for certification 
of Substantial Completion: 

1. Remove labels that are not permanent. 
2. Clean transparent materials, including mirrors.  Remove excess glazing compounds.  

Replace chipped or broken glass. 
3. Clean exposed finishes to a dust-free condition, free of stains, films, and foreign 

substances.  Sweep concrete floors broom clean. 
4. Vacuum carpeted surfaces and wax resilient flooring. 
5. Wipe surfaces of mechanical and electrical equipment.  Remove excess lubrication.  

Clean plumbing fixtures.  Clean light fixtures, lamps, globes, and reflectors. 
6. Clean Project site, yard, and grounds, in areas disturbed by construction activities.  

Sweep paved areas; remove stains, spills, and foreign deposits.  Rake grounds to a 
smooth, even-textured surface. 

3.6 DEMONSTRATION AND TRAINING 

A. Engage qualified instructors to instruct Owner's personnel to adjust, operate, and maintain 
systems, subsystems, and equipment not part of a system.  Include a detailed review of 
the following: 

1. Include instruction for basis of system design and operational requirements, review 
of documentation, emergency procedures, operations, adjustments, 
troubleshooting, maintenance, and repairs. 
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END OF SECTION 017000 
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SECTION 017329 – CUTTING AND PATCHING 
   
 
PART 1 - GENERAL  

 
 

1.1 RELATED DOCUMENTS: 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

  
 
1.2 SUMMARY 
  

A. This Section includes procedural requirements for cutting and patching. 
 

B. Related Sections include the following: 
     

1. Division 01 Section “Selective Structure Demolition” for demolition of selected 
portions of the building. 

2. Division 02 through 26 Sections for specific requirements and limitations applicable to 
cutting and patching individual parts of the Work. 

3. Division 07 Section “Penetration Firestopping” for patching fire-rated construction. 
 

   
1.3 DEFINITIONS 
  

A. Cutting:  Removal of in-place construction necessary to permit installation or performance 
of other Work. 
 

B. Patching:  Fitting and repair work required to restore surfaces to original conditions after 
installation of other Work. 
 

 
1.4 SUBMITTALS 

 
A. Cutting and Patching Proposal:  Submit a proposal describing procedures at least 10 days 

before the time cutting and patching will be performed, requesting approval to proceed.  
Include the following information: 

 
1. Extent:  Describe cutting and patching, show how they will be performed, and indicate 

why they cannot be avoided. 
2. Changes to In-Place Construction:  Describe anticipated results.  Include changes to 

structural elements and operating components as well as changes in building’s 
appearance and other significant visual elements. 

3. Products:  List products to be used and firms or entities that will perform the Work. 
4. Dates:  Indicate when cutting and patching will be performed. 
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5. Utility Services and Mechanical/Electrical Systems:  List services/systems that cutting 
and patching procedures will disturb or affect.  List services/systems that will be 
relocated and those that will be temporarily out of service.  Indicate how long 
services/systems will be disrupted. 

6. Architect’s Approval:  Obtain approval of cutting and patching proposal before cutting 
and patching.  Approval does not waive right to later require removal and replacement 
of unsatisfactory Work. 

 
 
1.5   QUALITY ASSURANCE  

 
A. Structural Elements:  Do not cut and patch structural elements in a manner that could 

change their load-carrying capacity or load-deflection ratio. 
 

B. Operational elements:  Do not cut and patch operating elements and related components 
in a manner that results in reducing their capacity to perform as intended or that result in 
increased maintenance or decreased operational life or safety.  Operating elements 
include the following: 

 
1. Primary operational systems and equipment. 
2. Air or smoke barriers. 
3. Fire-suppression systems. 
4. Mechanical systems piping and ducts. 
5. Control systems. 
6. Communication systems. 
7. Conveying systems. 
8. Electrical wiring systems. 
9. Operating systems of special construction in Division 13 Sections. 
 

C. Miscellaneous Elements:  Do not cut and patch miscellaneous elements or related 
components in a manner that could change their load-carrying capacity that results in 
reducing their capacity to perform as intended, or that result in increased maintenance or 
decreased operational life or safety.  Miscellaneous elements include the following: 

 

1. Water, moisture, or vapor barriers. 
2. Membranes and flashings. 
3. Equipment supports. 
4. Piping, ductwork, vessels and equipment. 
5. Noise and vibration control elements and systems. 
6. Structural members not specifically noted to be modified. 

 

D. Visual Requirements:  Do not cut and patch construction in a manner that results in visual 
evidence of cutting and patching.  Do not cut and patch construction exposed on the 
exterior or in occupied spaces in a manner that would, in Architect’s opinion, reduce the 
building’s aesthetic qualities.  Remove and replace construction that has been cut and 
patched in a visually unsatisfactory manner. 
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E. Cutting and Patching Conference:  Before proceeding, meet at Project site with parties 
involved in cutting and patching, including mechanical and electrical trades.  Review areas 
of potential interference and conflict.  Coordinate procedures and resolve potential conflicts 
before proceeding.  Mechanical and electrical contractors shall clearly identify locations 
requiring cutting with the general Contractor present.   Mechanical and Electrical prime 
contractors shall make every effort to minimize area of cutting required.  Multiple 
conferences may be required to identify all areas requiring cuts and patches. 
 

 

1.6 WARRANTY 

 

A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or 
damaged during cutting and patching operations, by methods and with materials so as not 
to void existing warranties. 

 

 
PART 2 - PRODUCTS  
 
 
2.1 MATERIALS 
 

A. General:  Comply with requirements specified in other Sections. 
 

B. In-Place Materials:  Use materials identical to in-place materials.  For exposed surfaces, use 
materials that visually match in-place adjacent surfaces to the fullest extent possible. 
 
1. If identical materials are unavailable or cannot be use, use materials that, when 

installed, will match the visual and functional performance of in-place materials. 
 
 
PART 3 - EXECUTION  
 
 
3.1 EXAMINATION 
 

A.  Examine surfaces to be cut and patched and conditions under which cutting and patching 
are to be performed. 

 
1. Compatibility:  Before patching, verify compatibility with and suitability of substrates, 

including compatibility with in-place finishes or primers. 
2. Proceed with installation only after unsafe or unsatisfactory conditions have been 

corrected. 
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3.2 PREPARATION 
 

A. Temporary Support:  Provide temporary support of Work to be cut. 
 

B. Protection:  Protect in-place construction during cutting and patching to prevent damage.  
Provide protection from adverse weather conditions for portions of Project that might be 
exposed during cutting and patching operations. 
 

C. Adjoining Areas:  Avoid interference with use of adjoining areas or interruption of free 
passage to adjoining areas. 
 

D. Existing Utility Services and Mechanical/Electrical Systems:  Where existing 
services/systems are required to be removed, relocated, or abandoned, bypass such 
services/systems before cutting to prevent interruption to occupied areas. 
 

 
3.3 PERFORMANCE 
 

A. General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting and 
patching at the earliest feasible tie and complete without delay. 

 
1. Cut in-place construction to provide for installation of other components or 

performance of other construction, and subsequently patch as required to restore 
surfaces to their original condition. 

 
B. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and 

similar operations, including excavation, using methods least likely to damage elements 
retained or adjoining construction.  If possible, review proposed procedures with original 
Installer; comply with original Installer’s written recommendations. 

 
1. In general, use hand or small power tools designed for sawing and grinding, not 

hammering and chopping.  Cut holes and slots as small as possible, neatly to size 
required, and with minimum disturbance of adjacent surfaces.  Temporarily cover 
openings when not in use. 

2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed 
surfaces. 
3. Masonry:  Cut using a cutting machine, such as an abrasive saw or a diamond-core drill. 
4. Proceed with patching after construction operations requiring cutting are complete. 

 
C. Patching:  Patch construction by filling, repairing, refinishing, closing up and similar 

operations following performance of other Work.  Patch with durable seams that are as 
invisible as possible.  Provide materials and comply with installation requirements specified 
in other Sections. 
 
1. Inspection:  Where feasible, test and inspect patched areas after completion to 

demonstrate integrity of installation. 
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2. Exposed Finishes:  Restore expose finishes of patched areas and extend finish 
restoration into retained adjoining construction in a manner that will eliminate evidence 
of patching and refinishing. 
a. Clean piping, conduit, and similar features before applying paint or other finishing 

materials. 
b. Restore damaged pipe covering to its original condition. 

3. Floors and Walls:  Where walls or partitions that are removed extend one finished area 
into another, patch and repair floor and wall surfaces in the new space.  Provide an even 
surface of uniform finish, color, texture, and appearance.  Remove in-place floor and 
wall coverings and replace with new materials, if necessary, to achieve uniform color 
and appearance. 
a. Where patching occurs in a painted surface, apply primer and intermediate paint 

coats over the patch and apply final paint coat over entire unbroken surface 
containing the patch.  Provide additional coats until patch blends with adjacent 
surfaces. 

4. Exterior Building Enclosure:  Patch components in a manner that restores enclosure to a 
weather-tight condition. 

 
D. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Completely 

remove paint, mortar, oils, putty and similar materials. 
END OF SECTION 017329 
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SECTION 022100 - SITE CLEARING AND DEMOLITION 

PART 1 - GENERAL 

1.1 DESCRIPTION OF WORK 

A. Work Included:  Provide labor, materials and equipment necessary to complete the work of this 
Section, including but not limited to the following: 
1. Protecting existing trees and vegetation to remain. 
2. Removing existing trees and vegetation indicated to be removed. 
3. Clearing and grubbing. 
4. Stripping and stockpiling topsoil. 
5. Removing above and below grade site improvements, including structures. 
6. Disconnecting, capping or sealing of utilities as required. 

B. Related Work: The following items are not included in this Section and will be performed under 
the designated Sections: 
1. Section 023000 - EARTHWORK for soil materials, excavating, backfilling, and site grading 

and removal of site utilities. 
2. Section 022700 - EROSION AND SEDIMENTATION CONTROLS for required erosion and 

sedimentation control measures. 

1.2 DEFINITIONS 

A. Topsoil:  Natural or cultivated surface-soil layer containing organic matter and sand, silt, and clay 
particles; friable, pervious, and black or a darker shade of brown, gray, or red than underlying 
subsoil; reasonably free of subsoil, clay lumps, gravel, and other objects more than 2 inches in 
diameter; and free of subsoil and weeds, roots, toxic materials, or other non-soil materials. 

B. Tree Protection Zone:  Area surrounding individual trees or groups of trees to be protected 
during construction, and defined by the drip line of individual trees or the perimeter drip line of 
groups of trees, unless otherwise indicated. 

1.3 MATERIAL OWNERSHIP 

A. Except for stripped topsoil or other materials indicated to remain the Owner’s property, cleared 
materials shall become Contractor’s property and shall be removed from Project site. 

1.4 SUBMITTALS 

A. Photographs sufficiently detailed of existing conditions of trees and plantings, adjoining 
construction, and site improvements that might be misconstrued as damage caused by site 
clearing. 

B. Record drawings, according to Section 001700 - PROJECT CLOSEOUT identifying and accurately 
locating capped utilities and other subsurface structural, electrical, and mechanical conditions. 

1.5 PROJECT CONDITIONS 

A. Traffic:  Minimize interference with adjoining roads, streets, walks, and other adjacent occupied 
or used facilities during site-clearing operations. 
1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities without 

permission from the Owner and authorities having jurisdiction. 
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2. Provide alternate routes around closed or obstructed traffic ways if required by authorities 
having jurisdiction. 

B. Utility Locator Service:  Notify utility locator service for area where Project is located before site 
clearing. 

C. Do not commence site-clearing operations until erosion and sedimentation control measures are 
in place. 

D. Protection of Existing Improvements:  Provide protection necessary to prevent damage to 
existing improvements indicated to remain in place or outside of the limit of work. Protect 
improvements on adjoining properties and on Owner’s property. 
1. Restore improvements damaged by Contractor’s clearing activities to their original 

condition, at no additional expense to the Owner. 
  

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect and maintain benchmarks and survey control points from disturbance during 
construction. 

B. Locate and clearly flag trees and vegetation to remain or to be relocated. 

C. Protect existing site improvements to remain from damage during construction. 
1. Restore damaged improvements to their original condition, as acceptable to the Owner. 

3.2 TREE PROTECTION 

A. Do not excavate within tree protection zones, unless otherwise indicated. 

3.3 UTILITIES 

A. Locate, identify, disconnect, and seal or cap off utilities indicated to be removed. 
1. Arrange with utility companies to shut off indicated utilities. 

B. Existing Utilities:  Do not interrupt utilities serving facilities occupied by the affected Property 
Owner or others unless permitted under the following conditions, and then only after arranging 
to provide temporary utility services according to requirements indicated. 
1. Notify the affected Property Owner not less than two days in advance of proposed utility 

interruptions. 
2. Do not proceed with utility interruptions without the affected Property Owner's written 

permission. 

C. Removal of underground utilities is included in Section 02300 – EARTHWORK. 

D. Removal of underground utilities is included in Division 2 Sections covering site utilities. 

3.4 CLEARING AND GRUBBING 

A. Remove obstructions, trees, shrubs, grass, and other vegetation to permit installation of new 
construction. 
1. Do not remove trees, shrubs, and other vegetation indicated to remain. 



Indoor Air Quality and Water Infiltration   Site Clearing and Demolition 
Building #5, Homewood North Family Community 022100 
Housing Authority of the City of Pittsburgh  April 2, 2021 
Task Order #39   
 
 
 

Page 3 of 3 
 

2. Cut minor roots and branches of trees indicated to remain in a clean and careful manner 
where such roots and branches obstruct installation of new construction. 

3. Grind stumps and remove roots, obstructions, and debris extending to a depth of 18 inches 
below exposed subgrade. 

4. Use only hand methods for grubbing within tree protection zone. 
5. Chip removed tree branches and dispose of off-site. 

B. Fill depressions caused by clearing and grubbing operations with satisfactory soil material unless 
further excavation or earthwork is indicated. 
1. Place fill material in horizontal layers not exceeding a loose depth of 8 inches and compact 

each layer to a density equal to adjacent original ground. 

3.5 TOPSOIL STRIPPING 

A. Remove sod and grass before stripping topsoil. 

B. Strip topsoil to whatever depths are encountered in a manner to prevent intermingling with 
underlying subsoil or other waste materials. 
1. Remove subsoil and non-soil materials from topsoil, including trash, debris, weeds, roots, 

and other waste materials. 

C. Stockpile topsoil materials away from edge of excavations without intermixing with subsoil. 
Grade and shape stockpiles to drain surface water. Cover to prevent windblown dust or 
contamination by air-borne weed seed. 
1. Limit height of topsoil stockpiles to 72 inches. 
2. Do not stockpile topsoil within tree protection zones. 

3.6 EXCESS TOPSOIL 

A. Topsoil that has been stripped and stockpiled, but is not needed after the completion of all final 
topsoil spreading and grassing, shall be stockpiled on site in a location to be approved by the 
Owner. 

3.7 SITE IMPROVEMENTS 

A. Remove existing above- and below-grade improvements as indicated and as necessary to 
facilitate new construction. 

B. Remove buildings, foundations, slabs, paving, curbs, gutters, and aggregate base as indicated. 
1. Unless existing full-depth joints coincide with line of demolition, neatly saw-cut length of 

existing pavement to remain before removing existing pavement. Saw-cut faces vertically. 

3.8 DISPOSAL 

A. Disposal:  Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, 
and waste materials including trash and debris, and legally dispose of them off the Owner's 
property. 
1. Burning on site is prohibited. 
2. Separate recyclable materials produced during site clearing from other non-recyclable 

materials. Store or stockpile without intermixing with other materials and transport them 
to recycling facilities.  

 
 

END OF SECTION 
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SECTION 022700 - EROSION AND SEDIMENTATION CONTROLS 

PART 1 - GENERAL 

1.1 DESCRIPTION OF WORK 

A. Work Included:  Provide labor, materials and equipment necessary to complete the work of this 
Section, including but not limited to the following: 
1. Control measures to prevent all erosion, siltation and sedimentation of wetlands, 

waterways, construction areas, adjacent areas and off-site areas. 
2. Control measures shall be accomplished adjacent to or in the following work areas: 

a. Soil stockpiles and on-site storage and staging areas. 
b. Cut and fill slopes and other stripped and graded areas. 
c. Constructed and existing swales and ditches. 
d. Retention ponds. 
e. At edge of wetlands areas, if applicable, as shown on Drawings. 

3. Additional means of protection shall be provided by the Contractor as required for 
continued or unforeseen erosion problems, at no additional cost to Owner. 

4. Periodic maintenance of all sediment control structures shall be provided to ensure 
intended purpose is accomplished.  Sediment control measures shall be in working 
condition at the end of each day. 

5. After any significant rainfall, sediment control structures shall be inspected for integrity.  
Any damaged device shall be corrected immediately. 

B. Related Work: The following items are not included in this Section and will be performed under 
the designated Sections: 
1. Section 02210 - SITE CLEARING for protection of existing tress and other vegetation to 

remain. 
2. Section 02300 – EARTHWORK for soil materials, excavating, backfilling, and site grading 

and removal of site utilities. 

1.2 QUALITY ASSURANCE 

A. When applicable, comply with the requirements of Storm Water Pollution Prevention Plan 
prepared for the National Pollutant Discharge Elimination System (NPDES) permit, which are 
incorporated herein by reference, and all other applicable requirements of governing authorities 
having jurisdiction.  The specifications and drawings are not represented as being 
comprehensive, but rather convey the intent to provide complete slope protection and erosion 
control for both the Owner’s and adjacent property. 
1. Provide temporary erosion and sedimentation control measures to prevent soil erosion 

and discharge of soil-bearing water runoff or airborne dust to adjacent properties and 
walkways, according to a sediment and erosion control plan specific to the site that 
complies with EPA 832/R-92-005 or requirements of authorities having jurisdiction, 
whichever is more stringent.  

B. Erosion control measures shall be established at the beginning of construction and maintained 
during the entire period of construction.  On-site areas, which are subject to severe erosion, and 
off-site areas which are especially vulnerable to damage from erosion and/or sedimentation, are 
to be identified and receive special attention. 
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C. All land-disturbing activities are to be planned and conducted to minimize the size of the area to 
be exposed at any one time, and the length of time of exposure. 

D. Surface water runoff originating upgrade of exposed areas should be controlled to reduce 
erosion and sediment loss during the period of exposure. 

E. When the increase in the peak rates and velocity of storm water runoff resulting from a land-
disturbing activity is sufficient to cause accelerated erosion of the receiving streambed, provide 
measures to control both the velocity and rate of release so as to minimize accelerated erosion 
and increased sedimentation of the stream. 

F. All land-disturbing activities are to be planned and conducted so as to minimize off-site 
sedimentation damage. 

G. The Contractor is responsible for cleaning out and disposing of all sediment once the storage 
capacity of the sediment facility is reduced by one-half. 

H. Inspect, repair, and maintain erosion and sedimentation control measures during construction 
until permanent vegetation has been established. 

I. Remove erosion and sedimentation controls, and restore and stabilize areas disturbed during 
removal. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Straw Bales:  Wire or nylon bound bales of straw, oriented around sides, rather than over and 
under. 

B. Stakes:  Stakes for bales shall be one of the following materials:  Wood stakes of sound 
hardwood 2 x 2 inches in size or steel reinforcing bars of at least No. 4 size.  Lengths shall be 
approximately three feet. 

C. Siltation Fence:  Fabricated or prefabricated unit consisting of the following filter fabric 
properties: 
1. Grab Tensile Strength     90  ASTM D1682 
2. Elongation at Failure (%)    50  ASTM D1682 
3. Mullen Burst Strength (PSI)            190  ASTM D3786 
4. Puncture Strength (lbs.)     70  ASTM D751 (modified) 
5. Slurry Flow Rate (gal/min/sf)        0.5  Virginia DOT VTM-51 
6. Equivalent Opening Size    40-80 US Std. Sieve CW-02215 
7. Ultraviolet Radiation Stability (%)  90  ASTM G26 

D. Protective Measures:  As temporary coverings on ground areas subject to erosion, provide one of 
the following protective measures, and as directed by the Architect with concurrence of the 
Owner: 
1. Hay or straw temporary mulch, 100 pounds per 1,000 square feet.  
2. Wood fiber cellulose temporary mulch, 35 pounds per 1,000 square feet. 
3. Tackifier for anchoring mulch or straw shall be a non-petroleum based liquid bonding 

agent specifically made for anchoring hay or straw. 
4. Provide natural (jute, wood excelsior) or man-made (glass fiber) covering with suitable 

staples or anchors to secure to ground surface.  Note that wire staples and non-
biodegradable coverings shall not be used for any area that will be mown turf. 
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5. Temporary vegetative cover for graded areas shall be undamaged, air dry threshed straw 
or hay free of undesirable weed seed.  

PART 3 - EXECUTION 

3.1 DRAWINGS 

A. Perform all work in accordance with Erosion and Control Plan as shown and specified on 
Drawings. 

 
END OF SECTION 
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SECTION 023000 – EARTHWORK 

 

PART 1 - GENERAL 

1.1 DESCRIPTION OF WORK 

A. Work Included:  Provide labor, materials and equipment necessary to complete the work of this 
Section including, but not limited, to the following: 
1. Preparing subgrades for retaining wall structures. 
2. Excavating and backfilling for retaining wall structures. 
3. Removal of underground utilities. 
4. Drainage course for slabs-on-grade. 
5. Subbase course for concrete pavements. 
6. Subbase and base course for asphalt paving. 
7. Subsurface drainage backfill for trenches. 
8. Excavating and backfilling for utility trenches. 
9. Excavating and backfilling trenches for buried mechanical and electrical utilities and pits 

for buried utility structures. 

B. Related Work: The following items are not included in this Section and will be performed under 
the designated Sections: 
1. Section 03300 - CAST-IN-PLACE CONCRETE for granular course if placed over vapor 

retarder and beneath the slab-on-grade. 
2. Division 02, 15, and 16 Sections for installing underground mechanical and electrical 

utilities and buried mechanical and electrical structures. 

1.2 DEFINITIONS 

A. Backfill:  Soil material or controlled low-strength material used to fill an excavation. 
1. Initial Backfill:  Backfill placed beside and over pipe in a trench, including haunches to 

support sides of pipe. 
2. Final Backfill:  Backfill placed over initial backfill to fill a trench. 

B. Base Course:  Course placed between the subbase course and hot-mix asphalt paving. 

C. Bedding Course:  Course placed over the excavated subgrade in a trench before laying pipe. 

D. Borrow Soil:  Satisfactory soil imported from off-site for use as fill or backfill. 

E. Drainage Course:  Course supporting the slab-on-grade that also minimizes upward capillary flow 
of pore water. 

F. Excavation:  Removal of material encountered above subgrade elevations and to lines and 
dimensions indicated. 
1. Authorized Additional Excavation:  Excavation below subgrade elevations or beyond 

indicated lines and dimensions as directed by Architect.  Authorized additional excavation 
and replacement material will be paid for according to Contract provisions for unit prices. 

2. Bulk Excavation:  Excavation more than 10 feet in width and more than 30 feet in length. 
3. Unauthorized Excavation:  Excavation below subgrade elevations or beyond indicated lines 

and dimensions without direction by Architect.  Unauthorized excavation, as well as 
remedial work directed by Architect, shall be without additional compensation. 

G. Fill:  Soil materials used to raise existing grades. 
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H. Rock:  Rock material in beds, ledges, unstratified masses, conglomerate deposits, and boulders 
of rock material that exceed 1 cu. yd. for bulk excavation, or 3/4 cu. yd. for footing, trench, and pit 
excavation that cannot be removed by rock excavating equipment equivalent to the following in 
size and performance ratings, without systematic drilling, ram hammering, ripping or blasting, 
when permitted: 

I. Structures:  Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and 
electrical appurtenances, or other man-made stationary features constructed above or below the 
ground surface. 

J. Subbase Course:  Course placed between the Subgrade and base course for hot-mix asphalt 
pavement, or course placed between the Subgrade and a cement concrete pavement or a cement 
concrete or hot-mix asphalt walk. 

K. Subgrade:  Surface or elevation remaining after completing excavation, or top surface of a fill or 
backfill immediately below sub base, drainage fill, or topsoil materials. 

L. Utilities:  On-site underground pipes, conduits, ducts, and cables, as well as underground 
services within buildings. 

1.3 SUBMITTALS 

A. Product Data:  For the following: 
1. Each type of plastic warning tape. 
2. Geotextile. 
3. Controlled low-strength material, including design mixture. 

B. Material Test Reports:  From a qualified testing agency indicating and interpreting test results for 
compliance of the following with requirements indicated: 
1. Classification according to ASTM D 2487 of each onsite and borrow soil material proposed 

for fill and backfill. 
2. Laboratory compaction curve according to ASTM D 1557 for each onsite and borrow soil 

material proposed for fill and backfill. 

C. Pre-excavation Photographs and Videotape:  Show existing conditions of adjoining construction 
and site improvements, including finish surfaces, which might be misconstrued as damage 
caused by earthwork operations.  Submit before earthwork begins.  Maintain catalog of up-to-
date photographs at the site. 

1.4 PROJECT CONDITIONS 

A. Existing Utilities:  Do not interrupt utilities serving facilities occupied by the Owner or others 
unless permitted in writing by Architect and then only after arranging to provide temporary utility 
services according to requirements indicated. 
1. Notify the Owner not less than two days in advance of proposed utility interruptions. 
2. Do not proceed with utility interruptions without the Owner's written permission. 
3. Contact utility-locator service for area where Project is located before excavating. 

B. Demolish and completely remove from site existing underground utilities indicated to be 
removed.  Coordinate with utility companies to shut off services if lines are active. 
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PART 2 - PRODUCTS 

2.1 SOIL MATERIALS 

A. General:  Provide borrow soil materials when sufficient satisfactory soil materials are not 
available from excavations. 

B. Satisfactory Soils:  ASTM D 2487 Soil Classification Groups GW, GP, GM, SW, SP, and SM or a 
combination of these groups; free of rock or gravel larger than 3 inches in any dimension, debris, 
waste, frozen materials, vegetation, and other deleterious matter. 

C. Unsatisfactory Soils:  Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, and PT 
according to ASTM D 2487, or a combination of these groups. 
1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of 

optimum moisture content at time of compaction. 

D. Subbase Material:  Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch 
sieve and not more than 12 percent passing a No. 200 sieve. 

E. Base Course:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, 
and natural or crushed sand, ASTM D 2940, with at least 95 percent passing a 1-1/2-inch sieve 
and not more than 8 percent passing a No. 200 sieve. 

F. Engineered Fill:  Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand, ASTM D 2940, with at least 90 percent passing a 1-1/2-inch 
sieve and not more than 12 percent passing a No. 200 sieve. 

G. Bedding Course:  Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand, ASTM D 2940, except with 100 percent passing a 1-inch sieve 
and not more than 8 percent passing a No. 200 sieve. 

H. Drainage Course:  Narrowly graded mixture of washed crushed stone, or crushed or uncrushed 
gravel, ASTM D 448 coarse-aggregate grading Size 57, with 100 percent passing a 1-1/2-inch 
sieve and 0 to 5 percent passing a No. 8 sieve. 

I. Filter Material:  Narrowly graded mixture of natural or crushed gravel, or crushed stone and 
natural sand, ASTM D 448, coarse-aggregate grading Size 67, with 100 percent passing a 1-inch 
sieve and 0 to 5 percent passing a No. 4 sieve. 

J. Sand:  ASTM C 33; fine aggregate, natural, or manufactured sand. 

K. Impervious Fill:  Clayey gravel and sand mixture capable of compacting to a dense state. 

2.2 GEOTEXTILES 

A. Subsurface Drainage Geotextile:  Nonwoven needle-punched geotextile, manufactured for 
subsurface drainage applications, made from polyolefins or polyesters; with elongation greater 
than 50 percent; complying with AASHTO M 288 and the following, measured per test methods 
referenced: 
1. Survivability:  Class 2, AASHTO M 288. 
2. Grab Tensile Strength:  157 lbf, ASTM D 4632. 
3. Sewn Seam Strength:  142 lbf, ASTM D 4632. 
4. Tear Strength:  56 lbf, ASTM D 4533. 
5. Puncture Strength:  56 lbf, ASTM D 4833. 
6. Apparent Opening Size:  No. 40 sieve, maximum, ASTM D 4751. 
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7. UV Stability:  50 percent after 500 hours exposure, ASTM D 4355. 

B. Separation Geotextile:  Woven geotextile fabric, manufactured for separation applications, made 
from polyolefins or polyesters, with elongation less than 50 percent, complying with 
AASHTO M 288 and the following, measured per test methods referenced: 
1. Survivability:  Class 2, AASHTO M 288. 
2. Grab Tensile Strength:  247 lbf, ASTM D 4632. 
3. Sewn Seam Strength:  222 lbf, ASTM D 4632. 
4. Tear Strength:  90 lbf, ASTM D 4533. 
5. Puncture Strength:  90 lbf, ASTM D 4833. 
6. Apparent Opening Size:  No. 60 sieve, maximum, ASTM D 4751. 
7. Permittivity:  0.02 per second, minimum, ASTM D 4491. 
8. UV Stability:  50 percent after 500 hours exposure, ASTM D 4355. 

2.3 ACCESSORIES 

A. Detectable Warning Tape:  Acid- and alkali-resistant polyethylene film warning tape 
manufactured for marking and identifying underground utilities, a minimum of 6 inches wide and 
4 mils thick, continuously inscribed with a description of the utility, with metallic core encased in 
a protective jacket for corrosion protection, detectable by metal detector when tape is buried up 
to 30 inches deep; colored as follows: 
1. Red:  Electric. 
2. Yellow:  Gas, oil, steam, and dangerous materials. 
3. Orange:  Telephone and other communications. 
4. Blue:  Water systems. 
5. Green:  Sewer systems. 

 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by 
settlement, lateral movement, undermining, washout, and other hazards created by earthwork 
operations. 

B. Preparation of Subgrade for earthwork operations including removal of vegetation, topsoil, 
debris, obstructions, and deleterious materials from ground surface is specified in Section 02210 
- SITE CLEARING. 

C. Protect and maintain erosion and sedimentation controls, which are specified in Section 02210 - 
SITE CLEARING, during earthwork operations. 

D. Provide protective insulating materials to protect subgrades and foundation soils against freezing 
temperatures or frost. 

3.2 DEWATERING 

A. Prevent surface water and ground water from entering excavations, from ponding on prepared 
subgrades, and from flooding Project site and surrounding area.  Dispose of contaminated water 
in accordance with regulations of authorities having jurisdiction. 

B. Protect subgrades from softening, undermining, washout, and damage by rain or water 
accumulation. 
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1. Reroute surface water runoff away from excavated areas.  Do not allow water to 
accumulate in excavations.  Do not use excavated trenches as temporary drainage ditches. 

2. Install a dewatering system to keep subgrades dry and convey ground water away from 
excavations.  Maintain until dewatering is no longer required. 

3.3 EXPLOSIVES 

A. Explosives:  Do not use explosives. 

3.4 EXCAVATION, GENERAL 

A. Unclassified Excavation:  Excavate to Subgrade elevations regardless of the character of surface 
and subsurface conditions encountered.  Unclassified excavated materials may include rock, soil 
materials, and obstructions.  No changes in the Contract Sum or the Contract Time will be 
authorized for rock excavation or removal of obstructions. 
1. If excavated materials intended for fill and backfill include unsatisfactory soil materials and 

rock, replace with satisfactory soil materials. 
2. Remove rock to lines and grades indicated to permit installation of permanent construction 

without exceeding the following dimensions: 
a. 24 inches outside of concrete forms other than at footings. 
b. 12 inches outside of concrete forms at footings. 
c. 6 inches outside of minimum required dimensions of concrete cast against grade. 
d. Outside dimensions of concrete walls indicated to be cast against rock without forms 

or exterior waterproofing treatments. 
e. 6 inches beneath bottom of concrete slabs on grade. 
f. 6 inches beneath pipe in trenches, and the greater of 24 inches wider than pipe or 42 

inches wide. 

3.5 EXCAVATION FOR STRUCTURES 

A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 inch. If 
applicable, extend excavations a sufficient distance from structures for placing and removing 
concrete formwork, for installing services and other construction, and for inspections. 
1. Excavations for Footings and Foundations:  Do not disturb bottom of excavation.  Excavate 

by hand to final grade just before placing concrete reinforcement.  Trim bottoms to 
required lines and grades to leave solid base to receive other work. 

2. Excavation for Underground Tanks, Basins, and Mechanical or Electrical Utility Structures:  
Excavate to elevations and dimensions indicated within a tolerance of plus or minus 1 inch.  
Do not disturb bottom of excavations intended as bearing surfaces. 

3.6 EXCAVATION FOR WALKS AND PAVEMENTS 

A. Excavate surfaces under walks and pavements to indicated lines, cross sections, elevations, and 
subgrades. 

3.7 EXCAVATION FOR UTILITY TRENCHES 
A. Excavate trenches to indicated gradients, lines, depths, and elevations. 

1. Beyond building perimeter, excavate trenches to allow installation of top of pipe below 
frost line. 

B. Excavate trenches to uniform widths to provide the following clearance on each side of pipe or 
conduit.  Excavate trench walls vertically from trench bottom to 12 inches higher than top of pipe 
or conduit, unless otherwise indicated. 
1. Clearance:  12 inches each side of pipe or conduit. 
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C. Trench Bottoms:  Excavate and shape trench bottoms to provide uniform bearing and support of 
pipes and conduit.  Shape subgrade to provide continuous support for bells, joints, and barrels of 
pipes and for joints, fittings, and bodies of conduits.  Remove projecting stones and sharp 
objects along trench subgrade. 
1. For pipes and conduit less than 6 inches in nominal diameter and flat-bottomed, multiple-

duct conduit units, hand-excavate trench bottoms and support pipe and conduit on an 
undisturbed subgrade. 

2. For pipes and conduit 6 inches or larger in nominal diameter, shape bottom of trench to 
support bottom 90 degrees of pipe circumference.  Fill depressions with tamped sand 
backfill. 

3. Excavate trenches 6 inches deeper than elevation required in rock or other unyielding 
bearing material to allow for bedding course. 

3.8 SUBGRADE INSPECTION 

A. Notify Architect when excavations have reached required subgrade. 

B. If Architect determines that unsatisfactory soil is present, continue excavation and replace with 
compacted backfill or fill material as directed. 

C. Proof-roll subgrade below the building slabs and pavements with heavy pneumatic-tired 
equipment to identify soft pockets and areas of excess yielding.  Do not proof-roll wet or 
saturated subgrades. 
1. Completely proof-roll subgrade in one direction, repeating proof-rolling in direction 

perpendicular to first direction.  Limit vehicle speed to 3 mph. 
2. Proof-roll with a loaded 10-wheel, tandem-axle dump truck weighing not less than 15 tons. 
3. Excavate soft spots, unsatisfactory soils, and areas of excessive pumping or rutting, as 

determined by Architect, and replace with compacted backfill or fill as directed. 

D. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or 
construction activities, as directed by Architect, without additional compensation. 

3.9 UNAUTHORIZED EXCAVATION 

A. Fill unauthorized excavation under foundations or wall footings by extending bottom elevation of 
concrete foundation or footing to excavation bottom, without altering top elevation.  Lean 
concrete fill, with 28-day compressive strength of 2500 psi may be used when approved by 
Architect. 
1. Fill unauthorized excavations under other construction or utility pipe as directed by 

Architect. 

3.10 STORAGE OF SOIL MATERIALS 

A. Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing.  
Place, grade, and shape stockpiles to drain surface water.  Cover to prevent windblown dust. 
1. Stockpile soil materials away from edge of excavations.  Do not store within drip line of 

remaining trees. 

3.11 BACKFILL 

A. Place and compact backfill in excavations promptly, but not before completing the following: 
1. Construction below finish grade including, where applicable, subdrainage, damp proofing, 

waterproofing, and perimeter insulation. 
2. Surveying locations of underground utilities for Record Documents. 
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3. Testing and inspecting underground utilities. 
4. Removing concrete formwork. 
5. Removing trash and debris. 
6. Removing temporary shoring and bracing, and sheeting. 
7. Installing permanent or temporary horizontal bracing on horizontally supported walls. 

B. Place backfill on subgrades free of mud, frost, snow, or ice. 

3.12 UTILITY TRENCH BACKFILL 

A. Place backfill on subgrades free of mud, frost, snow, or ice. 

B. Place and compact bedding course on trench bottoms and where indicated.  Shape bedding 
course to provide continuous support for bells, joints, and barrels of pipes and for joints, fittings, 
and bodies of conduits. 

C. Backfill trenches excavated under footings and within 18 inches of bottom of footings with 
satisfactory soil; fill with concrete to elevation of bottom of footings.  Concrete is specified in 
Section 03300 - CAST-IN-PLACE CONCRETE. 

D. Provide 4-inch thick, concrete-base slab support for piping or conduit less than 30 inches below 
surface of roadways.  After installing and testing, completely encase piping or conduit in a 
minimum of 4 inches of concrete before backfilling or placing roadway subbase. 

E. Place and compact initial backfill of subbase material free of particles larger than 1 inch in any 
dimension, to a height of 12 inches over the utility pipe or conduit. 
1. Carefully compact initial backfill under pipe haunches and compact evenly up on both 

sides and along the full length of utility piping or conduit to avoid damage or displacement 
of piping or conduit.  Coordinate backfilling with utilities testing. 

F. Backfill voids with satisfactory soil while installing and removing shoring and bracing. 

G. Place and compact final backfill of satisfactory soil to final subgrade elevation. 

H. Install warning tape directly above utilities, 12 inches below finished grade, except 6 inches 
below subgrade under pavements and slabs. 

3.13 SOIL FILL 

A. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill 
material will bond with existing material. 

B. Place and compact fill material in layers to required elevations as follows: 
1. Under grass and planted areas, use satisfactory soil material. 
2. Under walks and pavements, use satisfactory soil material. 
3. Under steps and ramps, use engineered fill. 
4. Under building slabs, use engineered fill. 
5. Under footings and foundations, use engineered fill. 

C. Place soil fill on subgrades free of mud, frost, snow, or ice. 

3.14 SOIL MOISTURE CONTROL 

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before 
compaction to within 2 percent of optimum moisture content. 
1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or contain frost 

or ice. 
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2. Remove and replace, or scarify and air dry otherwise satisfactory soil material that exceeds 
optimum moisture content by 2 percent and is too wet to compact to specified dry unit 
weight. 

3.15 COMPACTION OF SOIL BACKFILLS AND FILLS 

A. Place backfill and fill soil materials in layers not more than 8 inches in loose depth for material 
compacted by heavy compaction equipment, and not more than 4 inches in loose depth for 
material compacted by hand-operated tampers. 

B. Place backfill and fill soil materials evenly on all sides of structures to required elevations, and 
uniformly along the full length of each structure. 

C. Compact soil materials to not less than the following percentages of maximum dry unit weight 
according to ASTM D 1557: 
1. Under structures, building slabs, steps, and pavements, scarify and re-compact top 12 

inches of existing subgrade and each layer of backfill or fill soil material at 95 percent, and 
areas within 10 feet of structures, building slabs, steps, and pavements at 92 percent. 

2. Under walkways, scarify and re-compact top 6 inches below subgrade and compact each 
layer of backfill or fill soil material at 92 percent. 

3. Under lawn or unpaved areas, scarify and re-compact top 6 inches below subgrade and 
compact each layer of backfill or fill soil material at 85 percent. 

4. For utility trenches, compact each layer of initial and final backfill soil material at 85 
percent. 

3.16 GRADING 

A. General:  Uniformly grade areas to a smooth surface free of irregular surface changes.  Comply 
with compaction requirements and grade to cross sections, lines, and elevations indicated. 
1. Provide a smooth transition between adjacent existing grades and new grades. 
2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface 

tolerances. 

B. Site Grading:  Slope grades to direct water away from buildings and to prevent ponding.  Finish 
subgrades to required elevations within the following tolerances: 
1. Lawn or Unpaved Areas:  Plus or minus 1 inch. 
2. Walks:  Plus or minus 1 inch. 
3. Pavements:  Plus or minus 1/2 inch. 

3.17 SUBSURFACE DRAINAGE 

A. Subdrainage Pipe:  Specified in Division 2 Section “Subdrainage.” 

B. Subsurface Drain:  Place subsurface drainage geotextile around perimeter of subdrainage trench.  
Place a 6 inch course of filter material on subsurface drainage geotextile to support subdrainage 
pipe.  Encase subdrainage pipe in a minimum of 12 inches of filter material, placed in compacted 
layers 6 inches thick, and wrap in subsurface drainage geotextile, overlapping sides and ends at 
least 6 inches. 
1. Compact each filter material layer to 85 percent of maximum dry unit weight according to 

ASTM D 1557. 

C. Drainage Backfill:  Place and compact filter material over subsurface drain, in width indicated, to 
within 12 inches of final subgrade in compacted layers 6 inches thick.  Overlay drainage backfill 
with 1 layer of subsurface drainage geotextile, overlapping sides and ends at least 6 inches. 
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1. Compact each filter material layer to 85 percent of maximum dry unit weight according to 
ASTM D 1557. 

2. Place and compact impervious fill over drainage backfill in 6-inch-thick compacted layers to 
final subgrade. 

3.18 SUBBASE AND BASE COURSES 

A. Place subbase and base course on subgrades free of mud, frost, snow, or ice. 

B. On prepared subgrade, place subbase and base course under pavements and walks as follows: 
1. Install separation geotextile on prepared subgrade according to manufacturer’s written 

instructions, overlapping sides and ends. 
2. Place base course material over subbase course under hot-mix asphalt pavement. 
3. Shape subbase and base course to required crown elevations and cross-slope grades. 
4. Place subbase and base course 6 inches or less in compacted thickness in a single layer. 
5. Place subbase and base course that exceeds 6 inches in compacted thickness in layers of 

equal thickness, with no compacted layer more than 6 inches thick or less than 3 inches 
thick. 

6. Compact subbase and base course at optimum moisture content to required grades, lines, 
cross sections, and thickness to not less than 95 percent of maximum dry unit weight 
according to ASTM D 1557. 

C. Pavement Shoulders:  Place shoulders along edges of subbase and base course to prevent lateral 
movement.  Construct shoulders, at least 12 inches wide, of satisfactory soil materials and 
compact simultaneously with each subbase and base layer to not less than 95 percent of 
maximum dry unit weight according to ASTM D 1557. 

3.19 DRAINAGE COURSE 

A. Place drainage course on subgrades free of mud, frost, snow, or ice. 

B. On prepared subgrade, place and compact drainage course under cast-in-place concrete slabs-
on-grade as follows: 
1. Install subdrainage geotextile on prepared subgrade according to manufacturer’s written 

instructions, overlapping sides and ends. 
2. Compact each layer of drainage course to required cross sections and thicknesses to not 

less than 95 percent of maximum dry unit weight according to ASTM D 1557. 

3.20 FIELD QUALITY CONTROL 

A. Testing Agency:  Engage a qualified independent geotechnical engineering testing agency to 
perform field quality control testing. 

B. Allow testing agency to inspect and test subgrades and each fill or backfill layer.  Proceed with 
subsequent earthwork only after test results for previously completed work comply with 
requirements. 

C. Footing Subgrade:  At footing subgrades, at least one test of each soil stratum will be performed 
to verify design-bearing capacities.  Subsequent verification and approval of other footing 
subgrades may be based on a visual comparison of subgrade with tested subgrade when 
approved by Architect. 

D. Testing agency will test compaction of soils in place according to ASTM D 1556, ASTM D 2167, 
ASTM D 2922, and ASTM D 2937, as applicable.  Tests will be performed at the following 
locations and frequencies: 
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1. Paved and Building Slab Areas:  At subgrade and at each compacted fill and backfill layer, 
at least 1 test for every 2000 sq. ft. or less of paved area or building slab, but in no case 
fewer than 3 tests. 

2. Foundation Wall Backfill:  At each compacted backfill layer, at least 1 test for each 100 feet 
or less of wall length, but no fewer than 2 tests. 

3. Trench Backfill:  At each compacted initial and final backfill layer, at least 1 test for each 150 
feet or less of trench length, but no fewer than 2 tests. 

E. When testing agency reports that subgrades, fills, or backfills have not achieved degree of 
compaction specified, scarify and moisten or aerate, or remove and replace soil to depth 
required; re-compact and retest until specified compaction is obtained. 

3.21 PROTECTION 

A. Protecting Graded Areas:  Protect newly graded areas from traffic, freezing, and erosion.  Keep 
free of trash and debris. 

B. Repair and reestablish grades to specified tolerances where completed or partially completed 
surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent 
construction operations or weather conditions. 
1. Scarify or remove and replace soil material to depth as directed by Architect; reshape and 

re-compact. 

C. Where settling occurs before Project correction period elapses, remove finished surfacing, 
backfill with additional soil material, compact, and reconstruct surfacing. 
1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, 

and eliminate evidence of restoration to greatest extent possible. 

3.22 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Disposal:  Remove surplus satisfactory soil and waste material, including unsatisfactory soil, 
trash, and debris, and legally dispose of it off the Owner's property. 
 

 
END OF SECTION 
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SECTION  023160 - GRANULAR FILL 
 
PART 1   GENERAL 
 
 1.1 SUMMARY 
 

A. Includes But Not Limited To 
1. Furnish and install granular base under interior slabs-on-grade as described 

in Contract Documents. 
B. Products Installed But Not Supplied Under This Section 

1. Under-slab vapor retarder and seam tape. 
C. Related Sections 

1. Section 02742 - Base course under asphalt concrete paving 
2. Division 07 - Furnishing of vapor retarder and seam tape 

 
 1.2 REFERENCES 
 

A. American Society For Testing And Materials  
1. ASTM E 1643-98, ‘Standard Practice for Installation of Water Vapor 

Retarders Used in Contact with Earth or Granular Fill Under Concrete Slabs’ 
 
 1.3 SEQUENCING 
 

A. Install vapor retarder and granular base system immediately after application of 
termite control and prior to placing concrete. 

 
 
PART 2   PRODUCTS 
 
 2.1 GRANULAR BASE 
 

A. Gravel - 1/4 inch minimum to one inch maximum well-graded, clean gravel or 
crushed rock. 

 
 
PART 3   EXECUTION 
 
 3.1 INSTALLATION 
 

A. Install vapor retarder in accordance with ASTM E 1643 and following 
instructions. 
1. Install vapor retarder over compacted subgrade and tops of interior stem 

walls so entire area under slab is covered. 
2. Lap joints 3 inches minimum and seal with specified seam tape. 
3. Seal vapor retarder around pipes, conduits, and other utility items which 

penetrate vapor retarder. 
4. Except for punctures required for reinforcing and anchor bolts at top of stem 

walls, seal tears and punctures prior to placing granular base. 
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B. Place 4 inches minimum of granular base over vapor retarder, level, and compact 
as specified. 

C. Do not allow water onto vapor retarder or granular base prior to placing of 
concrete. 

 
 END OF SECTION 
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SECTION 024100 - SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 DESCRIPTION OF WORK 

A. Work Included: 

1. Demolition and removal of buildings and structures and as required for new work.  Refer to 
the Drawings for additional requirements. 

2. Demolition and removal of selected site elements and as required for new work.  Refer to 
the Drawings for additional requirements. 

3. Removal and legal disposal of demolished materials off site.  Except those items 
specifically designated to be relocated, reused, or turned over to the facility, all existing 
removed materials, items, trash and debris shall become property of the Contractor and 
shall be completely removed from the site and legally disposed of at their expense.  
Salvage value belongs to the Contractor.  On-site sale of materials is not permitted.  

4. Maintenance, watering and care of trees designated to remain by a certified arborist during 
the construction period.  

5. Demolition and removal work shall properly prepare for new construction to be provided 
under the Contract.  

B. Related Work: The following items are not included in this Section and will be performed under 
the designated Sections: 

1. Section 01500 - TEMPORARY FACILITIES AND CONTROLS: 
a. Maintenance of access, cleaning during construction, dust and noise control. 

2. Section 02300 - EARTHWORK: 
a. Excavating and removal of existing pavement, sub-surface building and utility struc-

tures and lines, appurtenances, and other elements indicated on the Drawings.  
3. Division 15 - PLUMBING: 

a. Disconnecting, capping and otherwise making inactive existing mechanical services in 
areas where demolition and removal work is required.  Mechanical tradesmen will dis-
connect, cap and deactivate such items where required to be removed.   

4. Division 16 - ELECTRICAL WORK: 
a. Disconnecting, capping and otherwise making inactive existing electrical services in ar-

eas where demolition and removal work is required.  Electrical tradesmen will discon-
nect, cap and deactivate such items where required to be removed.   

1.2 DEFINITIONS 

A. Remove:  Detach items from existing construction and legally dispose of them off-site, unless 
indicated to be removed and salvaged or removed and reinstalled. 

B. Remove and Salvage:  Detach items from existing construction and deliver them to the 
Owner ready for reuse, at a location designated by the Owner.  Protect from weather until 
accepted by Owner. 

C. Remove and Reinstall:  Detach items from existing construction, prepare them for reuse, and 
reinstall them where indicated.  Protect from weather until reinstallation. 
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D. Existing to Remain:  Existing items of construction that are not to be removed and that are not 
otherwise indicated to be removed, removed and salvaged, or removed and reinstalled. 

1.3 MATERIALS OWNERSHIP 

A. Historic items, relics, and similar objects including, but not limited to, cornerstones and their 
contents, commemorative plaques, antiques, and other items of interest or value that may be 
encountered during selective demolition remain property of the Owner.  Carefully remove each 
item or object in a manner to prevent damage and deliver promptly to a location acceptable to 
the Owner. 

1.4 SUBMITTALS 

A. Schedule of Selective Demolition Activities:  Indicate the following: 

1. Detailed sequence of selective demolition and removal work, with early and late starting 
and finishing dates for each activity.   

2. Interruption of utility services.  Indicate how long utility services will be interrupted. 
3. Coordination for shutoff, capping, and continuation of utility services. 

B. Landfill Records:  Provide trip tickets (receipts) indicating receipt and acceptance of hazardous 
wastes by a landfill facility licensed to accept hazardous wastes. 

1.5 QUALITY ASSURANCE 

A. Examination of Existing Conditions: The Contractor shall examine the Contract Drawings for 
demolition and removal requirements and provisions for new work.  Verify all existing conditions 
and dimensions before commencing work.  The Contractor shall visit the site and examine the 
existing conditions as he finds them and shall inform herself/himself of the character, extent and 
type of demolition and removal work to be performed.  Submit any questions regarding the 
extent and character of the demolition and removal work in the manner and within the time 
period established for receipt of such questions during the bidding period. 

B. Demolition Firm Qualifications:  An experienced firm that has specialized in demolition work 
similar in material and extent to that indicated for this Project. 

C. Refrigerant Recovery Technician Qualifications:  Certified by an EPA-approved certification 
program. 

D. Regulatory Requirements:  Comply with governing EPA notification regulations before beginning 
selective demolition.  Comply with hauling and disposal regulations of authorities having 
jurisdiction. 

E. Standards:  Comply with ANSI A10.6 and NFPA 241. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected and capped. 

B. When unanticipated mechanical, electrical, or structural elements that conflict with intended 
function or design are encountered, investigate and measure the nature and extent of conflict.  
Promptly submit a written report to Architect. 

C. Perform surveys as the Work progresses to detect hazards resulting from demolition activities. 

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Service/System Requirements:  Locate, identify, disconnect, and seal or cap off indicated utility 
services and mechanical/electrical systems serving areas to be selectively demolished. 

1. Arrange to shut off indicated utilities with utility companies and Owner. 
2. If services/systems are required to be removed, relocated, or abandoned, before 

proceeding with selective demolition provide temporary services/systems that bypass area 
of selective demolition and that maintain continuity of services/systems to other parts of 
building. 

3. Cut off pipe or conduit in walls or partitions to be removed.  Cap, valve, or plug and seal 
remaining portion of pipe or conduit after bypassing. Where entire wall is to be removed, 
existing services/systems may be removed with removal of the wall. 

4. Prior to commencing cutting work in existing surfaces, take all precautionary measures to 
assure that mechanical and electrical services to the particular area have been made 
inactive.  Coordinate with Fire Protection, Plumbing, HVAC, and Electrical subcontractors.  
Only licensed tradesmen of that particular trade shall disconnect and cap existing 
mechanical and electrical items that are to be removed, abandoned and/or relocated. 

5. If, during the process of cutting work, existing utility lines are encountered which are not 
indicated on the Drawings, regardless of their condition, immediately report such items to 
the Architect.  Do not proceed with work in such areas until instructions are issued by the 
Architect.  Continue work in other areas. 

3.3 PREPARATION 

A. Site Access and Temporary Controls:  Conduct selective demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and other 
adjacent occupied and used facilities. 

1. Comply with requirements for access and protection specified in Section 01500 - 
TEMPORARY FACILITIES AND CONTROLS. 

2. Maintain adequate passage to and from all exits at all times.  Before any work is done 
which significantly alters access or egress patterns, consult with the Architect and obtain 
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approval of code required egress.  Under no condition block or interfere with the free flow 
of people at legally required exits, or in any way alter the required condition of such exits. 

B. Conduct demolition operations to prevent injury to people and damage to adjacent buildings and 
facilities to remain.  Ensure safe passage of people around demolition area(s). 

1. Erect temporary protection, such as walks, fences, railings, canopies, and covered 
passageways, where required by authorities having jurisdiction.  Provide temporary 
barricades as required to limit access to demolition areas. 

2. Protect existing site improvements, appurtenances, and landscaping to remain. 

C. Drain, purge, or otherwise remove, collect, and dispose of chemicals, gases, explosives, acids, 
flammables, or other dangerous materials before proceeding with demolition operations. 

3.4 PROTECTION OF PUBLIC AND PROPERTY 

A. Provide all measures required by federal, state and municipal laws, regulations, and ordinances 
for the protection of surrounding property, the public, workmen, and Commonwealth’s 
employees during all demolition and removal operations.  Measures are to be taken, but not 
limited to installation of sidewalks, sheds, barricades, fences, warning lights and signs, trash 
chutes and temporary lighting. 

B. Protect all walks, roads, streets, curbs, pavements, trees and plantings, on and off premises, and 
bear all costs for correcting such damage as directed by the Architect, and to the satisfaction of 
the Owner. 

C. Demolition shall be performed in such a manner that will insure the safety of adjacent property.  
Protect adjacent property from damage and protect persons occupying adjacent property from 
injuries which might occur from falling debris or other cause and so as not to cause interference 
with the use of other portions of the building, of adjacent buildings or the free access and safe 
passage to and from the same. 

D. Every precaution shall be taken to protect against movement or settlement of the building, of 
adjacent buildings, sidewalks, roads, streets, curbs and pavements.  Provide and place at the 
Contractor’s own expense, all necessary bracing and shoring in connection with demolition and 
removal work. 

E. Remove portions of structures with care by using tools and methods that will not transfer heavy 
shocks to existing and adjacent building structures, both internal and external of the particular 
work area. 

F. Provide and maintain in proper condition, suitable fire resistive dust barriers around areas where 
interior demolition and removal work is in progress.  Dust barriers shall prevent the dust 
migration to adjacent areas.  Remove dust barriers upon completion of major demolition and 
removal in the particular work area. 
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3.5 DISCOVERY OF HAZARDOUS MATERIALS 

A. If hazardous materials, such as chemicals, asbestos-containing materials, or other hazardous 
materials are discovered during the course of the work, cease work in affected area only and 
immediately notify the Architect and the Owner of such discovery.  Do not proceed with work in 
such areas until instructions are issued by the Architect.  Continue work in other areas. 

B. If unmarked containers are discovered during the course of the work, cease work in the affected 
area only and immediately notify the Architect and the Owner of such discovery.  Do not proceed 
with work in such areas until instructions are issued by the Architect.  Take immediate 
precautions to prohibit endangering the containers integrity.  Continue work in other areas. 

3.6 DISPOSAL OF DEMOLISHED MATERIALS 

A. General:  Comply with requirements of Section 01741 - CONSTRUCTION WASTE MANAGEMENT 
AND DISPOSAL and the following. 

1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 
3. Remove debris from elevated portions of building by chute, hoist, or other device that will 

convey debris to grade level in a controlled descent. 

B. Burning:  Do not burn demolished materials. 

 
END OF SECTION 
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SECTION  027760 - CAST-IN-PLACE CONCRETE SITE ELEMENTS 

 
 

PART 1 GENERAL 
 
 1.1 SUMMARY 
 

A. Includes But Not Limited To 
1. Compact sub-base as described in Contract Documents. 
2. Furnish and install granular base as described in Contract Documents. 
3. Furnish and install cast-in-place concrete site elements as described in Contract 

Documents. 
B. Products Installed But Not Supplied Under This Section 

1. Light pole base anchors 
C. Related Sections 

1. Section 02300 - Compaction procedures and tolerances 
 

 1.2 REFERENCES 
 

A. American Society For Testing And Materials 
1. ASTM D 1751-83 (1991), 'Standard Specification for Preformed Expansion Joint Filler for 

Concrete Paving and Structural Construction (Non-extruding and Resilient Bituminous 
Types)’ 

 
 
PART 2 PRODUCTS 
 
 2.1 MATERIALS 
 

A. Form work - Meet requirements specified in Division 3. 
B. Granular Base - Road Base type gravel or crushed rock, graded as follows - 

 
Sieve   Percent by Weight Passing Sieve 
1 inch   100 
3/4 inch   85 - 100 
No. 4   45 - 60 
No. 10   30 - 50 
No. 200    5 - 10 (non-plastic) 
 

C. Expansion Joints 
1. Manufactured commercial fiber type meeting requirements of ASTM D 1751 and ½ inch 

thick. 
2. Approved Manufacturers - 

a. Flexcell by Celotex Building Products Div, Tampa, FL (813) 873-4417 
b. Conflex by Masonite Building & Industrial Products Group, Chicago, IL (800) 255-0785 
c. Sealtight by W R Meadows Inc, Elgin, IL 708) 683-4500 
d. Equal as approved by Architect before bid.  See Section 01600. 

D. Concrete - Meet requirements specified in Section 03300 exterior concrete. 
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PART 3  EXECUTION 
 
 3.1 PREPARATION 
 

A. Sub-Base - Compact sub-base as specified in Section 02315. 
 
 3.2 INSTALLATION 
 

A. Granular Base - Place 4 inches minimum of granular base, level, and compact as specified in 
Section 02315. 

B. Joints 
1. Expansion & Contraction Joints - 

a. Spacing - 
1) Sidewalks & Curbs - 50 feet on center and at changes in direction or intersections. 

b. Install so top of expansion joint material is 1/4 inch below finished surface of concrete. 
c. No expansion joint required between curbs and walks parallel to curb. 
d. Provide expansion joint at end of walks perpendicular to and terminating at curb. 

2. Scored Control Joints - 
a. Spacing - 

1) Curbs - 10 feet on center. 
2) Sidewalks - 5 feet on center, or as indicated on Contract Documents. 

b. Control joints shall be approximately one quarter of concrete thickness. 
C. Finish 

1. Curb, Sidewalks - 
a. Standard Finishing - 

1) Broom finish. 
2) Round edges including edges formed by expansion joints. 
3) Remove edger marks. 

D. Special Requirements 
1. Form vertical surfaces full depth.  Do not allow concrete to flow out from under forms in 

any degree. 
2. Rub exposed concrete pale bases and curbs with carborundum block and finish with 

applied mixture of portland cement. 
 

 
 END OF SECTION 
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SECTION 033000 - CAST-IN-PLACE CONCRETE 

PART 1 - GENERAL 

1.1 DESCRIPTION OF WORK 

A. Work Included:  Provide labor, materials and equipment necessary to complete the work of this 
Section, including but not limited to the following: 
1. Cast-in-place concrete, including formwork, reinforcement, concrete materials, mixture 

design, placement procedures and finishes for the following applications: 
a. Slabs-on-grade. 
b. Cutting and patching of mechanical and electrical penetrations through cast-in-place 

concrete. 
c. Utility trench Infill. 

B. Items To Be Installed Only:  Install the following items as furnished by the designated Sections: 
1. Section 05500 - METAL FABRICATIONS:  

a. Lintels, sleeves, anchors, inserts, plates and similar items for miscellaneous and 
ornamental metal. 

2. Section 15900 - FIRE PROTECTION:  
a. Lintels, sleeves, anchors, inserts, plates and similar items for fire protection systems. 

3. Section 15300 - PLUMBING:  
a. Lintels, sleeves, anchors, inserts, plates, sumps and similar items for plumbing 

systems. 
4. Section 15500 - HEATING, VENTILATING AND AIR CONDITIONING:  

a. Lintels, sleeves, anchors, inserts, plates, and similar items for heating, ventilating, 
and air conditioning systems. 

b. Pipe and duct sleeves for placement into cast-in-place concrete openings. 
5. Section 16111 - ELECTRICAL:  

a. Lintels, sleeves, anchors, inserts, plates, floor boxes and similar items for electrical 
systems. 

C. Items To Be Furnished Only:  Not Applicable. 

D. Related Work: The following items are not included in this Section and will be performed under 
the designated Sections: 
1. Section 02300 - EARTHWORK for drainage fill under slabs-on-grade. 

1.2 DEFINITIONS 

A. Cementitious Materials:  Portland cement alone or in combination with one or more of the 
following: blended hydraulic cement, fly ash and other pozzolans, ground granulated blast-
furnace slag, and silica fume; subject to compliance with requirements. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Design Mixtures:  For each concrete mixture.  Submit alternate design mixtures when 
characteristics of materials, Project conditions, weather, test results, or other circumstances 
warrant adjustments. 
1. Indicate amounts of mixing water to be withheld for later addition at Project site. 
2. Indicate amount of fly ash in the mix. 

C. Anchor Bolt Location:  Indicate compliance with approved shop drawings. 
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D. Material Test Reports:  For the following, from a qualified testing agency, indicating compliance 
with requirements: 
1. Aggregates. 

E. Material Certificates:  For each of the following, signed by manufacturers: 
1. Cementitious materials. 
2. Admixtures. 
3. Form materials and form-release agents. 
4. Steel reinforcement and accessories. 
5. Curing compounds. 
6. Floor and slab treatments. 
7. Bonding agents. 
8. Adhesives. 
9. Vapor retarders. 
10. Semi-rigid joint filler. 
11. Joint filler strips. 
12. Repair materials. 

F. Floor surface flatness and levelness measurements to determine compliance with specified 
tolerances and requirements for applied finishes and materials, except as noted for slope to 
drains. 

G. Field quality-control test and inspection reports. 

H. Minutes of pre-installation conference. 

1.4 QUALITY ASSURANCE 

A. Manufacturer Qualifications:  A firm experienced in manufacturing ready-mixed concrete 
products and that complies with ASTM C 94/C 94M requirements for production facilities and 
equipment. 

B. Testing Agency Qualifications:  An independent agency, acceptable to authorities having 
jurisdiction, qualified according to ASTM C 1077 and ASTM E 329 for testing indicated, as 
documented according to ASTM E 548. 
1. Personnel conducting field tests shall be qualified as ACI Concrete Field Testing 

Technician, Grade 1, according to ACI CP-01 or an equivalent certification program. 
2. Personnel performing laboratory tests shall be ACI-certified Concrete Strength Testing 

Technician and Concrete Laboratory Testing Technician - Grade I. Testing Agency 
laboratory supervisor shall be an ACI-certified Concrete Laboratory Testing Technician - 
Grade II. 

C. Source Limitations:  Obtain each type or class of cementitious material of the same brand from 
the same manufacturer’s plant, obtain aggregate from one source, and obtain admixtures 
through one source from a single manufacturer. 

D. Welding:  Qualify procedures and personnel according to AWS D1.4, “Structural Welding Code--
Reinforcing Steel.” 

E. ACI Publications:  Comply with the following unless modified by requirements in the Contract 
Documents: 
1. ACI 301, “Specification for Structural Concrete.” 
2. ACI 117, “Specifications for Tolerances for Concrete Construction and Materials.” 
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F. Concrete Testing Service:  Engage a qualified independent testing agency to perform material 
evaluation tests and to design concrete mixtures. 

G. Pre-installation Conference:  Conduct conference at Project site to comply with requirements in 
Division 01. 
1. Before submitting design mixtures, review concrete design mixture and examine 

procedures for ensuring quality of concrete materials.  Require representatives of each 
entity directly concerned with cast-in-place concrete to attend, including the following: 
a. Contractor’s superintendent. 
b. Independent testing agency responsible for concrete design mixtures. 
c. Ready-mix concrete manufacturer. 
d. Concrete subcontractor. 

2. Review special inspection and testing, and inspecting agency procedures for field quality 
control, concrete finishes and finishing, cold- and hot-weather concreting procedures, 
curing procedures, construction contraction and isolation joints, and joint filler strips, semi-
rigid joint fillers, forms and form removal limitations, shoring and re-shoring procedures, 
vapor-retarder installation, anchor rod and anchorage device installation tolerances, steel 
reinforcement installation, floor and slab flatness and levelness measurement, concrete 
repair procedures, and concrete protection. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Steel Reinforcement:  Deliver, store, and handle steel reinforcement to prevent bending and 
damage.  Avoid damaging coatings on steel reinforcement. 

PART 2 - PRODUCTS 

2.1 CONCRETE MATERIALS 

A. Cement:  Shall be American-made Portland cement, free from water soluble salts or alkalis which 
will cause efflorescence on exposed surfaces.  Portland cement shall be Type II, ASTM C150. Use 
only one brand of cement for each type of cement throughout project.  Contractor shall be 
responsible for whatever steps are necessary to ensure that no visual variations in color will 
result in exposed concrete, and shall place on order and secure in advance a sufficient quantity of 
this (these) cement(s) to complete concrete work specified herein. 
1. Fly Ash:  ASTM C 618. 
2. Ground Granulated Blast-Furnace Slag:  ASTM C 989, Grade 100 or 120. 

B. Normalweight Fine Aggregate:  Shall be washed, inert, natural sand conforming to ASTM C33 
and following additional requirements: 

 Sieve  Retained Percent 
 #4     0 - 5 
 #16     25 - 40 
 #50     70 - 87 
 #100    93 - 97 
 Fineness Modulus 2.80 (Plus/Minus 0.20) 
 Organic Plate 2 maximum 
 Silt 2.0 percent maximum 
 Mortar Strength 100 percent minimum compression ratio sound 5 percent  

maximum loss, magnesium sulfate, five cycles 
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C. Normalweight Coarse Aggregate:  Shall be well graded crushed stone or washed gravel 
conforming to ASTM C33 and the following additional requirements: 
  

Designated Size        
(Inches) 3 2 1-1/2 1 3/4 1/2 3/8 

F.M. (+/-0.20) 7.95 7.45 7.20 6.95 6.70 6.10 4.50 

Organic Plate 1 maximum 
Silt 1.0 percent maximum 
Soundness  5 percent maximum loss, magnesium sulfate five cycles 

Maximum designated sizes for normalweight coarse aggregate to be used in concrete sections 
shall be as noted below, except that sizes shall also be chosen in conjunction with required 
clearances. 

1. One and one-half inches for sections over ten inches in thickness. 
2. One inch for sections more than eight and up to ten inches in thickness. 
3. Three-quarter inch for sections more than three and up to eight inches in thickness. 

D. Water:  Shall be from approved source, potable, clean and free from oils, acids, alkali, organic 
matter, and other deleterious material. 

E. Admixtures: 
1. Water-reducing agent:  

a. “WRDA” - W.R. Grace & Co. 
b. “PDA25” - Protex Industries, Inc. 
c. “Pozzolith 344H” - Master Builder’s Co. 
d. Note:  Water-reducing agent shall be by same manufacturer as air-entraining agent.  

2. Air-entraining agent:  
a. “DAREX AEA” - W.R. Grace & Co. 
b. “PROTEX AEA” - Protex Industries 
c. “MB-VR” or “MB-AE” - Master Builder's Co. 

3. Superplasticizer:  High-range water-reducer conforming to ASTM C494, Type F or Type G. 
4. Admixtures retarding setting of cement in concrete shall not be used without written 

approval of Architect. 
5. Admixtures causing accelerated setting of cement in concrete shall not be used without 

written approval of Architect.  

2.2 CONCRETE MIXTURES 

A. The Contractor shall recommend, on the basis of trial mixes and strength curves specified below, 
design mixes for each type and strength of concrete.  The Testing Agency will verify that the 
proposed mix designs conform to all specification requirements. 

B. Sufficient materials for concrete mix design shall be furnished by Contractor not less than five 
weeks before use.  Duplicate small samples plainly and neatly labeled with source, where 
proposed to be used, date, and name of collector shall be provided and presented to Testing 
Agency for permanent reference. 

C. Mixes shall be designed in accordance with “Method 1” of ACI 301, and the requirements of this 
Section.  All concrete is normalweight unless specifically designated otherwise; air-dry weight 
not to exceed 150 lbs. per cubic foot. 

D. Limiting values shown below apply for specific strengths of concrete with coarse aggregates less 
than one and one-half inches unless noted otherwise in TABLE A below. 
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TABLE A 

 Minimum Max. Allowable Minimum Permissible 
 Allowable at Net Water Content Cement Factor  
 28 day (psi) Gallons/Sack* Sacks/Cubic Yard**  Compressive Strength 

 4000 5.75
 6.00 
 3000 6.50
 5.00 

* Maximum; decrease if possible.  This represents total water in mix at time of mixing, in-
cluding free water on aggregate. 

** Minimum; increase as necessary to meet other requirements. 

E. In all slabs and walls exposed to weather, all concrete shall contain the approved air-entraining 
admixture as per manufacturer’s written instructions to provide entrained air, by volume, in the 
cured concrete within 4.5 to 6.5 percent. 

F. Water-Reducing Admixture - The approved water-reducing admixture shall be used in all 
concrete, in accordance with manufacturer’s written instructions. 

G. Concrete slabs, including slabs on grade, shall have a maximum water cement ratio of 0.45 and 
shall include Aridus admixture installed in accordance with manufacturer’s recommendations. 

H. The approved superplasticizer shall be used in all concrete slabs, including slabs on grade. 

I. Water content and cement content of concrete to be used in work shall be based on curve 
showing relation between water content, cement content, and 7- and 28-day compressive 
strengths of concrete made using proposed materials.  Curves shall be determined by four or 
more points, each representing an average of at least three test specimens at each age, and shall 
have range of values sufficient to yield desired data, including all compressive strengths required 
by Contract Documents, without extrapolation.  Design mix of concrete to be used in work, as 
determined from curve, shall correspond to following test strengths (TABLE B) obtained in 
laboratory trial mixtures, but  in no case shall resulting mix conflict with limiting values as 
specified in TABLE A. 

 TABLE B 
 Minimum Strength of Lab Trial Mixes (psi) 

 Design  Trial Mix Strength 
 Strength 7-days 14-days  28-days 
  4000   3800    5000 
  2700   3000    3750 

J. Any deviation from approved mix design, which Contractor deems desirable under certain 
project conditions, will not be allowed without written approval of Architect.  Cost of any 
additional testing by Testing Agency associated therewith shall be paid for by Contractor. 

2.3 FORM MATERIALS 

A. Construct formwork to shapes, lines, and dimensions required, plumb and straight, secured and 
braced sufficiently rigid to prevent deformation under load, and sufficiently tight to prevent 
leakage, all in conformance with ACI Standard 347, “Recommended Practice for Concrete 
Formwork”. 
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B. Formwork for exposed concrete shall be medium-density plastic overlaid plywood, 5/8" minimum 
thickness; for concealed concrete shall be “Plyform” plywood, 5/8" minimum thickness. 

C. Chamfer Strips: Half-inch, 45 degree poplar wood strips, nailed six inches on center, and installed 
in inside corners of all forms, unless otherwise directed by Architect. 

D. Form Ties and Spreaders:  Richmond Tyscrus by Richmond Screw Anchor Co.; Superior-ties by 
Superior Concrete Accessories, Ind.; or Sure-Grip Ties by Dayton Sure-Grip and Shore Co.  Wire 
ties shall not be used.  Ties for foundation walls shall be snap-ties or type specified above with 
removal cones and shall incorporate water seal washer. Ties shall be arranged in a symmetrical 
manner. 

E. Form Release Agent:  Non-staining and non-emulsifiable type, or equal approved by Architect.  
Form release agent shall be biodegradable and shall not impart any stain to concrete nor 
interfere with adherence of any material to be applied to concrete surfaces. 

2.4 REINFORCEMENT AND ACCESSORIES 

A. Reinforcing Steel Bars:  Shall be newly rolled billet steel conforming to ASTM A615 Grade 60.  
Bars shall be bent cold. 

B. Welded Wire Fabric:  Shall conform to ASTM A185. 

C. All structural steel reinforcement and embedded items shall be hot-dip galvanized after 
fabrication in accordance with ASTM A123. 

D. All hot-dip galvanized steel shall be inspected for compliance with ASTM A123 and shall be 
marked with a stamp that indicates the number of ounces of zinc per square foot of steel.  After 
galvanizing, the bars shall be dipped in a 0.2 percent chromic acid solution.  A notarized 
Certificate of Compliance with all of the above shall be required from the galvanizer. 

E. Reinforcement Accessories:  Shall conform to Product Standard PS7-766, National Bureau of 
Standards, Department of Commerce, Class C, as produced by Superior Concrete Accessories, 
Inc.; Dayton Sure-Grip Co.; or R.K.L. Building Specialties Co., Inc.  Reinforcement accessories 
shall include spacers, chairs, ties, slab bolsters, clips, chair bars, and other devices for properly 
assembling, placing, spacing, supporting, and fastening reinforcement.  Tie wire shall be 
galvanized or stainless wire of sufficient strength for intended purpose, but not less than No. 18 
gauge.  Metal supports shall be of such type as not to penetrate surface of formwork and show 
through surface of concrete.  Accessories touching interior formed surfaces exposed to view 
shall have not less than 1/8 inch of plastic between metal and concrete surface.  Plastic tips shall 
extend not less than 1/2 inch up on metal legs.  Individual and continuous slab bolsters and 
chairs shall be of type to suit various conditions encountered and must be capable of supporting 
300 pound load without damage or permanent distortion. 

2.5 MISCELLANEOUS MATERIALS 

A. Grout:  Shall be ready-to-use metallic aggregate product requiring only addition of water at job 
site such as “Embeco Pre-mixed Grout” by Master Builder's; “Vibro-Foil Ready-Mixed” by W.R. 
Grace & Co.; or “Ferrolith G” by Sonneborn Building Products, Inc. Grout shall be easily 
workable and shall have no drying shrinkage at any age.  Compressive strength of grout (2" x 2" 
cubes) shall not be less than 5000 psi at 7 days, and 7500 psi at 28 days. 

B. Under Slab Vapor Barrier   
1. Stego Wrap 15 mil Vapor Barrier 
2. Husky 15 mil Vapor Barrier 
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C. Vapor Barrier Seaming Tape 
1. Stego Tape – red polyethylene seam bonding tape (3.75" wide) 
2. Husky Yellow Guard – yellow polyethylene seam bonding tape (4" wide) 

D. Concrete Bonding Tape 
1. Stego Crete Claw (3" and 6" widths) 
2. Husky Crete Lock (6" width) 

E. Membrane Curing Compound:  Shall conform to ASTM C309, Type 1.  Product used shall be 
shown to be compatible with the later application of coatings.  Curing compound shall not be 
used on any floor slab scheduled to receive an adhered floor finish. 

F. Chemical Hardener:  All exposed concrete floor slabs shall be hardened with three applications of 
fluosilicate chemical hardener followed by two applications of clear acrylic concrete sealer by 
Sonneborn Division, ChemRex Inc. “Lapidolith”; or equal product by W.R. Meadows Co. or 
Concrete Service Material Company. 

2.6 MORTAR-BASED, UTILITY TRENCH INFILL 

A. Provide ready-to-use mortar product for filling in trench openings in existing slab for the 
installation and/or rerouting of utilities. Follow all installation requirements. 
1. Approved products: 

a. Mapei Topcem Premix, Ready To Use – Accelerated Cure Screed 

PART 3 - EXECUTION 

3.1 INSPECTION 

A. Examine all work prepared by others to receive work of this Section and report any defects 
affecting installation to the Contractor for correction.  Commencement of work will be construed 
as complete acceptance of preparatory work by others. 
1. Inspection shall be performed by a structural engineer licensed by the local authorities 

having jurisdiction.  Certify compliance with shop drawings. 

3.2 HANDLING, STORAGE, AND PROTECTION OF MATERIALS 

A. Handle and store materials separately in such manner as to prevent intrusion of foreign matter, 
segregation, or deterioration.  Do not use foreign materials or those containing ice.  Remove 
improper and rejected materials immediately from point of use.  Cover materials, including steel 
reinforcement and accessories, during construction period.  Stockpile concrete constituents 
properly to assure uniformity throughout project. 

PART 4 - PLACING OF REINFORCEMENT 

A. Reinforcement shall be placed in accordance with requirements of CRSI 93, “Recommended 
Practice for Placing Reinforcing Bars”; CRSI 93, “Recommended Practice for Placing Bar 
Supports”; and with further requirements below. 

B. Reinforcement shall be accurately placed in accordance with Contract Documents and shall be 
firmly secured in position by wire ties, chairs, spacers, and hangers, each of type approved by 
Architect. 
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C. Bending, welding or cutting reinforcement in field in any manner other than as shown on 
Drawings is prohibited unless specific approval for each case is given by Architect. 

D. Reinforcement shall be continuous through construction joints unless otherwise indicated on 
Drawings. 

E. Reinforcement shall be spliced only in accordance with requirements of Contract Documents or 
as otherwise specifically approved by Architect.  Splices of reinforcement at points of maximum 
stress shall generally be avoided.  Welded wire fabric shall lap six inches or one space plus two 
inches, whichever is larger, and shall be wired together. 

F. At time concrete is placed, reinforcement shall be free of excessive rust, scale, or other coatings 
that will destroy or reduce bond requirements.  Reinforcement expected to be exposed to 
weather for a considerable length of time shall be painted with a heavy coat of cement grout.  
Protect stored materials so as not to end or distort bars in any way.  Bars that become damaged 
will be rejected. 

G. Before concrete is cast, check all reinforcement after it is placed to insure that reinforcement 
conforms to Contract Documents and approved Shop Drawings.  Such checking shall be done 
only by qualified experienced personnel.  In addition, the Architect shall be notified at least 36 
hours prior to concrete placement and given opportunity to inspect completed reinforcement and 
formwork before concrete placement.  Prior approval of Shop Drawings shall in no way limit 
Architect’s right to demand modifications or additions to reinforcement or accessories. 

4.2 JOINTS 

A. Construction and control joints indicated on Drawings are mandatory and shall not be omitted. 

B. Joints not indicated or specified shall be placed to least impair strength of structure and shall be 
subject to approval of Architect. 

4.3 INSTALLATION OF EMBEDDED ITEMS 

A. Conform to requirements of ACI 318, paragraph 6.3, “Conduits and Pipes Embedded in 
Concrete”, and as specified below. 

B. Install steel sleeves, embedded wall plates and similar items, furnished by other trades, at 
locations shown on the Drawings. 

C. Anchor bolts for column baseplates shall be installed with templates provided.  Vertical 
alignment and plan locations shall be maintained within one-sixteenth inch of the locations 
shown on the Drawings. 
1. Inspection shall be performed by a surveyor licensed by the local authorities having 

jurisdiction.  Certify compliance with Shop Drawings. 

4.4 MIXING, CONSISTENCY, AND DELIVERY OF CONCRETE 

A. Concrete shall be ready-mixed, produced by plant acceptable to Architect.  Hand or site mixing 
shall not be done.  Constituents, including admixtures except certain corrosion inhibitors and 
superplasticizers, shall be batched at central batch plant.  Admixtures shall be pre-mixed in 
solution form and dispensed as recommended by manufacturer. 

B. Central plant and rolling stock equipment and methods shall conform to Truck Mixer and 
Agitator Standard of Truck Mixer Manufacturer’s Bureau of National Ready-Mixed Concrete 
Association, and Contract Documents.  Consistency of concrete at time of deposit shall be as 
follows: 
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 Slump 
 Portion of Structure Recommended Max. Range 
 Walls, columns 4" 3" - 5"  
 Slabs, beams 3" 2" - 4" 

C. Ready-mixed concrete shall be transported to site in watertight agitator or mixer trucks loaded 
not in excess of rated capacities.  Discharge at site shall be within one and one-half hours after 
cement was first introduced into mix.  Discard cement not discharged within one and one-half 
hours and dispose of legally.  Concrete with a temperature greater than 85 degrees F. shall not be 
placed.  Central mixed concrete shall be plant mixed a minimum of five minutes.  Agitation shall 
begin immediately after pre-mixed concrete is placed in truck and shall continue without 
interruption until discharged.  Transit mixed concrete shall be mixed at mixing speed for at least 
ten minutes immediately after charging truck followed by agitation without interruption until 
discharged.  Concrete shall be furnished by a single plant unless accepted by the Architect in 
writing. 

D. Re-tempering of concrete which has partially hardened, that is, mixing with or without additional 
cement, aggregates, or water, will not be permitted. 

4.5 PLACING CONCRETE 

A. Intent of this Specification is that concrete shall not be pumped.  Refer to “Submittals and 
Concrete Constituents” in this Section for requirements should pumping be proposed. 

B. Remove water and foreign matter from forms and excavations and, except in freezing weather or 
as otherwise directed, thoroughly wet wood forms just prior to placing concrete.  Place no 
concrete on frozen soil and provide adequate protection against frost action during freezing 
weather. 

C. To secure full bond at construction joints, surfaces of concrete already placed, including vertical 
and inclined surfaces, shall be thoroughly cleaned of foreign materials and laitance, roughened 
with suitable tools such as chipping hammers or wire brushes, and re-cleaned by stream of water 
or compressed air.  Well before new concrete is deposited, joints shall be saturated with water.  
After free or glistening water disappears, joints shall be given thorough coating of neat cement 
slurry mixed to consistency of very heavy paste.  Surface shall receive coating of approximately 
one-eighth inch thick; this shall be scrubbed in by means of stiff bristle brushes.  New concrete 
shall be deposited before neat cement dries or changes color. 

D. Do not place concrete having slump outside of allowable slump range. 

E. Transport concrete from mixer to place of final deposit as rapidly as practical by methods which 
prevent separation of ingredients and displacement of reinforcement, and which avoid 
rehandling.  Deposit no partially hardened concrete.  When concrete is conveyed by chutes, 
equipment shall be of such size and U-shaped design as to ensure continuous flow in chute.  Flat 
(coal) chutes shall not be employed.  Chutes shall be of metal or metal lines and different 
portions shall have approximately same slope.  Slope shall not be less than 25 degrees nor more 
than 45 degrees from horizontal and shall be such as to prevent segregation of ingredients.  
Discharge end of chute shall be provided with baffle plate or spout to prevent segregation.  If 
discharge end of chute is more than five feet above surface of concrete in forms, spout shall be 
used and lower and maintained as near surface of deposit as practicable.  When operation is 
intermittent, chute shall discharge into hopper.  Chute shall be thoroughly cleaned before and 
after each run and debris and any water used shall be discharged outside forms.  Concrete shall 
not be allowed to flow horizontally over distances exceeding five feet. 
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F. Concrete shall be placed in such manner as to prevent segregation, and accumulations of 
hardened concrete on forms or reinforcement above mass of concrete being placed.  To achieve 
this end, suitable hoppers, spouts with restricted outlets and tremies, shall be used as required. 

G. During and immediately after depositing, concrete shall be thoroughly compacted by means of 
internal type mechanical vibrators or other tools, or by spading to produce required quality of 
finish.  Vibration shall be done by experienced operators under close supervision and shall be 
carried on only enough to produce homogeneity and optimum consolidation without permitting 
segregation of constituents or “pumping” of air.  Vibrators used for normalweight concrete shall 
operate at speed at not less than 7,000 vpm and be of suitable capacity.  Do not use vibrators to 
move concrete.  Vibration shall be supplemented by proper wooden spade puddling to remove 
included bubbles and honeycomb adjacent to visible surfaces.  At least one vibrator shall be on 
hand for every 10 cubic yards of concrete placed per hour, plus one spare.  Vibrators shall be 
operable and on site prior to starting placement. 

H. Vertical lifts shall not exceed 18 inches.  Vibrate completely through successive lifts to avoid pour 
lines.  Vibrate first lift thoroughly until top of lift glistens to avoid stone pockets, honeycomb, and 
segregation. 

I. Concrete shall be deposited continuously, and in layers of such thickness that no concrete will be 
deposited on concrete which has hardened sufficiently to cause formation of seams and planes 
of weakness within section.  If section cannot be placed continuously between planned 
construction joints, as specified, field joint and additional reinforcement shall be introduced so as 
to preserve structural continuity.  Architect shall be notified in any such case. 

J. Cold joints, particularly in exposed concrete, including “honeycomb”, are unacceptable.  If they 
occur in concrete surfaces exposed to view, Architect will require that entire section in which 
blemish occurs be removed and replaced with new materials at Contractor’s expense. 

K. When placing exposed concrete walls or columns, strike corners of forms rapidly and repeatedly 
from outside along full height while depositing concrete and vibrating. 

L. Chutes, hoppers, spouts, adjacent work, etc. shall be thoroughly cleaned before and after each 
run, and water and debris shall be discharged outside form. 

4.6 FLOOR FLATNESS/LEVELNESS TOLERANCES 

A. FF defines maximum floor curvature allowed over 24 inches. Computed on basis of successive 12 
inch elevation differentials, FF is commonly referred to as “flatness F-Number”. 

B. FL defines relative conformity of floor surface to horizontal plane as measured over 10 feet IN 
distance. FL is commonly referred to as “levelness F-Number”. 

C. Measure floors in accordance with ASTM E1155. 

D. Overall FF or FL number represents test surface defined as total floor area of one building level. 

E. Local FF or FL numbers represent test section surfaces. Each single concrete pour at one building 
level is separated into test sections which shall not exceed 2500 square feet. 

F. Ensure slabs achieve specified overall tolerances. Minimum local tolerance (1/2 bay or as 
designated by Architect) is 2/3 of specified tolerance unless noted otherwise. 

G. FL tolerances do not apply to unshored, framed construction. 
1. Variations from elevations identified on Drawings: Plus/Minus 1/2 inch. 
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4.7 TYPES OF SLAB FINISHES 

A. Scratch Finish: Level to FF15/FL13 tolerance with minimum local tolerance of FF13/FL10, roughen 
surface with stiff brushes or rakes before final set. 
1. Locations: Slabs to receive thick set mortar beds, concrete floor topping, and other similar 

bonded cementitious finish flooring materials over 1 inch in thickness. 

B. Float Finish: After screeding, consolidating, and leveling concrete slabs, do not work surface until 
ready for floating. 
1. Begin floating when surface water has disappeared and when concrete has stiffened 

sufficiently to permit operation of power-driven floats. 
2. Cut down high spots and fill low spots. 
3. Immediately after leveling, re-float surface to uniform, sandy texture and FF20/FL15 

tolerance. 
4. Locations: Where concrete flatwork is to receive waterproofing membranes or setting beds 

for finished materials and for top surfaces of walls, slabs and beams. 

C. Trowel Finish: After float finish, follow by power troweling and then hand troweling. 
1. Begin final troweling when surface produces ringing sound as trowel is moved over 

surface. 
2. Finish surfaces free of trowel marks; leave uniform in texture and appearance. 
3. Flatness/Levelness Tolerances and Locations:  FF 25/FL 20 (typical). 
4. Grind surface smooth to remove defects which may telegraph through applied finish. 
5. Locations:  Slabs left exposed to view, slabs covered with resilient flooring, carpet, 

seamless flooring, epoxy flooring or other similar applied finish. 

D. Fine Broom Finish: After trowel finish, while surface is still plastic, draw soft fiber bristle broom 
uniformly over surface to create fine-grained but smooth texture to match Architect's sample. 
1. Locations: At exterior concrete walks, pavements and steps. Provide smooth edging.  

E. Contractor, at his own expense, shall level depressed spots and grind high spots in concrete 
surfaces which are in excess of specified tolerances.  Leveling materials proposed for providing 
proper surface shall be approved by Architect. 

4.8 REPAIRING OF UNFORMED CONCRETE SURFACES 

A. Tops of slabs and walls shall be repaired by using either same material as originally cast or by 
use of dry-pack material, as approved by Architect.  Areas affected shall be chipped back square 
and to depth of one inch minimum.  Hole shall then be moistened with water for a minimum of 
two hours, followed by brush coat of 1/16 inch thick cement paste.  Immediately plug hole with 
concrete, or with dry-pack material consisting of 1:1.5 mixture of cement and concrete sand 
mixed slightly damp to touch.  Hammer dry-pack into hole until dense and excess paste appears 
on surface.  Finish patch flush and to same texture as surrounding concrete.  For large repairs 
employ 1-1-2 mixture of cement, concrete sand and pea gravel at same dry-pack consistency. 

4.9 CURING AND PROTECTION 

A. When concrete is placed at or below ambient air temperatures of 40 degrees F. or whenever in 
opinion of Architect, such or lower temperatures are likely to occur within 48 hours after 
placement of concrete, cold weather concreting procedures, according to ACI 306 and as 
specified herein, shall be followed.  To this end, entire area affected shall be protected by 
adequate housing or covering, and heating.  No salt, chemicals or other foreign materials shall 
be used in the mix to lower freezing point of concrete. 
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B. Protect concrete work against injury from heat, cold, and defacement of any nature during 
construction operations. 

C. Concrete shall be treated and protected immediately after concreting or cement finishing is 
completed, to provide continuous moist curing above 50 degrees F. for at least seven days, 
regardless of ambient air temperatures. 

D. Curing compounds will not be permitted for slab on-grade. 

E. Keep permanent temperature records showing date and outside temperature for concreting 
operations.  Thermometer readings shall be taken at start of work in morning, at noon, and again 
late in afternoon.  Locations of concrete placed during such periods shall likewise be recorded, in 
such manner as to show any effect temperatures may have had on construction.  Copies of 
temperature record shall be distributed daily to Architect. 

4.10 HARDENER  

A. Prepare surfaces and apply surface hardener to all concrete floors not receiving resilient flooring, 
ceramic tile or membrane waterproofing. 

B. Prepare surface and apply special sealer system to all concrete flatwork and curbs exposed to the 
elements. 

4.11 CLEANING 

A. Concrete surfaces shall be cleaned of objectionable stains as determined by the Architect.  
Materials containing acid in any form or methods which will damage “skin” of concrete surfaces 
shall not be employed, except where otherwise specified. 

 
 

END OF SECTION 
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SECTION 042000 - UNIT MASONRY 

PART 1 - GENERAL 

1.1 DESCRIPTION OF WORK 

A. Work Included:  Provide labor, materials and equipment necessary to complete the work 
of this Section, including but not limited to the following: 

1. Standard concrete masonry units. 
2. Special shapes, sizes and cuts as noted or detailed. 
3. Mortar and grout. 
4. Reinforcing steel, masonry joint reinforcement, ties and anchors. 

B. Items To Be Installed Only:  Install the following items as furnished by the designated 
Sections: 

1. Section 05500 - METAL FABRICATIONS:  
a. Lintels, miscellaneous metal and iron sleeves, anchors, inserts and plates to  

be built into masonry walls. 
2. Section 06100 - ROUGH CARPENTRY: 

a. Wood nailers and blocking built into masonry. 
3. Section 08111 - STEEL DOORS AND FRAMES: 

a. Hollow metal frames in masonry openings. 
4. Section 08411 – ALUMINUM FRAMED ENTRANCES AND STOREFRONTS 

C. Related Work: The following items are not included in this Section and will be performed 
under the designated Sections: 

 1.  Section 07920 - JOINT SEALANTS for sealing control and expansion joints in unit  
    masonry. 

1.2 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings:  For the following: 

1. Masonry Units:  Show sizes, profiles, coursing, and locations of special shapes. 
2. Reinforcing Steel:  Detail bending and placement of unit masonry reinforcing bars.  

Comply with ACI 315, "Details and Detailing of Concrete Reinforcement." 

C. Qualification Data:  For testing agency. 



Indoor Air Quality and Water Infiltration   Unit Masonry 
Building #5, Homewood North Family Community 042000 
Housing Authority of the City of Pittsburgh  April 2, 2021 
Task Order #39   
 
 

Page 2 of 10 
  

D. Material Certificates:  Include statements of material properties indicating compliance 
with requirements including compliance with standards and type designations within 
standards.  Provide for each type and size of the following: 

1. Masonry units: 

a. Include material test reports substantiating compliance with requirements. 
b. For masonry units used in structural masonry, include data and calculations 

establishing average net-area compressive strength of units. 

2. Cementitious materials.  Include brand, type, and name of manufacturer. 
3. Mortar mixes.  Include description of type and proportions of ingredients. 
4. Grout mixes.  Include description of type and proportions of ingredients. 
5. Reinforcing bars. 
6. Joint reinforcement. 
7. Anchors, ties, and metal accessories. 

E. Mix Designs:  For each type of mortar and grout.  Include description of type and 
proportions of ingredients. 

1. Include test reports, per ASTM C 780 for mortar mixes required to comply with 
property specification. 

2. Include test reports, per ASTM C 1019 for grout mixes required to comply with 
compressive strength requirement. 

F. Cold-Weather Procedures:  Detailed description of methods, materials, and equipment to 
be used to comply with cold-weather requirements. 

1.3 QUALITY ASSURANCE 

A. Testing Agency Qualifications:  An independent agency qualified according to 
ASTM C 1093 for testing indicated, as documented according to ASTM E 548. 

B. Source Limitations for Masonry Units:  Obtain exposed masonry units of a uniform 
texture and color, or a uniform blend within the ranges accepted for these characteristics, 
through one source from a single manufacturer for each product required. 

C. Source Limitations for Mortar Materials:  Obtain mortar ingredients of a uniform quality, 
from a single manufacturer for each cementitious component and from one source or 
producer for each aggregate. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Store masonry units on elevated platforms in a dry location.  If units are not stored in an 
enclosed location, cover tops and sides of stacks with waterproof sheeting, securely tied.  
If units become wet, do not install until they are dry. 
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B. Store cementitious materials on elevated platforms, under cover, and in a dry location.  
Do not use cementitious materials that have become damp. 

C. Store aggregates where grading and other required characteristics can be maintained 
and contamination avoided. 

D. Deliver pre-blended, dry mortar mix in moisture-resistant containers designed for lifting 
and emptying into dispensing silo.  Store pre-blended, dry mortar mix in delivery 
containers on elevated platforms, under cover, and in a dry location or in a metal 
dispensing silo with weatherproof cover. 

E. Store masonry accessories, including metal items, to prevent corrosion and accumulation 
of dirt and oil. 

1.5 PROJECT CONDITIONS 

A. Protection of Masonry:  During construction, cover tops of walls, projections, and sills 
with waterproof sheeting at end of each day's work.  Cover partially completed masonry 
when construction is not in progress. 

1. Extend cover a minimum of 24 inches down both sides and hold cover securely in 
place. 

2. Where 1 wythe of multi-wythe masonry walls is completed in advance of other 
wythes, secure cover a minimum of 24 inches down face next to unconstructed 
wythe and hold cover in place. 

B. Stain Prevention:  Prevent grout, mortar, and soil from staining the face of masonry to be 
left exposed or painted.  Immediately remove grout, mortar, and soil that come in contact 
with such masonry. 

1. Protect base of walls from rain-splashed mud and from mortar splatter by 
spreading coverings on ground and over wall surface. 

2. Protect sills, ledges, and projections from mortar droppings. 
3. Protect surfaces of window and door frames, as well as similar products with 

painted and integral finishes, from mortar droppings. 
4. Turn scaffold boards near the wall on edge at the end of each day to prevent rain 

from splashing mortar and dirt onto completed masonry. 

C. Cold-Weather Requirements:  Do not use frozen materials or materials mixed or coated 
with ice or frost.  Do not build on frozen substrates.  Remove and replace unit masonry 
damaged by frost or by freezing conditions.  Comply with cold-weather construction 
requirements contained in ACI 530.1/ASCE 6/TMS 602. 

1. Cold-Weather Cleaning:  Use liquid cleaning methods only when air temperature is 
40 deg F and above and will remain so until masonry has dried, but not less than 7 
days after completing cleaning. 
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D. Hot-Weather Requirements:  Comply with hot-weather construction requirements 
contained in ACI 530.1/ASCE 6/TMS 602. 

PART 2 - PRODUCTS 

2.1 MASONRY UNITS, GENERAL 

A. Defective Units:  Referenced masonry unit standards may allow a certain percentage of 
units to exceed tolerances and to contain chips, cracks, or other defects exceeding limits 
stated in the standard.  Do not use units where such defects, including dimensions that 
vary from specified dimensions by more than stated tolerances, will be exposed in the 
completed Work or will impair the quality of completed masonry. 

2.2 CONCRETE MASONRY UNITS (CMUs) 

A. Concrete Masonry Units:  ASTM C 90, normal weight unless indicated otherwise 
manufactured to dimensions 3/8 inch less than nominal dimensions. 

B. Shapes:  Provide standard shapes indicated and as required for building configuration. 
Provide special shapes for lintels, corners, jambs, sashes, movement joints, headers, 
bonding, and other special conditions. 

2.3 MORTAR AND GROUT MATERIALS 

A. Portland Cement:  ASTM C 150, Type I or II, except Type III may be used for cold-weather 
construction.  Provide natural color or white cement as required to produce mortar color 
indicated. 

B. Hydrated Lime:  ASTM C 207, Type S. 

C. Aggregate for Mortar:  ASTM C 144. For mortar that is exposed to view, use washed 
aggregate consisting of natural sand or crushed stone. 

D. Aggregate for Grout:  ASTM C 404. 

E. Water:  Potable. 

2.4 REINFORCEMENT 

A. Uncoated Steel Reinforcing Bars:  ASTM A. 

B. Masonry Joint Reinforcement, General:  ASTM A 951. 

1. Exterior Walls:  Hot-dip galvanized, carbon steel. 
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2. Wire Size and Spacing:  As required by Code. 

2.5 TIES AND ANCHORS 

A. Materials:  Provide ties and anchors specified in subsequent paragraphs that are made 
from materials that comply with subparagraphs below, unless otherwise indicated. 

1. Mill-Galvanized, Carbon-Steel Wire:  ASTM A 82; with ASTM A 641/A 641M, Class 1 
coating. 

2. Hot-Dip Galvanized, Carbon-Steel Wire:  ASTM A 82; with ASTM A 153/A 153M, 
Class B-2 coating. 

3. Galvanized Steel Sheet:  ASTM A 653/A 653M, Commercial Steel, G60 zinc coating. 
4. Steel Plates, Shapes, and Bars:  ASTM A 36/A 36M. 

2.6 MISCELLANEOUS ANCHORS 

A. Anchor Bolts:  L-shaped steel bolts complying with ASTM A 307, Grade A; with 
ASTM A 563 hex nuts and, where indicated, flat washers; hot-dip galvanized to comply 
with ASTM A 153/A 153M, Class C; of dimensions indicated. 

2.7 EMBEDDED FLASHING MATERIALS 

A. Laminated Flashing:  Copper sheet 5 oz./ sq. ft. bonded with asphalt between two (2) 
layers of glass-fibre cloth. 

2.8 MISCELLANEOUS MASONRY ACCESSORIES 

A. Compressible Filler:  Premolded filler strips complying with ASTM D 1056, Grade 2A1; 
compressible up to 35 percent; of width and thickness indicated; formulated from 
neoprene. 

B. Preformed Control-Joint Gaskets:  Made from styrene-butadiene-rubber compound, 
complying with ASTM D 2000, Designation M2AA-805 designed to fit standard sash block 
and to maintain lateral stability in masonry wall; size and configuration as indicated. 

C. Bond-Breaker Strips:  Asphalt-saturated, organic roofing felt complying with ASTM D 226, 
Type I (No. 15 asphalt felt). 

D. Weep/Vent Products: Free-draining mesh; made from polyethylene strands, full height 
and width of head joint and depth 1/8 inch less than depth of outer wythe; in color 
selected from manufacturer's standard. 
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2.9 MASONRY CLEANERS 

A. Proprietary Acidic Cleaner:  Manufacturer's standard-strength cleaner designed for 
removing mortar/grout stains, efflorescence, and other new construction stains from new 
masonry without discoloring or damaging masonry surfaces.  Use product expressly 
approved for intended use by cleaner manufacturer and manufacturer of masonry units 
being cleaned. 

1.  Available Manufacturers: 

a. Diedrich Technologies, Inc. 
b. EaCo Chem, Inc. 
c. ProSoCo, Inc. 

2.10 MORTAR AND GROUT MIXES 

A. General:  Do not use admixtures, including pigments, air-entraining agents, accelerators, 
retarders, water-repellent agents, antifreeze compounds, or other admixtures, except as 
otherwise indicated. 

1. Do not use calcium chloride in mortar or grout. 
2. Limit cementitious materials in mortar to portland cement and lime. 

B. Mortar for Unit Masonry:  Comply with ASTM C 270, Proportion Specification.  Provide 
the following types of mortar for applications stated unless another type is indicated or 
needed to provide required compressive strength of masonry. 

1. For masonry below grade or in contact with earth, use Type M. 
2. For reinforced masonry, use Type S. 
3. For exterior, above-grade, load-bearing and non-load-bearing walls and parapet 

walls; for interior load-bearing walls; for interior non-load-bearing partitions; and 
for other applications where another type is not indicated, use Type N. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Thickness:  Build composite walls and other masonry construction to full thickness 
shown.  Build single-wythe walls to actual widths of masonry units, using units of widths 
indicated. 

B. Build chases and recesses to accommodate items specified in this and other Sections. 

C. Leave openings for equipment to be installed before completing masonry.  After 
installing equipment, complete masonry to match the construction immediately adjacent 
to opening. 
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D. Use full-size units without cutting if possible.  If cutting is required to provide a 
continuous pattern or to fit adjoining construction, cut units with motor-driven saws; 
provide clean, sharp, unchipped edges.  Allow units to dry before laying unless wetting of 
units is specified.  Install cut units with cut surfaces and, where possible, cut edges 
concealed.  Do not use units cut to less than one-half size. 

E. Do not install concrete masonry units with more than 5 percent damage to the face.  Do 
not install masonry units which will show defects after installation.  Cracked or damaged 
units shall be removed and replaced as directed by the Owner or Architect. 

F. Select and arrange units for exposed unit masonry to produce a uniform blend of colors 
and textures. Mix units from several pallets or cubes as they are placed. 

G. Comply with construction tolerances in ACI 530.1/ASCE 6/TMS 602 and with the 
following: 

1. For conspicuous vertical lines, such as external corners, door jambs, reveals, and 
expansion and control joints, do not vary from plumb by more than 1/8 inch in 10 
feet, 1/4 inch in 20 feet, or 1/2 inch maximum. 

2. For vertical alignment of exposed head joints, do not vary from plumb by more 
than 1/4 inch in 10 feet, or 1/2 inch maximum. 

3. For conspicuous horizontal lines, such as lintels, sills, parapets, and reveals, do not 
vary from level by more than 1/8 inch in 10 feet, 1/4 inch in 20 feet, or 1/2 inch 
maximum. 

4. For exposed bed joints, do not vary from thickness indicated by more than plus or 
minus 1/8 inch, with a maximum thickness limited to 1/2 inch.  Do not vary from 
bed-joint thickness of adjacent courses by more than 1/8 inch. 

5. For exposed head joints, do not vary from thickness indicated by more than plus or 
minus 1/8 inch.  Do not vary from adjacent bed-joint and head-joint thicknesses by 
more than 1/8 inch. 

6. For faces of adjacent exposed masonry units, do not vary from flush alignment by 
more than 1/16 inch except due to warpage of masonry units within tolerances 
specified for warpage of units. 

3.2 LAYING MASONRY WALLS 

A. Lay out walls in advance for accurate spacing of surface bond patterns with uniform joint 
thicknesses and for accurate location of openings, movement-type joints, returns, and 
offsets.  Avoid using less-than-half-size units, particularly at corners, jambs, and, where 
possible, at other locations. 

B. Bond Pattern for Exposed Masonry:  Unless otherwise indicated, lay exposed masonry in 
running bond; do not use units with less than nominal 4-inch horizontal face dimensions 
at corners or jambs.  Prior to installation review bond pattern with Architect and the 
Owner. 

C. Stopping and Resuming Work:  Stop work by racking back units in each course from 
those in course below; do not tooth.  When resuming work, clean masonry surfaces that 
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are to receive mortar, remove loose masonry units and mortar, and wet brick if required 
before laying fresh masonry. 

D. Built-in Work:  As construction progresses, build in items specified in this and other
Sections.  Fill in solidly with masonry around built-in items.

E. Fill space between steel frames and masonry solidly with mortar, unless otherwise
indicated.

F. Fill cores in hollow concrete masonry units with grout 24 inches under bearing plates,
beams, lintels, posts, and similar items, unless otherwise indicated.  Fill all below-grade
concrete masonry units solid.

3.3 MORTAR BEDDING AND JOINTING 

A. Lay concrete masonry units as follows:

1. With face shells fully bedded in mortar and with head joints of depth equal to bed
joints.

2. With webs fully bedded in mortar in all courses of piers, columns, and pilasters.
3. With webs fully bedded in mortar in grouted masonry, including starting course on

footings.
4. With entire units, including areas under cells, fully bedded in mortar at starting

course on footings where cells are not grouted.

B. Lay solid masonry units with completely filled bed and head joints; butter ends with
sufficient mortar to fill head joints and shove into place.  Do not deeply furrow bed joints
or slush head joints.

C. Tool exposed joints slightly concave when thumbprint hard, using a jointer larger than
joint thickness, unless otherwise indicated.  Provide “weathered” (sloped) joint at top of
projected accent courses.

D. Cut joints flush for masonry walls to receive plaster or other direct-applied finishes (other
than paint), unless otherwise indicated.

3.4 MASONRY JOINT REINFORCEMENT 

A. General:  Install entire length of longitudinal side rods in mortar with a minimum cover of
5/8 inch on exterior side of walls, 1/2 inch elsewhere.  Lap reinforcement a minimum of 6
inches. Space reinforcement not more than 16 inches o.c.

B. Interrupt joint reinforcement at control and expansion joints, unless otherwise indicated.

C. Provide continuity at wall intersections by using prefabricated T-shaped units.

D. Provide continuity at corners by using prefabricated L-shaped units.
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3.5 CONTROL AND EXPANSION JOINTS 

A. General:  Install control and expansion joint materials in unit masonry as masonry
progresses.  Do not allow materials to span control and expansion joints without
provision to allow for in-plane wall or partition movement.

3.6 LINTELS 

A. Install steel lintels where indicated.

B. Provide minimum bearing of 8 inches at each jamb, unless otherwise indicated.

3.7 FLASHING, WEEP HOLES, CAVITY DRAINAGE, AND VENTS 

A. General:  Install embedded flashing and weep holes in masonry at lintels, other
obstructions to downward flow of water in wall, and where indicated.

B. Install flashing as follows, unless otherwise indicated:

1. Prepare masonry surfaces so they are smooth and free from projections that could
puncture flashing.  Where flashing is within mortar joint, place through-wall
flashing on sloping bed of mortar and cover with mortar.  Before covering with
mortar, seal penetrations in flashing with adhesive, sealant, or tape as
recommended by flashing manufacturer.

2. At lintels extend flashing a minimum of 6 inches into masonry at each end.  At
heads and sills, extend flashing 6 inches at ends and turn up not less than 2 inches
to form end dams.

C. Install reglets and nailers for flashing and other related construction where they are
shown to be built into masonry.

D. Install weep holes in head joints in exterior wythes of first course of masonry
immediately above embedded flashing and as follows:

1. Use open head joints to form weep holes.
2. Space weep holes 24 inches o.c., unless otherwise indicated.

E. Place cavity drainage material in cavities to comply with configuration requirements for
cavity drainage material in Part 2 "Miscellaneous Masonry Accessories".

3.8 REPAIRING, POINTING, AND CLEANING 

A. Remove and replace masonry units that are loose, chipped, broken, stained, or otherwise
damaged or that do not match adjoining units.  Install new units to match adjoining units;
install in fresh mortar, pointed to eliminate evidence of replacement.
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B. Pointing:  During the tooling of joints, enlarge voids and holes, except weep holes, and
completely fill with mortar.  Point up joints, including corners, openings, and adjacent
construction, to provide a neat, uniform appearance.  Prepare joints for sealant
application, where indicated.

C. In-Progress Cleaning:  Clean unit masonry as work progresses by dry brushing to remove
mortar fins and smears before tooling joints.

D. Final Cleaning:  After mortar is thoroughly set and cured, clean exposed masonry as
follows:

1. Remove large mortar particles by hand with wooden paddles and nonmetallic
scrape hoes or chisels.

2. Test cleaning methods on sample wall panel; leave one-half of panel uncleaned for
comparison purposes.  Obtain Architect's approval of sample cleaning before
proceeding with cleaning of masonry.

3. Protect adjacent non-masonry surfaces from contact with cleaner by covering them
with liquid strippable masking agent or polyethylene film and waterproof masking
tape.

4. Wet wall surfaces with water before applying cleaners; remove cleaners promptly
by rinsing surfaces thoroughly with clear water.

5. Clean concrete masonry by cleaning method indicated in NCMA TEK 8-2A
applicable to type of stain on exposed surfaces.

3.9 MASONRY WASTE DISPOSAL 

A. Salvageable Materials:  Unless otherwise indicated, excess masonry materials are
Contractor's property.  At completion of unit masonry work, remove from Project site.

B. Waste Disposal as Fill Material:  Dispose of clean masonry waste, including excess or
soil-contaminated sand, waste mortar, and broken masonry units, by crushing and
mixing with fill material as fill is placed.

1. Crush masonry waste to less than 4 inches in each dimension.
2. Mix masonry waste with at least two parts of specified fill material for each part of

masonry waste.  Fill material is specified in Section 02300 - EARTHWORK.
3. Do not dispose of masonry waste as fill within 18 inches of finished grade.

C. Excess Masonry Waste:  Remove excess clean masonry waste that cannot be used as fill,
as described above, and other masonry waste, and legally dispose of off the Site.

END OF SECTION 
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SECTION 061053 - MISCELLANEOUS GENERAL CARPENTRY 

 
PART 1 - GENERAL 

1.1 SECTION REQUIREMENTS 

A. Submittals:  ICC-ES evaluation reports for treated wood. 

PART 2 - PRODUCTS 

2.1 WOOD PRODUCTS, GENERAL 

A. Lumber:  Provide dressed lumber, S4S, marked with grade stamp of inspection agency. 

2.2 TREATED MATERIALS 

A. Preservative-Treated Materials:  AWPA C2, except that lumber not in ground contact and 
not exposed to the weather may be treated according to AWPA C31 with inorganic boron 
(SBX). 

1. Use treatment containing no arsenic or chromium. 
2. Kiln-dry lumber after treatment to a maximum moisture content of 19 percent. 
3. Mark lumber with treatment quality mark of an inspection agency approved by the 

ALSC Board of Review. 

B. Provide preservative-treated materials for all miscellaneous rough carpentry unless 
otherwise indicated. 

1. Wood members in connection with roofing, flashing, vapor barriers, and 
waterproofing. 

2. Concealed members in contact with masonry or concrete. 
3. Wood framing members that are less than 18 inches above the ground. 
4. Wood floor plates that are installed over concrete slabs-on-grade. 

C. Fire-Retardant-Treated Materials:  Comply with performance requirements in AWPA C20. 

1. Use Exterior type for exterior locations and where indicated. 
2. Use Interior Type A, High Temperature (HT) where indicated. 
3. Use Interior Type A unless otherwise indicated. 
4. Identify with appropriate classification marking of a testing and inspecting agency 

acceptable to authorities having jurisdiction. 

D. Provide fire-retardant treated materials for all miscellaneous rough carpentry. 
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2.3 LUMBER 

A. Dimension Lumber: 

1. Maximum Moisture Content:  15 percent. 
2. Miscellaneous Framing:  Construction, Stud, or No. 3. 

B. Exposed Boards:  Eastern white, Idaho white, lodgepole, ponderosa, or sugar pine, 
Premium or 2 Common (Sterling):  NeLMA, NLGA, WCLIB, or WWPA; with 15 percent 
maximum moisture content. 

C. Concealed Boards:  Eastern softwoods, No. 3 Common: NELMA; with 15 percent 
maximum moisture content. 

D. Miscellaneous Lumber:  Standard, Stud, or No. 3 grade with 15 percent maximum 
moisture content of any species.  Provide for nailers, blocking, and similar members. 

2.4 PLYWOOD BACKING PANELS 

A. Telephone and Electrical Equipment Backing Panels:  Plywood, Exterior, fire-retardant 
treated, not less than 1/2-inch nominal thickness. 

2.5 FASTENERS 

A. Fasteners:  Size and type indicated.  Where rough carpentry is exposed to weather, in 
ground contact, or in area of high relative humidity, provide fasteners with hot-dip zinc 
coating complying with ASTM A 153/A 153M. 

1. Power-Driven Fasteners:  CABO NER-272. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Set miscellaneous rough carpentry to required levels and lines, with members plumb, 
true to line, cut, and fitted.  Locate nailers, blocking, and similar supports to comply with 
requirements for attaching other construction. 

B. Securely attach miscellaneous rough carpentry to substrates, complying with the 
following: 

1. CABO NER-272 for power-driven fasteners. 
2. Table 2304.9.1, "Fastening Schedule," in the IBC. 

 
 
END OF SECTION 061053 
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SECTION 071050 – WATERPROOFING 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Tuff-N-Dri H8 Waterproofing System 
 
1.2 RELATED SECTIONS 
 

A. Division 2 Earthwork 
 

1.3 SYSTEM DESCRIPTION 
 

A. Waterproofing System: Tuff-N-Dri H8 Waterproofing System. 
 
1.4 SUBMITTALS 
 

A. Submit under provisions of Section 013300. 
B. Product Data:  Provide properties of primer, bitumen, mastics, and characteristics of 

reinforcement fabric. 
C. Manufacturer's Installation Instructions:  Indicate special procedures and perimeter conditions 

requiring special attention. 
 
1.5 QUALIFICATIONS 
 

A. Applicator:  Company specializing in performing the work of this section with minimum 5 years 
experience approved by manufacturer. 

 
1.6 ENVIRONMENTAL REQUIREMENTS 
 

A. Do not apply in standing water or over snow. 
 
1.7 WARRANTY 
 

A. Provide fifteen (15) year warranty under provisions of Section 017000. 
B. Warranty:  Include coverage for waterproofing failing to resist penetration of water. 
C. For warranty repair work, be responsible for removing and replacing materials concealing 

waterproofing. 
 
PART 2 PRODUCTS 
 
2.1 MANUFACTURERS 
 

A. Tuff-N-Dri as manufactured by Tremco or approved equal. 
B. Substitutions: Under provisions of Section 016000. 

 
2.2 COMPONENTS 
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A. All components shall be as recommended and manufactured to provide a complete warrantied 
waterproofing system. 

 
PART 3 EXECUTION 
 
3.1 EXAMINATION 
 

A. Verify substrate surfaces are durable; free of matter detrimental to adhesion or application of 
waterproofing system. 

B. Verify items which penetrate surfaces to receive waterproofing are securely installed. 
 
3.2 PREPARATION 
 

A. Protect adjacent surfaces not designated to receive waterproofing. 
B. Clean and prepare surfaces to receive waterproofing in accordance with manufacturer's 

instructions. 
C. Do not apply waterproofing to surfaces unacceptable to manufacturer or applicator. 
D. Apply mastic to seal penetrations, small cracks, or minor honeycomb in substrate. 

 
3.3 APPLICATION 
 

A. Refer to manufacturer’s installation guide for recommended application. 
 
3.4 PROTECTION OF FINISHED WORK 
 

A. Protect finished Work under provisions of Section 015000. 
B. Do not permit traffic over unprotected or uncovered membrane. 

 
3.5 SCHEDULE 

 
A. Foundation Walls:  Apply waterproofing to exterior side of all foundation walls below finished 

grade, enclosing habitable space, and against which fill rests.  Extend a minimum of one (1) foot 
from foundation wall horizontally onto spread footing. 

 
 END OF SECTION 
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SECTION  077140 - GUTTERS & DOWNSPOUTS 
 
PART 1 GENERAL 
 
 1.1 SUMMARY 
 

A. Includes But Not Limited To 
1. Furnish and install gutters and downspouts as described in Contract 

Documents. 
B. Related Sections 

1. Section 079200 - Joint Sealants 
  
1.2 REFERENCES 
 

A. Sheet Metal & Air Conditioning Contractors National Association, Inc 
1. SMACNA Architectural Sheet Metal Manual, current addition. 

 
 1.3 SUBMITTALS 
 

A. Product data on materials specified 
 
 
PART 2 PRODUCTS 
 
 2.1 MATERIALS 
 

A. Aluminum 
1. Downspouts - 0.032 inch aluminum including elbows. 
2. Gutters - 0.040 inch thick minimum, SMACNA Style “B”. 
3. Finish - 

a. Metal exposed to view shall be natural anotized aluminum or have 
face coating of polyvinyledene Fluoride (PVF2) Resin-base finish 
(Kynar 500 or Hylar 5000) containing 70 percent minimum PVF2 in 
resin portion of formula.  Thermo cured two coat system consisting 
of corrosion inhibiting epoxy or acrylic latex primer and top coat 
factory applied over properly pretreated metal. 

b. Color:  As selected by Architect from ATAS Aluminum Standard 
stock color chart. 

B. Screws, Bolts, Nails, & Accessory Fasteners - Of strength and type consistent with 
function. 

C. Hangers, Fasteners, & Accessories - Of compatible material. 
D. Downspout transition boots - 

1. Pre-manufactured PVC or ABC plastic, painted to match cultured stone 
masonry.  

2. Equal as approved by Architect before installation. 
 
 2.2 FABRICATION 
 

A. Fabricate in accordance with SMACNA Manual. 
B. Form accurately to details. 
C. Profiles, bends, and intersections shall be even and true to line. 
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PART 3    EXECUTION 
 
 3.1 PREPARATION 
 

A. Before starting work, verify governing dimensions at building.  Inspect for 
conditions which would prevent installation of a first class system.  Do not install 
over improper conditions. 

 
 3.2 INSTALLATION 
 

A. Install within four days of installation of adjoining roof system. 
B. Install in accordance with SMACNA Manual. 
C. Insulate work to prevent electrolytic action. 
D. Lap joints in gutter 1-1/2" inches, apply two beads of sealant in lap, and rivet with 

stainless steel rivets 1 inch on center.  Lap joints in downspouts at least 1-1/2 
inches in direction of water flow. 

E. Furnish and install outlet tubes as indicated.  Furnish and install expansion joints as 
indicated. 

F. Paint exposed fasteners and rivets to match prefinished metal. 
G. No gutter joint shall be located over an entry. 

 
 3.3 FIELD QUALITY CONTROL 
 

A. At completion of this work, block downspouts and flood gutters in presence of 
Architect.  Repair leaks and adjust gradients for proper drainage. 

 
 3.3 CLEANING 
 

A. Leave metals clean and free of defects, stains, and damaged finish. 
 
 

END OF SECTION 
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SECTION 079000 – JOINT SEALERS 
 
 
PART 1 GENERAL 
 
 1.1 SECTION INCLUDES 
 

A. Preparing substrate surfaces, both new and existing. 
B. Sealant and joint backing for all new work. 
C. Sealant for all existing joints in exterior masonry construction and exterior joints 

between dissimilar materials such as between masonry and glazing systems; and 
masonry and hollow metal frames. 

 
 1.2 RELATED SECTIONS 
 

A. Section 033000 - Cast-In-Place Concrete:  Sealants required in conjunction with 
cast-in-place concrete. 

B. Section 042000 - Unit Masonry Systems:  Sealants required in conjunction with 
masonry. 

 
 1.3 REFERENCES 
 

A. ASTM C790 - Use of Latex Sealing Compounds. 
B. ASTM C804 - Use of Solvent-Release Type Sealants. 
C. ASTM C834 - Latex Sealing Compounds. 
D. ASTM C920 - Elastomeric Joint Sealants. 
E. ASTM D1565 - Flexible Cellular Materials - Vinyl Chloride Polymers and Copolymers 

(Open-Cell Foam). 
F. SWRI (Sealant, Waterproofing and Restoration Institute) - Sealant and Caulking Guide 

Specification. 
 
 1.4 SUBMITTALS 
 

A. Submit under provisions of Section 013300. 
B. Product Data:  Provide data indicating sealant chemical characteristics, performance 

criteria, substrate preparation, limitations, and color availability. 
C. Samples:  Submit two samples, illustrating sealant colors for selection. 
D. Manufacturer's Installation Instructions:  Indicate special procedures, surface 

preparation, and perimeter conditions requiring special attention. 
 
 1.5 QUALITY ASSURANCE 
 

A. Perform work in accordance with sealant manufacturer's requirements for preparation 
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of surfaces and material installation instructions. 
B. Perform acoustical sealant application work in accordance with ASTM C919.

 1.6 QUALIFICATIONS 

A. Manufacturer:  Company specializing in manufacturing the Products specified in this
section with minimum three years experience.

B. Applicator:  Company specializing in performing the work of this section with minimum
3 years experience.

 1.7 ENVIRONMENTAL REQUIREMENTS 

A. Maintain temperature and humidity recommended by the sealant manufacturer during
and after installation.

 1.8 COORDINATION 
A. Coordinate work under provisions of Section 013100.
B. Coordinate the work with all sections referencing this section.

PART 2 PRODUCTS 

 2.1 SEALANTS 

A. Acrylic Emulsion Latex (Type A):  ASTM C834, single component; color as selected;
Acrylic Latex 834 manufactured by Tremco.

B. One Part Acrylic Terpolymer (Type B):  single component, no mixing, non-staining,
color as selected; MONO manufactured by Tremco.

C. Acoustical Sealant (Type C):  Non-hardening, non-drying, non-bleeding; Acoustical
Sealant manufactured by Tremco.

 2.2 ACCESSORIES 

A. Primer:  Non-staining type, recommended by sealant manufacturer to suit application.
B. Joint Cleaner:  Non-corrosive and non-staining type, recommended by sealant

manufacturer; compatible with joint forming materials.
C. Joint Backing:  ASTM D1056; round, closed cell polyethylene foam rod; oversized 30 to

50 percent larger than joint width.
D. Bond Breaker:  Pressure sensitive tape recommended by sealant manufacturer to suit

application.

PART 3 EXECUTION 

 3.1 EXAMINATION 

A. Verify that substrate surfaces and joint openings are ready to receive work.
B. Verify that joint backing and release tapes are compatible with sealant.

3.2 PREPARATION OF NEW AND EXISTING JOINTS 
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A. Remove loose materials and foreign matter which might impair adhesion of sealant.  

For existing joints to be recaulked, remove existing sealant in its entirety. 
B. Clean and prime joints in accordance with manufacturer's instructions. 
C. Perform preparation in accordance with manufacturer's instructions. 
D. Protect elements surrounding the work of this section from damage or disfiguration. 

 
 3.3 INSTALLATION 

 
A. Install sealant in accordance with manufacturer's instructions.  Seal all joints in new 

and existing exterior masonry work, joints between exposed architectural metals and 
adjoining masonry and elsewhere as noted or specified.  Caulk all joints between 
gypsum products and differing materials.  Apply acoustical sealant at perimeters of 
acoustical barriers or partitions. 

B. Measure joint dimensions and size materials to achieve required width/depth ratios. 
C. Install joint backing to achieve a neck dimension no greater than 1/3 of the joint width. 
D. Install bond breaker where joint backing is not used. 
E. Install sealant free of air pockets, foreign embedded matter, ridges, and sags. 
F. Apply sealant within recommended application temperature ranges.  Consult 

manufacturer when sealant cannot be applied within these temperature ranges. 
G. Tool joints concave. 

 
 3.4 CLEANING 
 

A. Clean work under provisions of 017000. 
B. Clean adjacent soiled surfaces. 

 
 3.5 PROTECTION OF FINISHED WORK 
 

A. Protect finished installation under provisions of Section 015000. 
B. Protect sealants until cured. 

 
 3.6 SCHEDULE 
 

Location    Type    Color 
 

A. Masonry   ......................  .................................................. B As Selected 
B. Window Perimeter ................  .................................................. B As Selected 
C. Metal Roofing  ......................  .................................................. B As Selected 
D. Door Frame/Walls .................  .................................................. B As Selected 
E. Under Thresholds .................  .................................................. B As Selected 
F. General Interior Use .............  .................................................. A As Selected 
G. Exterior Uses  ......................  .................................................. B As Selected 
H. Acoustical Barriers ................  .................................................. C Charcoal Gray 

 
 

END OF SECTION 
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SECTION 092900 - GYPSUM BOARD 

PART 1 - GENERAL 

1.1 SECTION REQUIREMENTS 

A. Submittals:  Product Data. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Fire-Resistance-Rated Assemblies:  Provide materials and construction identical to those 
tested in assemblies per ASTM E 119 by an independent testing and inspecting agency 
acceptable to authorities having jurisdiction. 

B. STC-Rated Assemblies:  Provide materials and construction identical to those tested in 
assemblies per ASTM E 90 and classified per ASTM E 413 by a qualified independent 
testing and inspecting agency. 

2.2 PANEL PRODUCTS 

A. Provide in maximum lengths available to minimize end-to-end butt joints. 

B. Interior Gypsum Board:  ASTM C 36/C 36M or ASTM C 1396/C 1396M, 1/2-inch in thickness 
unless otherwise indicated on Drawings, with manufacturer's standard edges.  Type X 
where indicated; Sag-resistant type for ceiling surfaces. 

C. Exterior Gypsum Sheathing:  ASTM C 1177, 5/8-inch in thickness unless otherwise 
indicated on Drawings.  Type X where required for fire-resistance-rated assemblies and 
where indicated. 

1. Product:  FIBEROCK Aqua-Tough Sheathing by USG Corporation. 

2.3 ACCESSORIES 

A. Trim Accessories:  ASTM C 1047, formed from galvanized or aluminum-coated steel sheet, 
rolled zinc, plastic, or paper-faced galvanized-steel sheet.   

1. Provide corner-bead at outside corners unless otherwise indicated. 
2. Provide LC-bead (J-bead) at exposed panel edges. 
3. Provide control joints where indicated. 
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B. Joint-Treatment Materials:  ASTM C 475/C 475M. 

1. Joint Tape:  Paper unless otherwise recommended by panel manufacturer. 
2. Joint Compounds:  Drying-type, ready-mixed, all-purpose compounds.   
3. Skim Coat:  For final coat of Level 5 finish, use drying-type, all-purpose compound.  
4. Cementitious Backer Unit Joint-Treatment Materials:  Products recommended by 

cementitious backer unit manufacturer. 

C. Acoustical Sealant for Exposed and Concealed Joints:  Nonsag, paintable, nonstaining 
latex sealant complying with ASTM C 834. 

D. Sound-Attenuation Blankets:  ASTM C 665, Type I (unfaced). 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install gypsum board to comply with ASTM C 840. 

1. Isolate gypsum board assemblies from abutting structural and masonry work.  
Provide edge trim and acoustical sealant. 

2. Single-Layer Fastening Methods:  Fasten gypsum panels to supports with screws. 
3. Multilayer Fastening Methods:  Fasten base layers and face layer separately to 

supports with screws.   

B. Install cementitious backer units to comply with ANSI A108.11. 

C. Fire-Resistance-Rated Assemblies:  Comply with requirements of listed assemblies. 

D. Finishing Gypsum Board:  ASTM C 840. 

1. At concealed areas, unless a higher level of finish is required for fire-resistance-rated 
assemblies, provide Level 1 finish:  Embed tape at joints. 

2. At substrates for ceramic tile and acoustical ceiling tile, provide Level 2 finish:  
Embed tape and apply separate first coat of joint compound to tape, fasteners, and 
trim flanges. 

3. Unless otherwise indicated, provide Level 4 finish:  Embed tape and apply separate 
first, fill, and finish coats of joint compound to tape, fasteners, and trim flanges. 

4. Where indicated, provide Level 5 finish:  Embed tape and apply separate first, fill, 
and finish coats of joint compound to tape, fasteners, and trim flanges.  Apply skim 
coat to entire surface. 

END OF SECTION 092900 
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SECTION  099100  PAINTING 
 
PART 1 - GENERAL  
 
1.1   SUMMARY 
 

A.  Section Includes: 
1. Surface preparation and field painting of exposed exterior and interior items and surfaces. 

 
1.2   SUBMITTALS 
 

A.  Product Data: For each product indicated. 
B.  Samples: For each type of finish-coat material indicated. 

 
1.3   QUALITY ASSURANCE 
 

A.  Samples (Mockups): Provide a full-coat finish sample for each type of coating and substrate required.  
 Comply with procedures specified in PDCA P5. 
1. Wall Surfaces: Provide samples on at least 100 sq. ft. 
2. Small Areas and Items: Architect will designate items or areas required. 
3. Finals approval of colors will be from samples. 

 
1.4   PROJECT CONDITIONS 
 

A.  Store materials not in use in tightly covered containers in a well-ventilated area at a minimum ambient 
 temperature of 45 deg F.  Maintain storage containers in a clean condition, free of foreign materials 
and  residue. 

B.  Apply waterborne paints only when temperatures of surfaces to be painted and surrounding air are 
 between 50 and 90 deg F. 

C.  Apply solvent-thinned paints only when temperatures of surfaces to be painted and surrounding air 
are  between 45 and 95 deg F. 

D.  Do not apply paint in snow, rain, fog, or mist; or when relative humidity exceeds 85 percent; or at 
 temperatures less than 5 deg F above the dew point; or to damp or wet surfaces. 

 
1.5   EXTRA MATERIALS 
 

A.  Furnish extra paint materials from the same production run as the materials applied and in the 
quantities  described below.  Package with protective covering for storage and identify with labels 
describing  contents.  Deliver extra materials to Owner. 
1. Quantity:  5 percent, but not less than 1 gal. or 1 case, as appropriates, of each material and color 

applied. 
 
 
PART 2 - PRODUCTS 
 
2.1   MANUFACTURERS 
 

A.  Products:  Subject to compliance with requirements, provide one of the products listed in other Part 2 
 articles. 

B.  Approved Manufacturers: 
1. Sherwin-Williams Co. 
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2.2   PAINT MATERIALS, GENERAL 
 

A.  Materials Compatibility:  Provide black fillers, primers, and finish-coat materials that are compatible 
with one another and with the substrates indicated under conditions of service and application, as 
 demonstrated by manufacturer based on testing and field experience. 

B.  Material Quality: Provide manufacturer’s best-quality paint materials of the various coating types 
 specified that are factory formulated and recommended by manufacturer for application indicated.  
Paint material containers not displaying manufacturer’s product identification will not be acceptable. 

C.  Colors: As selected from manufacturer’s full range. 
 
2.3   PREPARATORY COATS 
 

A.  Concrete Unit Masonry Block Filler:  High-performance latex block filler of finish coat manufacturer 
and  recommended in writing by manufacturer for use with finish coat and on substrate indicated. 

B.  Exterior Primer: Exterior alkyd or latex-based primer of finish coat manufacturer and recommended in 
 writing by manufacturer for use with finish coat and on substrate indicated. 
1. Ferrous-Metal and Aluminum Substrates: Rust-inhibitive metal primer. 
2. Zinc-coated metal substrates: Galvanized metal primer. 
3. Where manufacturer does not recommend a separate primer formulation on substrate indicated, 

use paint specified for finish coat. 
C.  Interior Primer: Interior latex-based or alkyd primer of finish coat manufacturer and recommended in 

 writing by manufacturer for use with finish coat and on substrate indicated.  
1. Ferrous-Metal Substrates: Quick drying, Rust-inhibitive metal primer. 
2. Zinc-coated metal substrates: Galvanized metal primer. 
3. Where manufacturer does not recommend a separate primer formulation on substrate indicated, 

use paint specified for finish coat. 
 
2.4   EXTERIOR FINISH COATS 
 

A.  Exterior Low-Luster Acrylic Paint: 
1. Sherwin-Williams; A-100 Exterior Latex Satin House & Trim Paint A82 Series. 

B.  Exterior Semigloss Acrylic Enamel: 
1. Sherwin-Williams; A-100 Latex Gloss A8 Series. 

C.  Exterior Full-Gloss Acrylic Enamel for Concrete, Masonry, and Wood: 
1. Sherwin-Williams; SuperPaint Exterior High Gloss Latex Enamel A85 Series. 

D.  Exterior Full-Gloss Acrylic Enamel for Ferrous and Other Metals:  
1. Sherwin-Williams; DTM Acrylic Coating Gloss (Waterborne) B66W100 Series. 

 
2.5   INTERIOR FINISH COATS 
 

A.  Interior Low-Luster Acrylic Enamel: 
1. Sherwin-Williams; “Super Paint” Acrylic Latex Enamel. 

B.  Interior Semigloss Acrylic Enamel: 
1. Sherwin-Williams; “Super Paint” Acrylic Latex Enamel. 

C.  Interior Full-Gloss Acrylic Enamel: 
1. Sherwin-Williams; “Super Paint” Acrylic Latex Enamel. 

 
 
PART 3 - EXECUTION 
 
3.1   APPLICATION 
 

A.  Examine substrates, areas, and conditions, with Applicator present, for compliance with requirements 
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for paint application. 
B.  Coordination of Work: Review other Sections in which primers are provided to ensure compatibility of 

 the total system for various substrates.  On request, furnish information on characteristics of finish 
 materials to ensure use of compatible primers. 

C.  Remove hardware and hardware accessories, plates, machined surfaces, lighting fixtures, and similar 
 items already installed that are not to be painted.  If removal is impractical or impossible because of 
size or  weight of the items, provide surface-applied protection before surface preparation and 
painting. 
1. After completing painting operations in each space or area, reinstall items removed using workers 

skilled in the trades involved. 
D.  Surface Preparation: Clean and prepare surfaces to be painted according to manufacturer’s written 

 instruction for each particular substrate condition and as specified. 
1. Provide barrier coats over incompatible primers or remove and reprime. 
2. Cementations Materials: Remove efflorescence, chalk, dust, dirt, grease, oils, and release agents.  

Roughen as required to remove glaze.  If hardeners or sealers have been used to improve curing, 
use mechanical methods of surface preparation. 

3. Wood:  Clean surfaces of dirt, oil, and other foreign substances with scrapers, mineral spirits, and 
sandpaper, as required.  Sand surfaces exposed to view smooth and dust off. 
a. Scrape and clean small, dry, seasoned knots, and apply a thin coat of white shellac or other 

recommended knot sealer before applying primer.  After priming, fill holes and imperfections in 
finish surfaces with putty or plastic wood filler.  Sand smooth when dried. 

b. Prime, Stain, or seal wood to be painted immediately on delivery.  Prime edges, ends, faces, 
undersides, and back sides of wood, including cabinets, counters, cases, and paneling. 

c. If transparent finish is required, back prime with spar varnish. 
d. Back prime paneling on interior partitions where masonry, plaster, or other wet wall 

construction occurs on backside. 
e. Seal tops, bottoms, and cutouts of unprimed wood doors with a heavy coat of varnish or sealer 

immediately on delivery. 
4. Ferrous Metals:  Clean ungalvanized ferrous-metal surfaces that have not been shop coated; remove 

grease, dirt, loose mill scale, and other foreign substances.  Use solvent or mechanical cleaning 
methods that comply with SSPC’s recommendations. 
a. Touch up bare areas and shop-applied prime coats that have been damaged.  Wire brush, clean 

with solvents recommended by paint manufacturer, and touch up with same primer as the shop 
coat. 

5. Galvanized Surfaces:  Clean galvanized surfaces with nonpetroleum-based solvents so surface is 
free and surface contaminants.  Remove pretreatment from galvanized sheet metal fabricated from 
stock by mechanical methods. 

E.  Material Preparation: 
1. Maintain containers used in mixing and applying paint in a clean condition, free of foreign materials 

and residue. 
2. Stir material before application to produce a mixture of uniform density.  Stir as required during 

application.  Do not stir surface film into material.  If necessary, remove surface film and strain 
material before using. 

F.  Exposed Surfaces:  Include areas visible when permanent or built-in fixtures, grilles, convector covers, 
 covers for finned-tube radiation and similar components are in place.  Extend coatings in these areas, 
as  required, to maintain system integrity and provide desired protection. 
1. Paint surfaces behind movable equipment and furniture the same as similar exposed surfaces.  

Before final installation of equipment, paint surfaces behind permanently fixed equipment or 
furniture with prime coat only. 

2. Paint interior surfaces of ducts with a flat, nonspecular black paint where visible through registers or 
grilles. 

3. Paint back sides of access panels and removable or hinged covers to match exposed surfaces. 
4. Finish exterior doors on tops, bottoms, and side edges the same as exterior faces. 
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5. Finish interior of wall and base cabinets and similar field-finished casework to match exterior. 
G.  Sand lightly between each succeeding enamel or varnish coat. 
H.  Scheduling Painting:  Apply first coat to surfaces that have been cleaned, pretreated, or otherwise 

 prepared  for painting as soon as practicable after preparation and before subsequent surface 
deterioration. 
1. Omit primer over metal surfaces that have been shop primed and touchup painted. 
2. If undercoats, stains, or other conditions show through final coat of paint, apply additional coats 

until paint film is of uniform finish, color, and appearance. 
I.  Application Procedures:  Apply paints and coatings by brush, roller, spray, or other applicators 

according to to manufacturer’s written instructions. 
J.  Minimum Coating Thickness:  Apply paint materials no thinner than manufacturer’s recommended

 spreading rate.  Provide total dry film thickness of the entire system as recommended by 
manufacturer. 

K.  Mechanical and Electrical Work:  Painting of mechanical and electrical work is limited to items exposed 
in equipment rooms and occupied spaces. 

L.  Block Fillers:  Apply block fillers to concrete masonry block at a rate to ensure complete coverage with 
 pores filled. 

M.  Prime Coats:  Before applying finish coats, apply a prime coat, as recommended by manufacturer, to 
 material that is required to be painted or finished and that has not been prime coated by others.  
Recoat  primed and sealed surfaces where evidence of suction spots of unsealed areas in first coat 
appears, to  ensure a finish-coat with no burn-through or other defects due to insufficient sealing. 

N.   Pigmented (Opaque) Finishes:  Completely cover surfaces as necessary to provide a smooth, opaque 
 surface of uniform finish, color, appearance, and coverage.  Cloudiness, spotting, holidays, laps, brush 
 marks, runs, sags, ropiness, or other surface imperfections will not be acceptable. 

O.  Stipple Enamel Finish:  Roll and redistribute paint to an even and fine texture.  Leave no evidence of 
 rolling, such as laps, irregularity in texture, skid marks, or other surface imperfections. 

 
3.2   CLEANING AND PROTECTING  
 

A.  At the end of each workday, remove empty cans, rags, rubbish, and other discarded paint materials 
from  Project site. 

B.  Protect work of other trades, whether being painted or not, against damage from painting.  Correct 
 damage by cleaning, repairing or replacing, and repainting, as approved by Architect. 

C.  Provide “Wet Paint” signs to protect newly painted finishes.  After completing painting operations, 
 remove temporary protective wrappings provided by other to protect their work. 
1. After work of other trades is complete, touch up and restore damaged or defaced painted surfaces.  

Comply with procedures specified in PCDA P1. 
 
3.3 EXTERIOR PAINT SCHEDULE  

 
A.  Ferrous Metal: 

1. Acrylic Finish: Two finish coats over a rust-inhibitive primer. 
a. Primer:  Exterior ferrous-metal primer (not required on shop primed items). 
b. Finish Coats:  Exterior full-gloss acrylic enamel for ferrous and other metals. 

B.  Zinc-Coated Metal: 
1. Acrylic Finish:  Two finish coats over a galvanized metal primer. 

a. Primer:  Exterior galvanized metal primer.  
b. Finish Coats:  Exterior full-gloss acrylic enamel for ferrous and other metals.  

 
3.4   INTERIOR PAINT SCHEDULE  
 

A.  Concrete Unit Masonry: 
1. Acrylic Finish:  Two finish coats over a block filler. 
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a. Block Filler:  Concrete unit masonry block filler. 
b. Finish Coats:  Interior semigloss acrylic enamel. 

B.  Gypsum Board: 
1. Acrylic Enamel Finish:  Two finish coats over a primer. 

a. Primer:  Interior gypsum board primer. 
b. Finish Coats:  Interior semigloss acrylic enamel. 

C.  Wood and Hardboard: 
1. Acrylic-Enamel Finish:  Two finish coats over a primer. 

a. Primer:  Interior wood primer for acrylic-enamel and semigloss alkyd enamel finishes.  
b. Finish Coats:  Interior semigloss acrylic enamel. 

D.  Ferrous Metal: 
1. Acrylic Finish:  Two finish coats over a primer. 

a. Primer:  Interior ferrous-metal primer. 
b. Finish Coats:  Interior semigloss acrylic enamel. 

E.  Zinc-Coated Metal: 
1. Acrylic Finish:  Two finish coats over a primer. 

a. Primer:  Interior zinc-coated metal primer.  
b. Finish Coats:  Interior semigloss acrylic enamel. 

 
 
 
 
END OF SECTION 099100 
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SECTION 230010 – HVAC General Requirments 

 
PART 1 - GENERAL                  

1.1 SECTION INCLUDES 

A. These basic Mechanical Requirements are specifically applicable to all Mechanical Division 
Sections, in addition to Division 01 - General Requirements, the General Conditions and the 
Supplementary General Conditions which also apply to this division. 

B. This Section includes instructions on general project objectives, alternates, allowances, as-built 
drawings, submittals, regulatory requirements, demolition instructions, and installation 
instructions. 

C. HVAC systems includes all mechanical work.  

1.2 SCOPE OF WORK 

     A. Low Velocity Ductwork 

     B. Refrigerant Piping 

     C. Condensate Piping 

     D. Sealed Combustion Furnaces 

     E. Motor starters and disconnects 

     F. Single Stage Outdoor Condensing Units 

     G. Electrical Resistance Wall Heater 

     H. Control wiring 

     I. Temperature controls, electronic 

     J. Exterior Wall Louvers 

     K. Demolition of existing equipment and systems 

     L. HVAC System Testing:  Test, adjust, and balance systems and equipment to provide the 
specified operation. Provide system tests, control sequence of operation test, and an independent 
certified airflow test/adjustment/balance (TAB), including the coil data sheets. The TAB agency 
shall be certified by either the Associated Air Balance Council (AABC) or National Environmental 
Balancing Bureau (NEBB). Submit three (3) copies of the design engineer approved TAB report 
to the Contracting Officer for final approval. 
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M. Training:  Provide instruction of building operations personnel for all HVAC systems and 
equipment. Duration of training shall be a minimum of four (4) hours for each system or discipline. 
Audible/visual electronic recordings of the training shall be provided to the users for operation and 
maintenance of all systems (3 copies). 

N. Motor starter/disconnects and VFD’s to be furnished by the Mechanical Contractor and installed 
by the Electrical Contractor. 

1.3 DEFINITIONS 

A. Any reference in this Division to "this Contractor", "Contractor" or reference to furnish or install or   
to supply any work with no reference to the Contractor responsible shall be furnished and 
installed under this division. 

     B. "Provide"- Furnish and install. 

     C. "Furnish" - Obtain and deliver to the job for installation by other trades. 

     D. "Install" -  Set and connect an equipment item furnished by others.  Place item in full operating 
condition. 

     E. Mechanical and HVAC words are used interchangeably and have the same meaning. 

1.4 INTENT OF DRAWINGS 

A. Separate drawings have been prepared for the convenience of the General, Plumbing, Heating 
and Electrical Trades.  Their work is generally shown under the proper heading however, all 
drawings listed are part of each contract insofar as they are applicable.  Particularly as they apply 
to space limitations, obstructions, type of construction, and space requirements for the installation 
of other trades work. 

B. The drawings are diagrammatic and additional transitions, offsets, fittings, drains, vents and drips 
shall be provided as may be required to install the systems, even if not shown, at no additional 
cost. 

C. The drawings take precedence over the specifications where there is conflicting information or 
whichever is more stringent. 

D. The systems shall be complete, ready for operation with all components required, including items 
which may not be fully shown or specified.  Items not shown, fully detailed or specified, but 
required for a complete system shall be provided at no extra cost and shall conform to accepted 
trade practices.  Connect every terminal unit, air outlet/inlet and equipment item. 

1.5 AS-BUILT DRAWINGS 

A. During construction, the Contractor shall maintain a separate reproducible set of Mechanical 
drawings on which he shall record the exact location of all concealed piping and ductwork which  
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is not installed as shown.  These "as built" drawings shall be delivered to the Architect at the end 
of the job. 

1.6 SUBMITTALS AND SUBSTITUTIONS 

A. Submit under provisions of the General Requirements all products in this division. Submit shop 
drawings and product data only if manufacturers or products supplied deviate from the 
specification requirements, space indicated or capacities scheduled. Shop drawings submitted 
because of deviations shall be submitted as instructed in this section and in the further 
instructions given in the individual sections.  Products fully complying with these specifications do 
not have to be submitted. 

B. Submit Substitutions under provisions of the General Requirements and Conditions and the 
instructions given in this section of the specifications. 

C. Full Drawings: Submit field checked and coordinated equipment room piping and ductwork 
layouts at 1/4" equals 1'0" and ductwork layouts of the floor plans at 1/4" equals 1'0" scale. 

D. Submit shop drawings and product data grouped to include complete submittals of related 
systems, products, and accessories in a single submittal.  Highlight equipment data.  General 
Catalog data will be returned unless custom highlighted. 

E. Mark dimensions and values in units to match those specified.  List any differences between the 
product submitted and the product specified and shown on the drawings. 

F. All materials and equipment shall be new and shall of good quality and equal in all respects to the 
products of well recognized and reputable United States' manufacturers. 

G. Where the specifications give more than one manufacturer's name for an item of equipment, the 
drawings are based on the name given first.  Additional names indicate only that these 
manufacturers make equipment of acceptable quality and before using same, it shall be the 
responsibility of the Contractor to determine if the dimensions, mechanical and electrical 
characteristics are suitable.  If revisions in the work or of other trades is required due to use of 
any equipment other than shown on the drawings, the additional cost shall be included in the Bid 
Price. 

H. Manufacturer's installation diagrams shall be provided for all equipment requiring shop drawings.  
Shop drawings shall be submitted in a timely manner for examination and comment.  

I. Approval shall be considered as general only and as aid to the Contractor.  Any items missed in 
review and/or is counter to the drawings or does not relieve the Contractor from the necessity of 
furnishing the materials and performing all work as required by the plans and specifications.  
Review of shop drawing does not constitute the engineer takes responsibly the shop drawings 
are correct or complete and is only a convenience to the contractor to correct any errors made by 
the contractor or vendor. 

1.7 REGULATORY REQUIREMENTS 
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     A. Conform to the following codes: 

1. International Mechanical Code/2015 Edition.  

2. International Energy Conservation Code/2015 Edition 

3. International Building Code / 2015 Edition. 

4. International Plumbing Code/2015 Edition, Allegheny County Plumbing Code 

B. Nothing in the Contract Documents shall be construed to conflict with any laws, ordinances or 
regulations of authorities having jurisdiction over the contract work and all requirements shall be 
complied with throughout, without additional cost to the Owner. 

     C. Obtain permits, pay any fees and request inspections from authority having jurisdiction. 

     D. All mechanical equipment shall bear the label of an approved agency. 

1.8 PROJECT/SITE CONDITIONS 

     A. Install Work in locations shown on Drawings, unless prevented by Project conditions. 

     B. Prepare drawings showing proposed rearrangement of Work to meet Project conditions, including 
changes to Work specified in other sections.  Obtain permission of Architect/Engineer before 
proceeding. 

C. The Contractor is solely and completely responsible for conditions of the job site, including safety 
of all persons and property during performance of the work.  This requirement shall apply 
continuously and shall not be limited to normal working hours.  The duty of the Engineer to visit 
the site is not intended to include review of the adequacy of the Contractor's safety in, on, or near 
the construction site. 

1.9 CHASES, CUTTING AND PATCHING 

A. This trade shall cooperate with the General trade, advising him of the sizes, number and locations 
of all openings, recesses, access doors and panels, and pipe sleeves required to properly install 
his pipe lines, ducts etc.  Unless otherwise shown or noted all piping, ducts etc., in finished rooms 
shall be completely concealed in partitions or furred spaces.  The Mechanical trade shall install all 
required sleeves which shall be built into place as the general construction proceeds. 

B. This trade will furnish to the general trade shop drawings showing all mechanical/plumbing 
penetrations.  The general trade shall leave the required openings when they perform the 
masonry, general construction and concrete work.  

C. Cutting where necessary for Mechanical work shall be done by the Mechanical Trade in a neat 
and careful manner to prevent damage or weakening of walls, roof or floors and shall meet the 
approval of the Architect/Engineer.  Patching caused by the Mechanical Trade shall be done by  
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the Mechanical Trade for holes up to 12"x 12" (one square foot).  Patching material shall match 
adjacent surfaces. 

PART 2 - PRODUCTS          

2.1 FIRE BARRIER MATERIALS 

A. Approved fill material for fire barriers shall be packed mineral wool, T & B Flame-Safe, 3M Fire 
Barrier caulk or Dow Corning RTV foam.  Approved protective devices shall be UL listed fire 
dampers for ductwork and UL listed "link-seals" for piping.  Large shaft and wall openings around 
ducts and piping and shaft floors where fire ratings must be maintained shall be infilled with 3M 
Inc. fire barrier wall sheets. 

2.2 ACCESS DOORS 

     A. Manufacturers: 

1. Milcor, Inc. 

2. Nystrom, Inc. 

3. Or approved equal. 

B. Access doors shall be of metal with mounting frame and screw driver operated CAM lock latches 
flush with panel face.  Fire rating to match required rating of the respective shaft/wall/floor/ceiling 
assemblies.  See architectural drawings for locations of fire rated assemblies. 

2.3 INLET and EXHAUST AIR KITS 

     A. Manufacturers: 

1. Superior, Inc. 

2. Dayton, Inc. 

3. Panasonic, Inc. 

4. Or approved equal. 

B. Inlet and exhaust kits shall be installed in accordance with he manufacturer’s instructions.  Match 
fire ratings where required by existing construction. 

 

PART 3 - EXECUTION 

3.1 INSTALLATION 
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A. Install equipment in accordance with the instructions in these specifications and as shown on the 
drawings.  In lieu of a where a specific item is not detailed, install in accordance with industry 
standards. 

B. All equipment shall be installed in accordance with the instructions which shall be available at the 
job site.  If the installation instructions are contrary to the work shown or specified, the contractor 
shall consult the engineer before proceeding with the installation. 

3.2 PROCEDURE AND COORDINATION 

A. Pipe lines, conduits, etc., other than Mechanical contract work shall be under installation 
throughout the building site and this Contractor shall consult with all other trades to coordinate the 
assembly and installation of all trades to avoid conflict and need for rearrangement, as no extras 
shall be granted due to lack of coordination.  This applies particularly to locations of ducts, 
heating and plumbing pipes, electric conduits, recessed lights fixtures, etc., which occur in close 
quarters such as furred walls, columns & ceilings, pipe and duct shafts etc., and where minimum 
head clearances shall be maintained. 

B. Do not install piping or ductwork in transformer rooms, electric equipment rooms, electric closets 
or generator rooms unless they serve these spaces.  Do not install piping adjacent to electric 
devices.  Provide drip pan protection if piping must be installed above or adjacent to electric 
panels or devices. 

C. Mechanical equipment shall be installed in a manner to permit ease of service and the 
Mechanical Contractor shall inform other trades of access requirement to prevent interference 
with same. 

D. All new piping, ductwork, equipment, etc. shall be installed so that it does not interfere with 
access to existing valves, access doors, equipment, etc. 

E. Protect all unfinished work from damage.  Seal off all portions of the duct systems or piping not 
being worked on to permit continued service and to prevent the entry of dirt.  Install temporary 
filters over all exhaust/return air openings in the work area.  Repair or replace any damage 
caused by the installation of the Mechanical systems. 

F. Where alterations of new work affect the use of present buildings or facilities. the Contractor shall 
schedule his work and activities so that interference is kept to a minimum.  When shutdown of 
existing systems or equipment is required, the work shall be executed at the convenience of the 
Owner under the direction of the Architect/Engineer. 

3.3 PROTECTION OF BUILDING FIRE/SMOKE BARRIERS 

A. Passages of pipes and air ducts through fire barriers and/or smoke barriers shall be protected as 
follows: 
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1. The space between the penetrating item and the fire barrier and/or smoke barrier shall be 
filled with a material capable of maintaining the fire/smoke resistance of the barrier or be 
protected by an approved device design for the specific purpose. 

B. Where the penetrating item uses a sleeve to penetrate the fire and/or smoke barrier the sleeve 
shall be solidly set in the fire/smoke barrier and the space between the item and the sleeve shall 
be filled as described below. 

1. All piping or duct insulation shall stop at each side of a fire barrier and the void space 
between the item and the rated barrier shall be protected.  Void space between fire 
barriers and piping and ductwork subject to surface condensation shall be filled with caulk 
or foam material capable of preventing vapor transmission.  Sufficient room shall be 
maintained for expansion. 

C. Fire barriers shall include 1-hour, 2-hour, 3-hour and 4-hour UL rated floors and walls.  Refer to 
architectural plans for location of fire barriers and smoke barriers and provide protection required 
to maintain ratings in accordance with all codes the applicable codes. 

D. Use UL approved fire dampers for protection of ductwork penetrations, and 3M, Hilti, or equal 
products for piping penetrations and packing materials. 

 

3.4 ACCESS DOORS 

A. Install access doors where shown on the drawings and where required to service equipment 
concealed behind walls, ceilings, or floors.  Accessible ceilings do not require access doors.  
Minimum size 12"x12". 

3.5 PAINTING 

A. In finished spaces, painting of all Mechanical equipment, apparatus and piping shall be done by 
the Painting Trade under the General Trade Specification. 

B. All uncoated ferrous surfaces located outdoors, including ferrous metal piping covered by 
insulation, shall be painted at the job site with one coat of rust inhibited metal primer and one coat 
of exterior grade.  If heated surfaces are involved, heat resistant paint shall be used.  Do not paint 
galvanized metal, aluminum, copper or factory painted surfaces. 

3.6 TEMPORARY HEAT 

A. The Mechanical system shall not be used under any exceptions to provide temporary heating, 
ventilating, exhaust, or air conditioning until the building is clean, without any dust or debris that 
can enter the Mechanical system and is ready for occupancy.  Covering the return/exhaust air 
inlets with filter media is not an acceptable alternative to having an enclosed, dust-free 
environment for the systems to operate in.  In no event shall the Mechanical Contractor's 1-year 
warranty be shortened by the use of permanent equipment for temporary heat. 
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3.7 ELECTRICAL REQUIREMENTS 

A. Furnish to the Electrical trade for installation combination motor starters and variable frequency 
drives for all HVAC equipment.  Refer to Section 230510 HVAC Electrical Devices and 
Requirements.  

B. Electrical Trade shall provide power wiring to HVAC equipment. 

C. Electrical Trade shall provide power wiring to HVAC control devices.  Coordinate with HVAC 
Trade. 

D. HVAC Trade shall provide control wiring to HVAC systems. 

3.8 CLEANUP 

A. All tools, benches and other workmen's materials and appliances shall be removed from the 
premises after formal and final approval of completion is given.  The premises shall be cleaned of 
all remaining debris. 

3.9 INSTRUCTIONS AND OPERATION AND MAINTENANCE MANUALS 

     A. See Section 01700. 

     B. Upon final acceptance and turning over of the project to the Owner, make available qualified 
persons fully familiar with the installation and capable of instructing the Owner's staff in the 
operation, care and manipulation of the various systems. 

C. Provide to Owner three (3) copies of IOM manuals, as-built drawings, and all other information 
requested in Execution section of the mechanical sections of these specifications.  Assemble into 
loose leaf binders indexed by tabs per each item with table of contents. 

3.10 MECHANICAL WARRANTY 

A. Refer to Division 01 for general warranty requirements.  Review all Division 23 sections for 
additional installation and equipment warranties. 

B. The Mechanical Contractor shall guarantee that all apparatus is of best grade and quality and that 
all work has been done in strict accord with the specifications and drawings.  Correct defects in 
workmanship, materials and equipment that develop within one year from date of acceptance by 
repair or replacement.   

END OF SECTION 
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