



Development & Modernization
100 Ross Street, Suite 200
Pittsburgh, PA 15219
(412) 456-5020
www.hacp.org

October 31, 2011

**GENERAL IMPROVEMENTS OF 5 SCATTERED SITES HOMES PA-22/39
IFB# 600-41-11**

ADDENDUM NO.4

This addendum issued October 31, 2011 becomes in its entirety a part of the Invitation to Bid IFB#600-41-11 as fully set forth herein:

Item 1:

An opportunity to perform a site visit to the 5 scattered sites will be provided on the following dates & times:

Monday, October 31, 2011

12:45PM – 1:15PM	707 Dunster Street, Pittsburgh, PA 15226
1:40PM – 2:10PM	1245 Crane Avenue, Pittsburgh, PA 15220
2:35PM – 3:05PM	326 Wycoff Avenue, Pittsburgh, PA 15204
3:30PM – 4:00PM	3757 Beechwood Boulevard, Pittsburgh, PA 15217
4:25 – 4:55	6535 Rowan Street, Pittsburgh, PA 15206

Tuesday, November 1, 2011

8:00AM – 8:30AM	707 Dunster Street, Pittsburgh, PA 15226
8:55AM – 9:25AM	1245 Crane Avenue, Pittsburgh, PA 15220
9:50AM – 10:20AM	326 Wycoff Avenue, Pittsburgh, PA 15204
10:45AM – 11:15AM	3757 Beechwood Boulevard, Pittsburgh, PA 15217
11:40AM – 12:10PM	6535 Rowan Street, Pittsburgh, PA 15206

Item 2:

The Bid due date, time and location remain unchanged at Monday, November 14, 2011 at 3:00PM at the HACP Procurement Dept., 100 Ross St. 2nd Floor, Suite 200, Pittsburgh, AP 15219.

END OF ADDENDUM NO.4

A handwritten signature in black ink, appearing to read 'William D McDanel', is written over a horizontal line.

William D McDanel
Contracting Officer

Date

October 31, 2011