Allies & Ross Management and Development Corporation 200 Ross Street Pittsburgh, PA 15219

412-456-5000

March 25, 2016

Allies & Ross Management and Development Company RFP#2016-11 – Construction Management Services

ADDENDUM NO. 3

This addendum issued March 25, 2016 becomes in its entirety a part of the Request for Proposals RFP#2016-11 as is fully set forth herein:

Item 1: The Proposal due date is changed to April 1, 2016, and the time and location remain unchanged at 2:00 p.m., at HACP Procurement Dept., 100 Ross St. 2nd Floor, Suite 200, Pittsburgh, PA 15219.

END OF ADDENDUM NO. 3

Castor D. Binion

Executive Director/Contracting Officer

Date

124/16