



Housing Authority of the City of Pittsburgh

Contracting Officer
100 Ross Street
2nd Floor Suite 200
Pittsburgh, PA 15219
(412) 456-5248
Fax: (412) 456-5007
www.hacp.org

March 20, 2015

Project Based Voucher Phases 1, 2, 3 RFP#125-06-15 phases 1, 2, 3

ADDENDUM NO.1

This addendum issued March 20, 2015 becomes in its entirety a part of the Request for Proposals RFP#125-17-14 as is fully set forth herein:

Item 1: Q: Is there an expectation that one Developer will be selected to do the entire 200 units, just split into different projects/ phases?

A: No.

Item 2: Q: Is there a preference to select multiple Developers for each Phase of the rfp?

A: No.

Item 3: Q: If we submit a proposal for Phase 2 and Phase 3 only, would that put a Developer at a disadvantage from another Developer that has submitted plans for each Phase?

A: No.

Item 4: Q: Is there a preference that the 200 units be in the same neighborhood?


A: No.

Item 5: Q: Can you extend the due date?

A: HACP can extend the deadline for responses on requests for proposals if it is determined to be in the best interest of the HACP to do so. At this time, with multiple RFP's with different due dates available, the submission deadlines remain unchanged.

Item 6: The proposal due date, time and location remain unchanged at 9:00 AM, April 1, 2015 (Phase 1), 9:00AM July 30, 2015 (Phase 2), and 9:00AM November 10, 2015 (Phase 3) at the HACP Procurement Dept., 100 Ross St. 2nd Floor, Suite 200, Pittsburgh, PA 15219.

END OF ADDENDUM NO. 1



Mr. Kim Detrick
Procurement Director/Contracting Officer

3/20/15

Date