



Housing Authority of the City of Pittsburgh

Contracting Officer
100 Ross Street
2nd Floor Suite 200
Pittsburgh, PA 15219
(412) 456-5116
Fax: (412) 456-5007
www.hacp.org

ADDENDUM NO. 3

Section 504/UFAS Unit Reconfiguration at Pressley Street High-rise Apartments IFB#600-34-12 G-H-E-P

October 15, 2012

This addendum issued October 15, 2012 becomes in its entirety a part of the Invitation for Bids IFB600-34-12 as is fully set forth herein:

Item 1: The NEW BID DUE DATE IS Monday, October 29, 2012 AT 2:00 PM. All bids must be submitted to the HACP Procurement Dept., 100 Ross St. 2nd Floor, Suite 200, Pittsburgh, PA 15219, Attn: Kim Detrick, Director of Procurement.

Item 2: The Pre-Bid Sign-in Sheet is included as Attachment A to this Addendum.

END OF ADDENDUM NO. 3



Mr. Kim Detrick
Procurement Director

10-15-2012
Date

Attachment A
IFB600-34-12 G-P-E-H
Section 504/UFAS Unit Reconfiguration at Pressley Street High-rise Apartments
Pre-bid Sign-in Sheet



Development and Modernization
 100 Ross Street, 9th Floor
 Pittsburgh, PA 15219
 (412) 456-5020
 www.hacp.org

MEETING SIGN-IN SHEET

**Pre-Bid Meeting
 PRESSLEY STREET HIGHRISE APARTMENTS
 SECTION 504/UFAS UNIT RECONFIGURATION
 Wednesday, October 03, 2012; 2pm**

NAME and TITLE	Organization	Phone	Fax	E-Mail
Mark Lantz	Tylen Construction	412-727-1127	412-727-6205	mark.lantz@hotmail.com
Len Cain	ATI	412-498-1302	412-833-9561	Leonard@ATI Development.Net
Gregory D. Lewis	ATI	412-833-6257	412-833-9561	Goody@ATI Development.Net
Victor A. Maga	SCS	904-490-7025	—	VICM@SPARTAN CONSTRUCTIONSERVICES
Michael Spadaro	ILD Construction	724-678-2720	724-485-2415	MSP20@Comcast.net
Amy Jennings	Controlled Climate Systems	724-745-3750	724-745-3750	ajennings@controlled ClimateSystems.com
MARK LAVORINI	DORMONT Appliances	412-531-4344	412-531-9695	DORMONTcontract @AOL.com
DAN VOLZEE	Right Electric	724-822-6511	724-482-4118	DAN VOLZEE @RIGHTELECTRIC.COM
Alexandra Gilmore	Dirt Dobbers Property Services	412-512-8601	—	dirtdobberspa@ Yahoo.com
Dwight Mayo	DM&K Construction	412-583-2419	412-731-1108	dm-k.construction @hotmail.com
Kovanna Thomas	HACP	412-395-3950 X1074	412-395-3970	Kovanna.Thomas @HACP.org
MANNY ABBAN	MAD/DEN	412-456-5020	—	manny.abban@ hacp.org
JEFF KINTO	Fulmi	412- 512 281 6001	—	—