



# Housing Authority of the City of Pittsburgh

Contracting Officer  
100 Ross Street  
2<sup>nd</sup> Floor Suite 200  
Pittsburgh, PA 15219  
(412) 456-5248  
Fax: (412) 456-5007  
www.hacp.org

**May 3, 2018**  
**Security Camera System Maintenance Rebid**  
**RFP# 350-50-17REBID**

**ADDENDUM NO.1**

This addendum issued May 3, 2018 becomes in its entirety a part of the Request for Proposals RFP #350-50-17REBID as is fully set forth herein:

**Item 1:** Q: Were there no bids received previously on the Security Camera System Maintenance 350-50-17 Project, or were the previous bids rejected?

A: The procurement was cancelled by HACP due to inconsistencies in the bid documents.

**Item 2:** Q: Do you happen to have specific model number of the server/nvr equipment located at each location being covered by this RFP? I see the camera list but the server list is generic and I will be guessing at what you have.

A: Please see Attachment 1 to this Addendum.

**Item 3:** Q: Do you have stats for the past 3 years on the number of cameras and servers replaced due to malfunction?

A: Please see Attachment 2 to this Addendum.

**Item 4:** Q: How many major outages were there in the past 3 years and at what location(s)?

A: HACP has not had any major outages for over a year, when a server failed at Presley Street. Prior to that within the 3 year time frame HACP had two (2) major outages due to fiber being shot in Allegheny and Northveiw.

**Item 5:** The proposal due date, time and location remain unchanged at May 11, 2018 at 11:00 AM, at the HACP Procurement Dept., 100 Ross St. 2nd Floor, Suite 200, Pittsburgh, PA 15219.

**END OF ADDENDUM NO. 1**

Mr. Kim Detrick  
Procurement Director/Chief Contracting Officer

May 3, 2018  
Date



## **Housing Authority of the City of Pittsburgh**

Contracting Officer  
100 Ross Street  
2<sup>nd</sup> Floor Suite 200  
Pittsburgh, PA 15219  
(413) 456-5248  
Fax: (412) 456-5007  
[www.hacp.org](http://www.hacp.org)

# **Attachment 1 HACP Server List**

<b>Allegheny</b>		
<b>Location</b>	<b>Maintenance Area</b>	
Management Server (2015)	279 GB	
Recording Server (2015)	42 TB	
Alcatel Lucent 6850E-U24X	1	
Alcatel Lucent 6850E-P24	2	
<b>Arlington</b>		
<b>Location</b>	<b>Management Office</b>	
MS/RS (2011)	5.45 TB	
Alcatel Lucent 6850E-U24X	1	
Alcatel Lucent 6850E-P24	3	
<b>Bedford</b>		
<b>Location</b>	<b>Hope Center</b>	
MS/RS (2011)	18 TB	
Alcatel Lucent 6850E-U24X	2	
Alcatel Lucent 6850E-P24	3	
<b>Bidwell</b>		
<b>Location</b>	<b>Management Office</b>	
MS/RS (2011)	9 TB	
Alcatel Lucent 6850E-P24	2	
Alcatel Lucent 6400-P24	2	
<b>Caliguiri</b>		
<b>Location</b>	<b>Management Office</b>	
Management Server (2014)	279 GB	
Recording Server (2014)	15 TB	
Alcatel Lucent 6850E-P24	1	
Alcatel Lucent 6400-P24	2	
<b>Carrick</b>		
<b>Location</b>	<b>Guard Station</b>	
MS/RS (2011)	2.72 TB	
Alcatel Lucent 6850E-P24	3	
<b>Finello</b>		
<b>Location</b>	<b>Guard Station</b>	
MS/RS (2011)	5.45 TB	
Alcatel Lucent 6850E-P24	3	

<b>Glen Hazel</b>		
<b>Location</b>	<b>Guard Station</b>	
MS/RS (2013)	18 TB	
Alcatel Lucent 6850E-P24	4	
<b>Gualtieri</b>		
<b>Location</b>	<b>Behind Guard Station</b>	
MS/RS (2011)	2.72 TB	
Alcatel Lucent 6850E-P24	2	
<b>Homewood</b>		
<b>Location</b>	<b>FIC Building Closet</b>	
Management Server (2015)	418 GB	
Recording Server (2015)	48 TB	
Alcatel Lucent 6850E-P24	1	
<b>Mazza</b>		
<b>Location</b>	<b>Management Office</b>	
MS/RS (2014)	22 TB	
Alcatel Lucent 6850E-P24	2	
<b>Morse</b>		
<b>Location</b>	<b>Community Room</b>	
MS/RS (2011)	2.72 TB	
Alcatel Lucent 6850E-P24	2	
<b>Murray</b>		
<b>Location</b>	<b>Management Office</b>	
Management Server (2011)	5.45 TB	
Recording Server (2014)	18 TB	
Alcatel Lucent 6850E-P24	2	
<b>Northview</b>		
<b>Location</b>	<b>Hi Rise Basement</b>	
Management Server (2014)	418 GB	
Recording Server 1 (2011)	18 TB	
Recording Server 2 (2011)	18 TB	
Recording Server 3 (2011)	18 TB	
Alcatel Lucent 6850E-U24X	5	

Alcatel Lucent 6850E-P24	4	
Alcatel Lucent 6400-P24	1	
<b>Pressley</b>		
<b>Location</b>	<b>Management Office</b>	
Management Server (2016)	278 GB	
Recording Server (2016)	42 TB	
Alcatel Lucent 6850E-P24	2	
Alcatel Lucent 6400-P24	2	
<b>Ross</b>		
<b>Location</b>	<b>Public Safety Office</b>	
Management Server (2011)	2.72 TB	
Mobile Server (2014)	418 GB	
Alcatel Lucent 6850E-P24	1	



## **Housing Authority of the City of Pittsburgh**

Contracting Officer  
100 Ross Street  
2<sup>nd</sup> Floor Suite 200  
Pittsburgh, PA 15219  
(414) 456-5248  
Fax: (412) 456-5007  
[www.hacp.org](http://www.hacp.org)

# **Attachment 2 Camera Replacement Breakdown by Site**

# ALLEGHENY

## CAMERAS

Description	Installation
ALL-16 1729 Belleau (Management Office Parking Lot)	7/31/2017
ALL-14 1735 Belleau (1728 Belleau Front Court)	7/20/2017
ALL-19 1718 Belleau Rear (1717 Belleau Front)	6/23/2016
ALL-20 1714 Belleau (1714 Belleau Front Court)	1/27/2016
ALL-49 Sandusky Ct Playground	12/11/2015

# Arlington

## CAMERAS

Description	Installation Date
ARL-3 Cordell Parking Lot (3155 Cordell Rear)	9/28/2015
ARL-17 Cul-De-Sac	5/15/2015
ARL-6 Cordell cul-de-sac (3128 Cordell)	8/19/2014
ARL-5 3141 Cordell (3145 Cordell)	6/25/2014

# BEDFORD

## CAMERAS

Description	Installation Date
BED-82	11/8/2017
BED-81 [Interior] Hope Center Conference Room	3/10/2017
BED-36 2437 Chauncey (2407 Bedford)	8/25/2016
BED-59 2515 Bedford (2525 Chauncey Rear)	6/22/2016
BED-26 2421 Chauncey (NE down Chauncey)	9/28/2015
BED-67 2549 Chauncey Rear (2519 Bedford Rear)	8/7/2015
BED-22 2423 Chauncey (Back Lot Steps)	7/8/2015
BED-49 2443 Bedford (2475 Chauncey)	5/28/2015

# BIDWELL

## CAMERAS

Description	Installation Date
BID-2 Interior Side Exit by Elevators	7/20/2017
BID-47 Guard Station	7/7/2015
BID-1 Lobby Elevators	5/22/2015
BID-36 11th Floor North Hallway	5/22/2015
BID-29 4th Floor North Hallway	5/22/2014

# CALIGUIRI

## CAMERAS

Description	Installation Date
CAL-20	9/21/2017
CAL-1 [Exterior] Front Courtyard	7/20/2017
CAL-26 8th Floor Hallway (Apts 805-809)	7/20/2017
CAL-18 5th Floor Hallway (Apts 513-517)	5/3/2017
CAL-28 9th Floor Elevators	8/30/2016
CAL-37 Guard Station	7/29/2015

# CARRICK

## APC BATTERY BACKUP

Head Unit		Installation Date: 7/31/2017	
Battery Installation Date	9/1/2016		

## CAMERAS

Description	Installation Date
CAR-164	1/24/2018
CAR-27 Guard Station	7/29/2015
CAR-15 6th Floor Elevators	7/8/2015
CAR-19 [Exterior] Rear Parking Lot	5/20/2015

# FINELLO

## APC BATTERY BACKUP

Battery Installation Date	9/1/2016	
---------------------------	----------	--

## CAMERAS

Description	Installation Date
FIN-26 [Exterior] Niagara St. Right Exit	9/21/2017
FIN-19 6th Floor (Apt 610/Stairwell)	6/20/2017
FIN-27 [Exterior] Maintenance Shop Exit	2/14/2017
FIN-26 [Exterior] Niagara St. Right Exit	12/5/2015

# GLEN HAZEL

## MDF APC BATTERY BACKUP

Battery Installation Date	9/1/2016		
---------------------------	----------	--	--

## REC CENTER APC BATTERY BACKUP

Battery Installation Date	9/1/2016		
---------------------------	----------	--	--

## Cameras

Description	Installation Date
GLN-4	9/21/2017
GLN-23	9/6/2017
GLN-18 5th Floor Hallway (Apts 513-522)	8/11/2017
GLN-8 2nd Floor Hallway (Apts 201-210)	3/3/2017
GLN-32 Rec Center Gym	10/28/2016
GLN-20 6th Floor Hallway (Apts 601-610)	11/7/2015
GLN-W3 Johnston Playground [PTZ]	8/11/2015
GLN-W5 653 Johnston Across (Down Johnston)	8/11/2015
GLN-W15 981-985 Rosselle Ct	7/27/2015

# GUALTIERI

## APC BATTERY BACKUP

Battery Installation Date	9/1/2016
---------------------------	----------

## CAMERAS

Description	Installation Date
GUA-18 Guard Station	7/31/2015
GUA-1 Vestibule - Los Angeles Side	12/29/2014

# HOMEWOOD

## APC BATTERY BACKUP

Battery Installation Date

9/1/2016

## Camera

Description	Installation Date
HOM-54 FIC Playground	11/8/2017
HOM-45 7335-7343 Upland Sidewalk	11/8/2017
HOM-38 Heart Court Entrance Road	11/8/2017
HOM-17 1213-1225 Nolan Front	9/22/2016
HOM-9 Nolan Ct. Parking Lot (End)	9/21/2016
HOM-38 Heart Court Entrance Road	9/21/2016
HOM-45 7335-7343 Upland Sidewalk	9/21/2016
HOM-59 Maintenance Parking Lot	8/23/2016
HOM-4 1200-1206 Mohler Rear	8/22/2016
HOM-25 Ferris Ct. Vacant Lot	8/16/2016
HOM-28 Ferris Ct. Entrance Road	8/16/2016
HOM-60 Maintenance Shop	7/9/2015
HOM-67 Mohler Fire Hydrant	7/9/2015
HOM-54 FIC Playground	6/17/2015
HOM-52 1304 Ferris Ct. Rear	5/28/2015

# MAZZA

## APC BATTERY BACKUP

Battery Installation Date	9/1/2016		
---------------------------	----------	--	--

## CAMERAS

Description	Installation Date
MAZ-15 3rd Floor Corridor - Apt 301	3/30/2016

# MORSE

## APC BATTERY BACKUP

Battery Installation Date	9/1/2016		
---------------------------	----------	--	--

## CAMERAS

Description	Installation Date
MOR-19 Mechanical Room	8/11/2017
MOR-1 Main Entrance Vestibule	8/12/2015

# MURRAY

## APC BATTERY BACKUP

Battery Installation Date	9/1/2016		
---------------------------	----------	--	--

## CAMERAS

Description	Installation Date
MUR-6 2nd Floor Hallway Apts 201-203	5/3/2017
MUR-33 Guard Station	7/31/2015
MUR-32 [Exterior] Rear Lot/Rear Entrance	1/14/2015

# NORTHVIEW

## APC BATTERY BACKUP

Battery Installation Date

9/1/2016

## CAMERAS

Description	Installation Date
NOR-12	1/19/2018
NOR-62	10/30/2017
NOR-184	8/26/2017
NOR-30 817 Mt. Pleasant Side (800 Mt. Pleasant)	7/28/2017
NOR-HI 1 Basement Hallway	6/26/2017
NOR-43 840 Mt. Pleasant (839 Mt. Pleasant)	6/14/2017
NOR-210 High Rise Rear (High Rise Rear)	6/2/2017
NOR-3 High Rise East (387 Penfort Rear)	3/10/2017
NOR-14 634 Mt. Pleasant Across (600 blk Mt. Pleasant)	3/9/2017
NOR-HI 2 Basement Elevators	3/3/2017
NOR-133 Rec Center Main Entrance	10/19/2016
NOR-1 High Rise Clinic Entrance	7/27/2016
NOR-187 427 Mt. Pleasant Rear	7/27/2016
NOR-73 730 Mt. Pleasant (614 Mt. Pleasant Rear)	9/30/2015
NOR-52 872 Mt. Pleasant Rear (884 Mt. Pleasant Rear)	9/14/2015
NOR-86 Between Lamar and Penfort (Penfort)	9/14/2015
NOR-121 125 Hazlett (147 Hazlett Rear)	9/14/2015
NOR-112 524 Mt. Pleasant Rear (510 Mt. Pleasant Rear)	7/27/2015
NOR-89 Between Lamar and Penfort (Lamar)	5/27/2015
NOR-98 200 Lamar (173 Penfort)	5/27/2015
NOR-120 147 Hazlett (144 Hazlett)	5/27/2015
NOR-142 1321 Chicago (1320 Chicago)	1/12/2015

# PRESSLEY

## MDF APC BATTERY BACKUP

Battery Installation Date	9/1/2016	
---------------------------	----------	--

## IDF 6TH FLOOR APC BATTERY BACKUP

Battery Installation Date	9/1/2016	
---------------------------	----------	--

## IDF 13TH FLOOR APC BATTERY BACKUP

Battery Installation Date	9/1/2016	
---------------------------	----------	--

## CAMERAS

Description	Installation Date
PRS-50 Guard Station	9/1/2017
PRS-25 2nd Floor East	3/3/2017
PRS-41 West Parking Lot Entrance	2/20/2017
PRS-6 Mail-Room (Elevators)	8/30/2016
PRS-30 7th Floor East	7/26/2016
PRS-48 Exterior Rear Entrance by Elevators	7/26/2016
PRS-18 10th Floor West	7/14/2015
PRS-50 Guard Station	7/14/2015
PRS-44 Front Park Area - West	1/25/2015
PRS-12 4th Floor West	1/15/2015

ROSS ST
APC BATTERY BACKUP
Battery Installation Date

APC BATTERY BACKUP
Battery Installation Date

Battery Installation Date
---------------------------

9/1/2016
----------