

Allies & Ross Management and Development Corporation 200 Ross Street Pittsburgh, PA 15219

412-456-5000

March 15, 2019

Allies & Ross Management and Development Company Quote Request

Oak Hill Brackenridge Appraisal Services ADDENDUM NO. 2

This addendum issued March 15, 2019 becomes in its entirety a part of the Quote Request as is fully set forth herein:

Item 1: Q: For the "As Built" scenario, are there improvements present on the land? If not, is "As Built" consistent with "As Is"?

A: The land is currently vacant. "As Built" is consistent with "As Is."

Item 2: Q: For the "future planned improvements" scenario, is this consistent with the value of the land for improvement with the 140 units proposed?

A: "Future planned improvements" is consistent with the future value of the land once the improvements including the 140 proposed units are constructed.

Item: The due date is changed to March 22, 2019, time and location remain unchanged at 10:00 a.m., at HACP Procurement Dept., 100 Ross St. 2nd Floor, Suite 200, Pittsburgh, PA 15219.

END OF ADDENDUM NO. 2

Mr. Kim Detrick

Agent

5 10

Date