

Housing Authority of the City of Pittsburgh

Contracting Officer 100 Ross Street 2nd Floor Suite 200 Pittsburgh, PA 15219 (412) 456-5248 Fax: (412) 456-5007 www.hacp.org

March 28, 2019

Professional Architectural and Engineering Services RFQ #600-19-19

ADDENDUM NO.2

This addendum issued March 28, 2019, becomes in its entirety a part of the Request for Qualifications RFQ #600-19-19 as is fully set forth herein:

Item 1: Q: What firm(s) have held this contract previously (before its expiration)?

A: Fukui Architects PC, Multi-Lynx Companies, Renaissance 3 Architects, Rothschild Doyno Collaborative, Loysen + Kreuthmeier Architects, Gerard Associates Architects, D&D Engineering, Inc., & Tusick & Associates.

Item 2: Q: What type of projects/task orders does the Authority anticipate under this contract?

A: Any HACP Agency wide projects require A/E services.

Item 3: Q: Would submitting exceptions or suggestions to the contract with our proposal/qualification package make our submission non-compliant?

A: No, your proposal will not be deemed non-responsive. However, the HUD forms HUD-51915 & HUD-5370-C cannot be altered should your firm be awarded a contract.

Item 4: Q: Can you please clarify the 15% withholdings (mentioned on page 3 of the RFQ) on whose change orders and when will they be released?

A: Please see Items # 3 &4 from Addendum # 1, dated Mar 22nd, 2019.

Item 5: The proposal due date is changed to April 10, 2019, time and location remain unchanged at 10:00 AM, at the HACP Procurement Dept., 100 Ross St. 2nd Floor, Suite 200, Pittsburgh, PA 15219.

END OF ADDENDUM NO. 2

\		
han Aria	3-28-19	
Mr. Kim Detrick	Date	
Procurement Director/Chief Contracting Officer		