

## Housing Authority of the City of Pittsburgh

Contracting Officer 100 Ross Street 2<sup>nd</sup> Floor Suite 200 Pittsburgh, PA 15219 (412) 456-5248 Fax: (412) 456-5007 www.hacp.org

## December 26, 2019

Partial Modernization at Northview Heights, AMP-09 [Group 1 - Penfort St. 125, 127, 161, 181, and 322]

IFB #600-40-19

## **ADDENDUM NO.3**

This addendum issued December 26, 2019 becomes in its entirety a part of the Invitation for Bids IFB #600-40-19 as is fully set forth herein:

Item 1: Q: In the scope of work for 322 Pennfort Street it says, Basement Stair – Install glass block (HACP will supply glass block and mortar mix.) I don't recall being told anything about them. Any info would be helpful.

A: The scope of work for IFB# 600-40-19 does not mention glass block and mortar mix for the 322 Penfort St. address.

Item 2: The proposal due date is changed to January 2, 2019, time and location remain unchanged at 2:00 PM, at the HACP Procurement Dept., 100 Ross St. 2nd Floor, Suite 200, Pittsburgh, PA 15219.

## END OF ADDENDUM NO. 3

\ /		
hm Deterce	12-26-19	
Mr. Kim Detrick	Date	
Procurement Director/Chief Contracting Officer		