



Housing Authority of the City of Pittsburgh

Contracting Officer
100 Ross Street
2nd Floor Suite 200
Pittsburgh, PA 15219
(412) 456-5248
Fax: (412) 456-5007
www.hacp.org

June 25, 2020

Floor Tile Installation at the Development Opportunities Center (DOC) REBID Three Quote Bid

ADDENDUM NO.2

This addendum issued June 25, 2020 becomes in its entirety a part of the 3 Quote Bid as is fully set forth herein:

Item 1: The proposal due date has been changed to July 6, 2020; time and location remain unchanged at 10:00 AM, at the HACP Procurement Dept., 100 Ross St. 2nd Floor, Suite 200, Pittsburgh, PA 15219.

END OF ADDENDUM NO. 2

Kim Detrick

Kim Detrick (Jun 25, 2020 09:54 EDT)

Mr. Kim Detrick
Procurement Director/Chief Contracting Officer

Jun 25, 2020

Date

Addendum #2 - QR - Floor Tile Installation at the Development Opportunities Center (DOC)

Final Audit Report

2020-06-25

Created:	2020-06-25
By:	Brandon Havranek (brandon.havranek@hacp.org)
Status:	Signed
Transaction ID:	CBJCHBCAABAAQzmwa49pbl07KiQ6j99VUYA0s_YRQH_B

"Addendum #2 - QR - Floor Tile Installation at the Development Opportunities Center (DOC)" History



Document created by Brandon Havranek (brandon.havranek@hacp.org)

2020-06-25 - 1:42:17 PM GMT- IP address: 65.199.18.195



Document emailed to Kim Detrick (kim.detrick@hacp.org) for signature

2020-06-25 - 1:42:51 PM GMT



Email viewed by Kim Detrick (kim.detrick@hacp.org)

2020-06-25 - 1:54:33 PM GMT- IP address: 64.233.172.223



Document e-signed by Kim Detrick (kim.detrick@hacp.org)

Signature Date: 2020-06-25 - 1:54:51 PM GMT - Time Source: server- IP address: 65.199.18.195



Signed document emailed to Brandon Havranek (brandon.havranek@hacp.org), Kim Detrick (kim.detrick@hacp.org) and Marcus Kernan (marcus.kernan@hacp.org)

2020-06-25 - 1:54:51 PM GMT



Adobe Sign