



Housing Authority of the City of Pittsburgh

Contracting Officer
100 Ross Street
2nd Floor Suite 200
Pittsburgh, PA 15219
(412) 456-5248
Fax: (412) 456-5007
www.hacp.org

October 15, 2020

Removal and Replacement of Concrete Steps and Porch Deck Three Quote Bid

ADDENDUM NO.1

This addendum issued October 15, 2020 becomes in its entirety a part of the 3 Quote Bid as is fully set forth herein:

Item 1: Q: Will we have to remove and reinstall any handrails?
A: **Yes.**

Item 2: The bid due date has been changed to October 22, 2020; time and location remain unchanged at 10:00 AM, at the HACP Procurement Dept., 100 Ross St. 2nd Floor, Suite 200, Pittsburgh, PA 15219.

END OF ADDENDUM NO. 1

Kim Detrick

Kim Detrick (Oct 15, 2020 14:32 EDT)

Mr. Kim Detrick
Procurement Director/Chief Contracting Officer

Oct 15, 2020

Date

Addendum #1 - QR - Removal and Replacement of Concrete Steps and Porch Deck

Final Audit Report


2020-10-15

Created:	2020-10-15
By:	Brandon Havranek (brandon.havranek@hacp.org)
Status:	Signed
Transaction ID:	CBJCHBCAABAAhcnM0TBd42-OeGigHRpmoVeXjE1-SZ02

"Addendum #1 - QR - Removal and Replacement of Concrete Steps and Porch Deck" History

 Document created by Brandon Havranek (brandon.havranek@hacp.org)

2020-10-15 - 4:38:47 PM GMT- IP address: 65.199.18.195

 Document emailed to Kim Detrick (kim.detrick@hacp.org) for signature

2020-10-15 - 4:39:13 PM GMT

 Email viewed by Kim Detrick (kim.detrick@hacp.org)

2020-10-15 - 6:32:12 PM GMT- IP address: 66.102.8.82

 Document e-signed by Kim Detrick (kim.detrick@hacp.org)

Signature Date: 2020-10-15 - 6:32:38 PM GMT - Time Source: server- IP address: 174.229.6.40

 Agreement completed.

2020-10-15 - 6:32:38 PM GMT