



Housing Authority of the City of Pittsburgh

Contracting Officer
100 Ross Street
2nd Floor Suite 200
Pittsburgh, PA 15219
(412) 456-5248
Fax: (412) 456-5007
www.hacp.org

October 20, 2020

Removal and Replacement of Concrete Steps and Porch Deck Three Quote Bid

ADDENDUM NO.2

This addendum issued October 20, 2020 becomes in its entirety a part of the 3 Quote Bid as is fully set forth herein:

Item 1: Q: Is the existing handrail to be reinstalled? Or is it to be refabricated then installed? Or is it to be a new handrail and installed?

A: The existing handrail is to be reused.

Item 2: Q: The scope of work shows a 9" riser which does not meet code. Is this correct? If correct, will it be signed off to construct at 9"?

A: The 9" riser is what the current meaasurement is. If this is not up to current code, I would think that vode should be met.

Item 3: The bid due date has been changed to October 27, 2020; time and location remain unchanged at 10:00 AM, at the HACP Procurement Dept., 100 Ross St. 2nd Floor, Suite 200, Pittsburgh, PA 15219.

END OF ADDENDUM NO. 2

Kim Detrick

Kim Detrick (Oct 21, 2020 07:55 EDT)

Mr. Kim Detrick
Procurement Director/Chief Contracting Officer

Oct 21, 2020

Date

Addendum #2 - QR - Removal and Replacement of Concrete Steps and Porch Deck

Final Audit Report

2020-10-21

Created:	2020-10-20
By:	Brandon Havranek (brandon.havranek@hacp.org)
Status:	Signed
Transaction ID:	CBJCHBCAABAAceM5Lq84kEk3beX1buYw5AFvAap4Cw3b

"Addendum #2 - QR - Removal and Replacement of Concrete Steps and Porch Deck" History

 Document created by Brandon Havranek (brandon.havranek@hacp.org)

2020-10-20 - 7:36:33 PM GMT- IP address: 65.199.18.195

 Document emailed to Kim Detrick (kim.detrick@hacp.org) for signature

2020-10-20 - 7:37:03 PM GMT

 Email viewed by Kim Detrick (kim.detrick@hacp.org)

2020-10-21 - 11:55:24 AM GMT- IP address: 66.102.6.236

 Document e-signed by Kim Detrick (kim.detrick@hacp.org)

Signature Date: 2020-10-21 - 11:55:53 AM GMT - Time Source: server- IP address: 65.199.18.195

 Agreement completed.

2020-10-21 - 11:55:53 AM GMT