



Housing Authority of the City of Pittsburgh

Contracting Officer
100 Ross Street
2nd Floor Suite 200
Pittsburgh, PA 15219
(412) 456-5248
Fax: (412) 456-5007
www.hacp.org

January 19, 2021

**412 Blvd of the Allies Office Build-Out
IFB #600-01-21**

ADDENDUM NO.3

This addendum issued January 19, 2021 becomes in its entirety a part of the Request for Proposals RFP #600-01-21 as is fully set forth herein:

Item 1: Q: “For the build-out at 412 Blvd of the Allies will there be fitness center added to the plan?”

A: **No, there will be no fitness center added to this build-out.**

END OF ADDENDUM NO. 3

Kim Detrick

Kim Detrick (Jan 19, 2021 14:27 EST)

Mr. Kim Detrick
Procurement Director/Chief Contracting Officer

Jan 19, 2021

Date






Addenda # 3 600-01-21

Final Audit Report

2021-01-19

Created:	2021-01-19
By:	Stephen Graziani (stephen.graziani@hacp.org)
Status:	Signed
Transaction ID:	CBJCHBCAABAABLsVxOKbLH882xYlJvkSAzTpFr9n7K9j

"Addenda # 3 600-01-21" History

-  Document created by Stephen Graziani (stephen.graziani@hacp.org)
2021-01-19 - 6:10:49 PM GMT- IP address: 73.79.246.234
-  Document emailed to Kim Detrick (kim.detrick@hacp.org) for signature
2021-01-19 - 6:11:12 PM GMT
-  Email viewed by Kim Detrick (kim.detrick@hacp.org)
2021-01-19 - 6:12:21 PM GMT- IP address: 74.125.212.13
-  Document e-signed by Kim Detrick (kim.detrick@hacp.org)
Signature Date: 2021-01-19 - 7:27:58 PM GMT - Time Source: server- IP address: 65.199.18.195
-  Agreement completed.
2021-01-19 - 7:27:58 PM GMT