



Housing Authority of the City of Pittsburgh

Contracting Officer
100 Ross Street
2nd Floor Suite 200
Pittsburgh, PA 15219
(412) 456-5248
Fax: (412) 456-5007
www.hacp.org

January 20, 2021

**412 Blvd of the Allies Office Build-Out
IFB #600-01-21**

ADDENDUM NO.5

This addendum issued January 10, 2021 becomes in its entirety a part of the Request for Proposals RFP #600-01-21 as is fully set forth herein:

Item 1: Q: “Could you send me the GC bidders for this project?”

A: The pre-bid sign-in sheet and download list are now uploaded to the HACP website. Please refer to these lists for contact info of potential bidders.

END OF ADDENDUM NO. 4

Kim Detrick

Kim Detrick (Jan 20, 2021 16:07 EST)

Mr. Kim Detrick
Procurement Director/Chief Contracting Officer

Jan 20, 2021

Date

MEETING SIGN-IN SHEET

412 Blvd Of The Allies Office Build-Out Pre-Bid Meeting

412 Blvd of the Allies, Tuesday, January 19, 2021 @10:00 AM

NAME and TITLE	Organization	Phone	E-Mail
Danny Sergeant	Mckarrish	412-781-6262	Dannys@Mckarrish.com
GLENN OATES	TBI CONTRACTING	412 605 2213	JRISKER@TBIContracting.com
BRIAN WIEFLING	LM I	724-996-7768	bwiefling@lugaia.net
JERRY KOPACH	LM I	412-290-8187	JKOPACH@LUGAIA.NET
DAVID Bloom	Wellington Power	412-287-9646	dbloom@wellingtonpower.com
Jim Harshman Proj Manager	The Light Company	724 681 8567	jharshman@lightcompany.pa.com
DAN THEIS, ESTIMATOR	RYCON	412-392-2525	dtheis@ryconinc.com
Jeff Kocir - Project Manager	EIKAIR	724-863-5801	jeffkocir@elkair.com
Daniel Toski Project Engineer	Allegheny Construction	412-722-3565	dtoski@acginc.com
DAN STITT PRE CON MANAGER	MASSARO	412-676-9566	dstitt@massarocarport.com
NATHAN Lounder Estimator	Brand Technical Services	724.678.4829	nlounder@bronderts.com
Byron Stanton Foreman	Brubach	412-761-3928	boo Stanton @ Icloud
Dan Kelly w/PA Rep	Multivista	412 295 4292	d.kelly@multivista.com
Daniel Memo	Martik Bros.	724-348-8888	dmemo@martikbrothers.com
Joe Cerar	Flynn Const.	412-738-4942	jcerar@flynn-construction.com
Gary Gerst	East West	412-787-7385	garygerst@eastwestnj.com
Jesse McGrew	Pawlak Pamb.	724-825-1747	McGrew.Jesse@gmail.com
STEVE PAWLAK	PAWLAK HUNG/PUMP	724-322-9891	PAWLAKMECHANICAL@YAHOO.COM

412 Blvd of the Allies Office Build Out
600-01-21

AMP-PA0010000099

IFB #600-01-21 412 BLVD of the Allies HACP Office Build Out - Project Manual

Climatech Inc.
Controlled Climate Systems, Inc.
Rycon Construction, Inc
U.S. Film Crew
Workscape, Inc.
Flynn Construction, Inc.
McGrew Construction Services
Rycon Construction, Inc.
Plavchak Construction Co., Inc.
Hayes Mechanical
Industrial Electric Corporation
Right Electric, Inc.
Allegheny Construction Group, Inc.
Lugaila Mechanical, Inc.
JA Sauer Company
Paramount Contract Services,LLC
PW Campbell Contracting
McKamish Inc.
Allegheny City Electric, Inc.
Gito INC d/b/a Nello Construction
Bronder Technical Services, Inc.
Volpatt Construction
A-1 Electric, Inc.
First American Industries, Inc
Pennsylvania Builders Exchange

IFB #600-01-21 412 BLVD of the Allies HACP Office Build Out - Bid forms

Climatech Inc.
Controlled Climate Systems, Inc.
Rycon Construction, Inc
Workscape, Inc.
Flynn Construction, Inc.
McGrew Construction Services
Rycon Construction, Inc.
Plavchak Construction Co., Inc.
Hayes Mechanical
Industrial Electric Corporation
Right Electric, Inc.
Allegheny Construction Group, Inc.
Lugaila Mechanical, Inc.
JA Sauer Company
Paramount Contract Services,LLC
PW Campbell Contracting

McKamish Inc.
Allegheny City Electric, Inc.
Gito INC d/b/a Nello Construction
Bronder Technical Services, Inc.
Volpatt Construction
A-1 Electric, Inc.
First American Industries, Inc
Pennsylvania Builders Exchange

Addendum # 1 - IFB #600-01-21 412 BLVD of the Allies HACP Office Build Out

Controlled Climate Systems, Inc.
Rycon Construction, Inc
U.S. Film Crew
Workscape, Inc.
Flynn Construction, Inc.
McGrew Construction Services
Rycon Construction, Inc.
Plavchak Construction Co., Inc.
Hayes Mechanical
Industrial Electric Corporation
Right Electric, Inc.
Allegheny Construction Group, Inc.
Lugaila Mechanical, Inc.
JA Sauer Company
Paramount Contract Services, LLC
PW Campbell Contracting
A-1 Electric, Inc.
McKamish Inc.
Allegheny City Electric, Inc.
Gito INC d/b/a Nello Construction
Bronder Technical Services, Inc.
First American Industries, Inc
Pennsylvania Builders Exchange
Volpatt Construction

Full Size Printable Drawings 600-01-21

Controlled Climate Systems, Inc.
Rycon Construction, Inc
U.S. Film Crew
Workscape, Inc.
Flynn Construction, Inc.
McGrew Construction Services
Plavchak Construction Co., Inc.
Hayes Mechanical
Industrial Electric Corporation
Right Electric, Inc.
Allegheny Construction Group, Inc.

Lugaila Mechanical, Inc.
JA Sauer Company
Paramount Contract Services,LLC
PW Campbell Contracting
A-1 Electric, Inc.
McKamish Inc.
Allegheny City Electric, Inc.
Gito INC d/b/a Nello Construction
Bronder Technical Services, Inc.
First American Industries, Inc
Pennsylvania Builders Exchange
Volpatt Construction

Addendum # 2 - IFB #600-01-21 412 BLVD of the Allies HACP Office Build Out

A-1 Electric, Inc.
Controlled Climate Systems, Inc.
Rycon Construction, Inc
U.S. Film Crew
Workscape, Inc.
Flynn Construction, Inc.
McGrew Construction Services
Rycon Construction, Inc.
Plavchak Construction Co., Inc.
Hayes Mechanical
Industrial Electric Corporation
Right Electric, Inc.
Allegheny Construction Group, Inc.
Lugaila Mechanical, Inc.
JA Sauer Company
Paramount Contract Services,LLC
PW Campbell Contracting
A-1 Electric, Inc.
McKamish Inc.
Allegheny City Electric, Inc.
Gito INC d/b/a Nello Construction
Bronder Technical Services, Inc.
First American Industries, Inc
Pennsylvania Builders Exchange
Volpatt Construction

Addendum # 3 - IFB #600-01-21 412 BLVD of the Allies HACP Office Build Out

Climatech Inc.
MASSARO CORPORATION
Pennsylvania Builders Exchange
Controlled Climate Systems, Inc.
A-1 Electric, Inc.

Addendum # 4 - IFB #600-01-21 412 BLVD of the Allies HACP Office Build Out

Climatech Inc.

MASSARO CORPORATION

Pennsylvania Builders Exchange

Controlled Climate Systems, Inc.

A-1 Electric, Inc.

Pre-bid Sign In Sheet

BOTTOM TO TOP CLEANING SOLUTIONS

Climatech Inc.

MASSARO CORPORATION

Pennsylvania Builders Exchange

Controlled Climate Systems, Inc.

A-1 Electric, Inc.






Addenda # 5 600-01-21

Final Audit Report

2021-01-20

Created:	2021-01-20
By:	Stephen Graziani (stephen.graziani@hacp.org)
Status:	Signed
Transaction ID:	CBJCHBCAABAAACrhzxGIWypt1MUi1RSqukeK3KDSIn7mA

"Addenda # 5 600-01-21" History

-  Document created by Stephen Graziani (stephen.graziani@hacp.org)
2021-01-20 - 5:36:43 PM GMT- IP address: 73.79.246.234
-  Document emailed to Kim Detrick (kim.detrick@hacp.org) for signature
2021-01-20 - 5:37:54 PM GMT
-  Email viewed by Kim Detrick (kim.detrick@hacp.org)
2021-01-20 - 9:06:54 PM GMT- IP address: 66.102.8.15
-  Document e-signed by Kim Detrick (kim.detrick@hacp.org)
Signature Date: 2021-01-20 - 9:07:30 PM GMT - Time Source: server- IP address: 174.203.103.18
-  Agreement completed.
2021-01-20 - 9:07:30 PM GMT