



# Housing Authority of the City of Pittsburgh

Contracting Officer  
100 Ross Street, 2<sup>nd</sup> Floor Suite 200  
Pittsburgh, PA 15219  
(412) 456-5116  
www.hacp.org

**REVISED**

*KD*  
KD

Feb 19, 2021

**February 19, 2021**

## **412 Blvd of the Allies Office Build-Out IFB #600-01-21**

### **ADDENDUM NO.8**

This addendum issued February 19, 2021 becomes in its entirety a part of the Invitation for Bids 600-01-21 as is fully set forth herein:

**Item 1:** All questions that have been received in writing to Mr. Kim Detrick will be answered via addendum prior to the closing of this Invitation for Bids.

**Item 2:** The deadline for the submission of written questions has been extended to 5:00 PM on February 19, 2021. Any question submitted after that deadline will not be answered.

**Item 3:** The bid due date, time and location remain unchanged at March 4, 2021 at 10:00 AM, at the HACP Procurement Dept., 100 Ross St. 2nd Floor, Suite 200, Pittsburgh, PA 15219.

**Item 4:** The Housing Authority of the City of Pittsburgh will only be accepting physical proposals dropped off in person from 8:00 AM until the closing of 10:00 AM on March 4, 2021. Bids may still be submitted electronically at the following link: [IFB #600-01-21 IFB #600-01-21 412 BLVD of the Allies HACP Office Build Out](#) and may still be mailed via USPS at which time they will be Time and Date Stamped at 100 Ross Street 2nd Floor, Suite 200, Pittsburgh, PA 15219. All bids must be received at the above address no later than March 4, 2021 at 10:00 A.M., regardless of the selected delivery mechanism.

**Item 5:** Due to COVID 19 the bid opening on March 4, 2021 at 10:00AM will be conducted virtually via Zoom Meeting. Please use the information below to attend the bid opening:

[Bid Opening: IFB #600-01-21 412 BLVD of the Allies HACP Office Build Out](#)

Meeting ID: 987 4597 2252 - Passcode: 043974

+1 (301) 715-8592 US (Washington DC)

**END OF ADDENDUM NO. 8**

*Kim Detrick*

Kim Detrick (Feb 19, 2021 15:58 EST)

Mr. Kim Detrick  
Procurement Director/Chief Contracting Officer

**Feb 19, 2021**

Date