



Housing Authority of the City of Pittsburgh

Contracting Officer
100 Ross Street, 2nd Floor Suite 200
Pittsburgh, PA 15219
(412) 456-5116
www.hacp.org

September 29, 2021

Purchasing and Installation of Camera and Equipment at 8 Sites RFP #350-27-21

ADDENDUM NO. 4

This addendum issued September 29, 2021 becomes in its entirety a part of the Request for Proposals RFP #350-27-21 as is fully set forth herein:

Item 1: Q: Is there going to be an additional site survey to view the other locations the replacement cameras will be installed? Yesterday only Pressley was viewed.

A: **Yes. Please contact Joy Pekar, Director of Public Safety at joy.pekar@hacp.org or 412-643-2927 prior to Tuesday October 5, 2001 at 12pm to request an additional site visit.**

Item 2: Q: I stop last week at Pressley. There seems to be a lot more cameras there not working. They are to have 50 cameras, and only 25 are able to be viewed. I think we need to get more details from each site to bid on or have a site visit to each location so we have a better idea of what needs to be done. Let us know, the other guys that stopped last week had the same concerns, not sure if they have emailed you about it

A: **See Attached**

Item 3: Q: Following the Sept. 15 site visit to the Pressley Street High Rise site, we feel it is necessary to request further clarification regarding the Scope of Work for this RFP; questions follow for your consideration: In reference to Items #1 and #20 in Addendum #1, a list of the HACP locations was provided, but the specific cameras requiring replacement and the locations of those cameras within the 8 sites was not provided (except for one (?) PTZ camera at Bidwell). A listing of the specific cameras to be replaced is necessary to provide an accurate proposal response.

A: **See Attached**

Item 4: Q: In reference to Item #12 in Addendum #1, the total number of cameras is given at each location, but not the specific number of cameras requiring replacement at each location.

A: **See Attached**

Item 5: Q: Item #16 in Addendum #1, please confirm that the Scope of Work does NOT include replacement of any UPS units (we ask because the original RFP contains "Purchasing and installing a UPS" in the second bullet point in Section II Scope of Services).

A: The scope does require a replacement of an UPS. See Attached

Item 6: Q: In reference to Item #23 in Addendum #1, the answer provided is interpreted to state that a bucket truck will only be required at Bidwell 11. Can you confirm that Bidwell 11 is the only site requiring a bucket truck?

A: See Attached

Item 7: The proposal due date is changed to October 7, 2021; time and location remain unchanged, at the HACP Procurement Dept., 100 Ross St. 2nd Floor, Suite 200, Pittsburgh, PA 15219.

Item 8: The Housing Authority of the City of Pittsburgh will **only be accepting physical proposals dropped off in person from 8:00 AM until the closing time of 10:00 AM on October 7, 2021** in the lobby of 100 Ross St. Pittsburgh, PA 15219. Proposals may still be submitted electronically: <https://www.dropbox.com/request/4NvA3OpqutDz1i81FBMP> and may still be mailed via USPS at which time they will be Time and Date Stamped at 100 Ross Street 2nd Floor, Suite 200, Pittsburgh, PA 15219. All proposals must be received at the above address no later than October 7, 2021 at 10:00 AM regardless of the selected delivery mechanism.

END OF ADDENDUM NO. 4

Kim Detrick

Kim Detrick (Sep 29, 2021 14:03 EDT)

Mr. Kim Detrick
Procurement Director/Chief Contracting Officer

Sep 29, 2021

Date

Bidwell

BID-11 – PTZ – Medical Center front entrance

BID-19 – Indoor fixed SNV-5080 – 4th floor elevators

BID-32 - Indoor fixed SNV-5080 – 7th floor North Hallway

BID-34 - Indoor fixed SNV-5080 - 9th floor North Hallway

BID-46 - Indoor fixed SNV-5080 – 11th floor East Hallway

Pressley

PRS-7 5080 online but should be replaced. Poor Image. – Apt. 101 Hallway

PRS-9 Replace 5080 - Interior Stairwell Door - West

PRS-13 Replace 5080 - 5th Floor West

PRS-40 Replace PTZ – West Parking Lot

PRS-42 Replace PTZ - Front Park Area - East

13th Floor:

UPS needs replaced. The cameras that are affected are below:

PRS-18

PRS-19

PRS-20

PRS-21

PRS-22

PRS-23

PRS-24

PRS-33

PRS-34

PRS-35

PRS-36

PRS-37

PRS-38

PRS-39

Carrick:

1 - Replace 5080 - Community Room

4 - Replace 5080 - 1st floor Side Stairwell exit

6 - Replace 5080 - 2nd Floor Main Entrance Vestibule

11 - Replace 5080 - 4th floor Elevators

Caliguiri

CAL-7 5080 – Community Room

CAL-10 5080 bad image - 2nd floor Hallway (apts. 201-207)

CAL-30 5080 – 9th Floor Hallway (apt. 910-914)

CAL-36 5080 – 11th Floor Hallway (apt. 1110 – 1114)

Finello:

Switch 2 – Failed.

13 - Replace 5080 - 4th floor (apt. 410 / Stairwell)

15 - Replace 5080 – 4th floor elevators

16 - Replace 5080 – 5th floor (apt. 510 / Stairwell)

18 - Replace 5080 – 5th floor Elevators

Mazza:

7 - Replace. 5080 – Stairwell Landing

9 - Replace. 5080 - 1st Floor Corridor – Apt. 101

12 - Replace. 5080 - 2nd Floor Corridor – Apt. 201

14 - Replace. 5080 - 2nd Floor Corridor – Apt. 208

Morse:

4 - Replace 5080 – 1st Floor Stairwell – 24th St. side (apt. 108)

9 - Replace 5080 - 2nd Floor Elevators / Central Stairwell

11 - Replace 5080 - 3rd Floor Elevators / Central Stairwell

13 - Replace 5080 - 3rd Floor Stairwell – 25th St. Side (apts. 315-318)

14 - Replace 5080 - 4th Floor Elevators / Stairwell B

16 - Replace 5080 - 5th Floor Elevators / Central Stairwell

20 - Replace 5080 - Basement Hallway (stairwell -24th St. side)

24 - *Replace 5080 - Exterior 25th St. Exit.*

Murray:

2 - Replace 5080 – Lobby Elevators

7 - Replace 5080 - 2nd Floor Hallway Apts. 204-206

21 - Replace 5080 - 6th Floor Hallway Apts. 601 – 603 & 607-608

23 - Replace 5080 - 7th Floor Elevators

27 - Replace 5080 - 8th Floor Hallway Apts.801 – 803 & 807-808