

# Housing Authority of the City of Pittsburgh

Contracting Officer
412 Boulevard of the Allies
6<sup>th</sup> Floor
Pittsburgh, PA 15219
(412) 456-5116
www.hacp.org

#### **November 21,2023**

### Camera Installation and Maintenance RFP #350-34-23

#### ADDENDUM NO. 2

This addendum issued November 21,2023 becomes in its entirety a part of the RFP #350-34-23 as is fully set forth herein:

- **Item 1:** Q: Regarding Line items Comcast Business Monthly Service Plan Per 3 locations per month and Installation of Comcast Business 3 locations; Are we intended to contact Comcast on HACP's behalf to ensure that service is established, and the actual account will be in HACP's name or is this just a line item for accounting purposes?
  - A: Originally it was the responsibility of the contractor. As to date HACP will coordinate with the contractor to schedule and install Comcast at any required site.
- **Item 2:** Q: It seems as if part of the line items has been redacted from the Northview heights part of the RFP. Can you verify that there are no line items past the "Conduit Installation" line item or resend the list for Xycom to prepare a complete BOM?
  - A: Correct. There are no line items after "Conduit Installation". An updated fee sheet is attached. Please see Attachment A.
- **Item 3:** Q: On the Northview heights portion of the RFP, there is a viewing station and license listed but nothing is listed for Morse Gardens, Finello Pavilion & Murray Towers. Is this something that you would want to add to the Proposal?
  - A: No
- **Item 4: Q:** Is there an existing list of equipment and prints for the proposed maintenance plan at:
  - a. Allegheny Dwellings
  - b. Arlington Heights
  - c. Bedford Dwellings
  - d. PA Bidwell

- e. Caliguiri Plaza
- f. Carrick Regency
- g. Pressley Street High Rise

A: See Attachment B. (Northview included) (Maps that are included)
Allegheny Dwellings – Bldg. 8, 5 and street view
Arlington Heights – Street View
Bedford – Street View
Bidwell – Each floor / Outside view
Caliguiri – Each floor / Outside view
Carrick - All floors / Outside view
Mazza – All floors
Northview – Mt. Pleasant Rd / Chicago St/ Hazlett Street – Mt. Pleasant Rd /

#### We do not have floor plans for the following:

Penfort Street - Penfort Street Entrance.

Pressley Gualtieri

**Item 5: Q:** I noticed that Northview heights was not listed as to the existing cameras already installed. If we are to quote maintenance on those as well, we would need that number included with the sites that I listed in my previous question.

## A: Correction – Northview family as Northview High rise should be included in the RFP. See answer to Item 4 for NV information.

- **Item 6:** The bid due date has changed to November 28,2023. The time and location remain unchanged at 10:00 a.m., at the HACP Procurement Dept., 412 Boulevard of the Allies. 6th Floor, Pittsburgh, PA 15219.
- Item 7: The Housing Authority of the City of Pittsburgh will only be accepting physical bids dropped off in person from 8:00 AM until the closing time of 10:00 a.m. on November 28,2023 in the lobby of 412 Boulevard of the Allies, 6<sup>th</sup> Floor Pittsburgh, PA 15219. Proposals may still be submitted electronically: <a href="https://www.dropbox.com/request/867lsDKAvvQU96bwS97Q">https://www.dropbox.com/request/867lsDKAvvQU96bwS97Q</a> and may still be mailed via USPS at which time they will be Time and Date Stamped at 412 Boulevard of the Allies, 6th Floor, Pittsburgh, PA 15219. All proposals must be received at the above address no later than November 21,2023 at 10:00 a.m. regardless of the selected delivery mechanism.

#### END OF ADDENDUM NO. 2

Kim Detrick (KoV 21, 2023 07:04 EST)	11/21/2023
Mr. Kim Detrick	Date
Sr. Procurement Director/Chief Contracting Officer	



Description- Camera Installation/ Maintenance at Morse Gardens, Finello Pavilion, Murray Towers	Cost	Quantity	Total
Indoor Camera 5MP	\$	92	\$
Outdoor Camera 4K	\$	16	\$
Fish Eye	\$	4	\$
L Bracket	\$	15	\$
Arm Mount	\$	3	\$
Angle Mount	\$	2	\$
Pendant Cap Mount	\$	3	\$
Corner Mount	\$	2	\$
Pole Mount( 2 <sup>nd</sup> Generation)	\$	4	\$
Switch Pro 48 PoE- Layer 3, PoE switch with (48) GbE RJ45 ports, & (4) 10G SFP+ ports	\$	3	\$
Next Generation Gateway Pro- Dual- WAN Security gate way	\$	3	\$
Cloud Key Gen2 Plus – UniFi OS Console with pre-installed UniFi Network	\$	3	\$
APC Smart- UPS, Line Interactive, 1500VA, Rackmount 2U, 120V	\$	3	\$
airMAX NanoBeam AC 5 GHz Bridge- Compact, 5 GHz WiFi bridge	\$	12	\$
Cloud Key Gen2 Rack Mount- Mount your CloudKey G2 or G2 Plus in 19" rack unit	\$	3	\$
PoE+ Injector to power PoE devices + POE- Over-Coax Adapter Kit ( DEC-200)	\$	12	\$
Cat6, White, 1000' 23/4 UTP Plenum	\$	7	\$
Allowance for Installation Materials	\$	3	\$
Allowance for Bucket Truck	\$	1	\$
Verkada 5 Year Video License	\$	112	\$
Installation of Electronic Security	\$	Amount per labor hour (approx 320 hours)	\$
Comcast Business Monthly Service Plan	\$	Per 3 locations per month	\$
Installation of Comcast Business	\$	3 locations	\$
Monthly Maintenance Cost	\$	Per month	\$
Description- Camera Installation/ Maintenance at Northview Heights	Cost	Quantity	Total
LPR Bullet- 4k	\$	2	\$
Indoor Dome	\$	10	\$
Outdoor Dome	\$	8	\$
Dome Arm and Pole Mount	\$	10	\$
Interior Camera Mount	\$	10	\$
Viewing Station	\$	1	\$
	•	1	1

#### REVISED FEE SHEET 11.20.2023

5 Year Camera License	\$ 20	\$
5 Year Viewing Station License	\$ 1	\$
Ubiquiti Cloudkey Managed WiFi controller	\$ 1	\$
Ubiquit UniFi PoE Managed Gigabit Network Switch- 48 Port	\$ 1	\$
Installation of Camera System Hardware	\$ 1	\$
Installation of Network Infrastructure	\$ 1	\$
Allowance of Bucket Truck	\$ 1	\$
CAT6 Cabling Run	\$ 1	\$
Conduit Installation	\$ 1	\$
		Total Cost
		\$
	1	1



























































































